

**City Of Garland  
Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
101.0000	TREES REMOVE & DISPOSE	EA					
			2	\$97.95	\$195.90	WEST PRESSURE PLANE IMPROVEMENTS PHASE 1B - SECTION III	2013/11/21
			6	\$960.50	\$5,763.00	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B- SECTION II, ORCHARD DR TO FIFTH ST	2013/11/14
			5	\$100.00	\$500.00	DAIRY ROAD CELESTE DRIVE TO BROADWAY BOULEVARD	2013/10/17
			30	\$1,300.00	\$39,000.00	NORTHWEST HIGHWAY RECONSTRUCTION PAVING, DRAINAGE AND SANITARY SEWER FROM CENTERVILLE ROAD TO LAPRADA	2013/08/29
			3	\$900.00	\$2,700.00	FIFTH STREET - MILER ROAD TO CEDAR DRIVE	2013/01/24
			3	\$4,500.00	\$13,500.00	JUPITER SHILOH RELIEF SEWER IV	2011/11/10
			2	\$750.00	\$1,500.00	NAAMAN FOREST BLD.CONNECTION - RANGER TO BRAND NAAMAN SCHOOL RD.	2010/12/20
			10	\$50.00	\$500.00	GARLAND WATER SERVICE RELOCATIONS - PHASE 2 - ROCK CREEK DRIVE AND DEGGE CIRCLE	2010/05/20
			6	\$500.00	\$3,000.00	YALE DRIVE PAVING, DRAINAGE, WATER, SANITARY SEWER AND PAVEMENT MARKING IMPROVEMENTS FROM FOREST LANE TO LAWLER ROAD	2010/05/04
			20	\$200.00	\$4,000.00	BRIARWOOD DRIVE IMPROVEMENTS FROM DUCK CREEK TO FIFTH STREET	2010/04/27

**City Of Garland  
Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
<b>101.0000</b>	<b>TREES REMOVE &amp; DISPOSE</b>						
				<b>TOTAL UNIT COST :</b>	<b>\$9,358.45</b>	<b>TOTAL COST :</b>	<b>\$70,658.90</b>
				<b>PROJECT COUNT :</b>	<b>10</b>	<b>TOTAL QUANTITIES :</b>	<b>87</b>
				<b>AVERAGE COST PER PROJECT :</b>	<b>\$935.85</b>	<b>AVERAGE COST PER QUANTITY :</b>	<b>\$812.17</b>
<b>103.0000</b>	<b>BUSHES, SHRUBS &amp; TREES CLEAR &amp; GRUB</b>	<b>AC</b>					
			2.377	\$2,000.00	\$4,754.00	CLUB CREEK LIFT STATION REMOVAL AND NEW GRAVITY SANITARY SEWER MAIN AND LYONS II	2013/04/18
			2.377	\$5,000.00	\$11,885.00	CLUB CREEK LIFT STATION REMOVAL AND NEW GRAVITY SANITARY SEWER MAIN	2012/08/02
			0.4	\$2,854.71	\$1,141.88	NAAMAN FOREST BLD.CONNECTION - RANGER TO BRAND NAAMAN SCHOOL RD.	2010/12/20
			10.4	\$4,297.00	\$44,688.80	NAAMAN FOREST BLD.CONNECTION - RANGER TO BRAND NAAMAN SCHOOL RD.	2010/12/20
<b>103.0000</b>	<b>BUSHES, SHRUBS &amp; TREES CLEAR &amp; GRUB</b>						
				<b>TOTAL UNIT COST :</b>	<b>\$14,151.71</b>	<b>TOTAL COST :</b>	<b>\$62,469.68</b>
				<b>PROJECT COUNT :</b>	<b>4</b>	<b>TOTAL QUANTITIES :</b>	<b>16</b>
				<b>AVERAGE COST PER PROJECT :</b>	<b>\$3,537.93</b>	<b>AVERAGE COST PER QUANTITY :</b>	<b>\$4,016.31</b>
<b>103.0100</b>	<b>BUSHES, SHRUBS &amp; TREES CLEAR, GRUB AND DISPOSE</b>	<b>LS</b>					

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
			1	\$16,000.00	\$16,000.00	CLUB CREEK LIFT STATION REMOVAL AND NEW GRAVITY SANITARY SEWER MAIN AND LYONS II	2013/04/18
			1	\$4,050.00	\$4,050.00	WINDSOR PARK NO. 3 SCREENING WALL	2010/08/03
<b>103.0100</b>	<b>BUSHES, SHRUBS &amp; TREES CLEAR, GRUB AND DISPOSE</b>						
				<b>TOTAL UNIT COST :</b>	<b>\$20,050.00</b>	<b>TOTAL COST :</b>	<b>\$20,050.00</b>
				<b>PROJECT COUNT :</b>	<b>2</b>	<b>TOTAL QUANTITIES :</b>	<b>2</b>
				<b>AVERAGE COST PER PROJECT :</b>	<b>\$10,025.00</b>	<b>AVERAGE COST PER QUANTITY :</b>	<b>\$10,025.00</b>
<b>105.0100</b>	<b>SHRUBS, BRUSH, TREES FROM ROW REMOVE &amp; DISPOSE</b>	<b>LF</b>					
			2450	\$1.00	\$2,450.00	DAIRY ROAD CELESTE DRIVE TO BROADWAY BOULEVARD	2013/10/17
			310	\$21.00	\$6,510.00	NORTHWEST HIGHWAY RECONSTRUCTION PAVING, DRAINAGE AND SANITARY SEWER FROM CENTERVILLE ROAD TO LAPRADA	2013/08/29
<b>105.0100</b>	<b>SHRUBS, BRUSH, TREES FROM ROW REMOVE &amp; DISPOSE</b>						
				<b>TOTAL UNIT COST :</b>	<b>\$22.00</b>	<b>TOTAL COST :</b>	<b>\$8,960.00</b>
				<b>PROJECT COUNT :</b>	<b>2</b>	<b>TOTAL QUANTITIES :</b>	<b>2760</b>
				<b>AVERAGE COST PER PROJECT :</b>	<b>\$11.00</b>	<b>AVERAGE COST PER QUANTITY :</b>	<b>\$3.25</b>
<b>105.1000</b>	<b>OBSTRUCTION REMOVE &amp; DISPOSE</b>	<b>AC</b>					

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
			0.29	\$24,000.00	\$6,960.00	WATER IMP 3 LOC - GREENCOVE - MAIN - WALNUT	2013/12/17
<b>105.1000</b>	<b>OBSTRUCTION REMOVE &amp; DISPOSE</b>						
				<b>TOTAL UNIT COST :</b>	<b>\$24,000.00</b>	<b>TOTAL COST :</b>	<b>\$6,960.00</b>
				<b>PROJECT COUNT :</b>	<b>1</b>	<b>TOTAL QUANTITIES :</b>	<b>0</b>
				<b>AVERAGE COST PER PROJECT :</b>	<b>\$24,000.00</b>	<b>AVERAGE COST PER QUANTITY :</b>	<b>\$24,000.00</b>
<b>106.0300</b>	<b>TREE ROOTS 3" DIA OR GREATER REMOVE &amp; DISPOSE</b>	<b>EA</b>					
			30	\$20.00	\$600.00	BIRCHWOOD DR, BROOKVIEW DR, LAKE HUBBARD PKWY, & MEADOWSIDE DR	2014/05/15
			13	\$395.50	\$5,141.50	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B- SECTION II, ORCHARD DR TO FIFTH ST	2013/11/14
			30	\$200.00	\$6,000.00	2013 TERM CONCRETE CONTRACT	2013/05/09
			30	\$250.00	\$7,500.00	2010 TERM CONCRETE CONTRACT	2010/10/08
<b>106.0300</b>	<b>TREE ROOTS 3" DIA OR GREATER REMOVE &amp; DISPOSE</b>						
				<b>TOTAL UNIT COST :</b>	<b>\$865.50</b>	<b>TOTAL COST :</b>	<b>\$19,241.50</b>
				<b>PROJECT COUNT :</b>	<b>4</b>	<b>TOTAL QUANTITIES :</b>	<b>103</b>
				<b>AVERAGE COST PER PROJECT :</b>	<b>\$216.38</b>	<b>AVERAGE COST PER QUANTITY :</b>	<b>\$186.81</b>
<b>107.0000</b>	<b>TREES PROTECT</b>	<b>EA</b>					

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
			13	\$100.00	\$1,300.00	WYNN JOYCE ROAD SANITARY SEWER IMPROVEMENTS, AMY LANE TO OATES ROAD	2015/07/02
			6	\$150.00	\$900.00	BIRCHWOOD DR, BROOKVIEW DR, LAKE HUBBARD PKWY, & MEADOWSIDE DR	2014/05/15
			10	\$150.00	\$1,500.00	BIRCHWOOD DR, BROOKVIEW DR, LAKE HUBBARD PKWY, & MEADOWSIDE DR	2014/05/15
			60	\$25.00	\$1,500.00	WEST PRESSURE PLANE IMPROVEMENTS PHASE 1B - SECTION III	2013/11/21
			43	\$282.50	\$12,147.50	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B- SECTION II, ORCHARD DR TO FIFTH ST	2013/11/14
			4	\$200.00	\$800.00	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B- SECTION 1, RIDGEDALE DR TO DAIRY RD	2013/11/07

**107.0000 TREES PROTECT**

<b>TOTAL UNIT COST :</b>	<b>\$907.50</b>	<b>TOTAL COST :</b>	<b>\$18,147.50</b>
<b>PROJECT COUNT :</b>	<b>6</b>	<b>TOTAL QUANTITIES :</b>	<b>136</b>
<b>AVERAGE COST PER PROJECT :</b>	<b>\$151.25</b>	<b>AVERAGE COST PER QUANTITY :</b>	<b>\$133.44</b>

**108.0000 TREE TRIM EA**

24	\$119.00	\$2,856.00	WINDSOR PARK NO. 3 SCREENING WALL	2010/08/03
----	----------	------------	--------------------------------------	------------

**108.0000 TREE TRIM**

<b>TOTAL UNIT COST :</b>	<b>\$119.00</b>	<b>TOTAL COST :</b>	<b>\$2,856.00</b>
<b>PROJECT COUNT :</b>	<b>1</b>	<b>TOTAL QUANTITIES :</b>	<b>24</b>
<b>AVERAGE COST PER PROJECT :</b>	<b>\$119.00</b>	<b>AVERAGE COST PER QUANTITY :</b>	<b>\$119.00</b>

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
130.0000	CONC PAVING SAW REMOVE & DISPOSE	SY					
			818	\$14.00	\$11,452.00	WYNN JOYCE ROAD SANITARY SEWER IMPROVEMENTS, AMY LANE TO OATES ROAD	2015/07/02
			387	\$11.00	\$4,257.00	MARION DR WATER REPLACEMENT, RESISTOL RD TO MELODY LN	2015/06/25
			2400	\$16.00	\$38,400.00	NINTH STREET, MAIN STREET, AND AVENUE C - WATER IMPROVEMENTS	2014/11/20
			3140	\$9.00	\$28,260.00	BIRCHWOOD DR, BROOKVIEW DR, LAKE HUBBARD PKWY, & MEADOWSIDE DR	2014/05/15
			4444	\$9.00	\$39,996.00	BIRCHWOOD DR, BROOKVIEW DR, LAKE HUBBARD PKWY, & MEADOWSIDE DR	2014/05/15
			2644	\$9.00	\$23,796.00	BIRCHWOOD DR, BROOKVIEW DR, LAKE HUBBARD PKWY, & MEADOWSIDE DR	2014/05/15
			2843	\$9.00	\$25,587.00	BIRCHWOOD DR, BROOKVIEW DR, LAKE HUBBARD PKWY, & MEADOWSIDE DR	2014/05/15
			1850	\$10.00	\$18,500.00	WATER IMP 3 LOC - GREENCOVE - MAIN - WALNUT	2013/12/17
			2492	\$9.00	\$22,428.00	WATER IMP 3 LOC - GREENCOVE - MAIN - WALNUT	2013/12/17
			18800	\$11.00	\$206,800.00	WEST PRESSURE PLANE IMPROVEMENTS PHASE 1B - SECTION III	2013/11/21
			8689	\$7.07	\$61,431.23	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B- SECTION II, ORCHARD DR TO FIFTH ST	2013/11/14
			9200	\$16.50	\$151,800.00	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B- SECTION 1, RIDGEDALE DR TO DAIRY RD	2013/11/07

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
			43346	\$4.75	\$205,893.50	NORTHWEST HIGHWAY RECONSTRUCTION PAVING, DRAINAGE AND SANITARY SEWER FROM CENTERVILLE ROAD TO LAPRADA	2013/08/29
			1160	\$18.00	\$20,880.00	CLUB CREEK LIFT STATION REMOVAL AND NEW GRAVITY SANITARY SEWER MAIN AND LYONS II	2013/04/18
			10	\$26.00	\$260.00	CLUB CREEK LIFT STATION REMOVAL AND NEW GRAVITY SANITARY SEWER MAIN AND LYONS II	2013/04/18
			2488	\$10.00	\$24,880.00	FIFTH STREET - MILER ROAD TO CEDAR DRIVE	2013/01/24
			144	\$27.00	\$3,888.00	WALNUT STREET - FIFTH TO GLENBROOK DR. VERIZON CONDUIT CONSTRUCTION - WALNUT STREET WEST OF KCS RAILROAD. WALNUT STREET UTILITY BORES AT KCS RAILROAD CROSSING	2013/01/18
			187	\$27.00	\$5,049.00	WALNUT STREET - FIFTH TO GLENBROOK DR. VERIZON CONDUIT CONSTRUCTION - WALNUT STREET WEST OF KCS RAILROAD. WALNUT STREET UTILITY BORES AT KCS RAILROAD CROSSING	2013/01/18
			6544	\$8.00	\$52,352.00	WATER & WASTE WATER IMPROVEMENTS SHILOH RD - MOCKINGBIRD LN. TO FOREST LN.	2012/12/13
			3700	\$8.00	\$29,600.00	WATER & WASTE WATER IMPROVEMENTS. COLGATE - FOREST RIDGE TO N. YALE. PARK FOREST AND FAIRDALE - SHILOH TO THE END	2012/11/01
			3530	\$8.00	\$28,240.00	WATER & WASTE WATER IMPROVEMENTS. COLGATE - FOREST RIDGE TO N. YALE. PARK FOREST AND FAIRDALE - SHILOH TO THE END	2012/11/01
			1847	\$8.00	\$14,776.00	WATER & WASTE WATER IMPROVEMENTS. COLGATE - FOREST RIDGE TO N. YALE. PARK FOREST AND FAIRDALE - SHILOH TO THE END	2012/11/01

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
			10	\$100.00	\$1,000.00	CLUB CREEK LIFT STATION REMOVAL AND NEW GRAVITY SANITARY SEWER MAIN	2012/08/02
			1071	\$16.00	\$17,136.00	WATER & SANITARY SEWER IMPROVEMENTS - SECOND STREET, HASKELL DRIVE, AVENUE G AND HOPKINS STREET	2012/05/10
			185	\$22.00	\$4,070.00	WATER & SANITARY SEWER IMPROVEMENTS - SECOND STREET, HASKELL DRIVE, AVENUE G AND HOPKINS STREET	2012/05/10
			2175	\$12.00	\$26,100.00	JUPITER SHILOH RELIEF SEWER IV	2011/11/10
			16712	\$4.50	\$75,204.00	YALE DRIVE PAVING, DRAINAGE, WATER, SANITARY SEWER AND PAVEMENT MARKING IMPROVEMENTS FROM FOREST LANE TO LAWLER ROAD	2010/05/04
			2811	\$4.00	\$11,244.00	BRIARWOOD DRIVE IMPROVEMENTS FROM DUCK CREEK TO FIFTH STREET	2010/04/27

**130.0000**    **CONC PAVING SAW  
REMOVE & DISPOSE**

<b>TOTAL UNIT COST :</b>	<b>\$433.82</b>	<b>TOTAL COST :</b>	<b>\$1,153,279.73</b>
<b>PROJECT COUNT :</b>	<b>28</b>	<b>TOTAL QUANTITIES :</b>	<b>143627</b>
<b>AVERAGE COST PER PROJECT :</b>	<b>\$15.49</b>	<b>AVERAGE COST PER QUANTITY :</b>	<b>\$8.03</b>

**131.0000**    **CONC CURB &  
GUTTER  
REMOVE &  
DISPOSE**    **LF**

32	\$20.00	\$640.00	MARION DR WATER REPLACEMENT, RESISTOL RD TO MELODY LN	2015/06/25
490	\$5.00	\$2,450.00	NINTH STREET, MAIN STREET, AND AVENUE C - WATER IMPROVEMENTS	2014/11/20



**City Of Garland  
Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
			3220	\$1.70	\$5,474.00	WEST PRESSURE PLANE IMPROVEMENTS PHASE 1B - SECTION III	2013/11/21
			1816	\$2.00	\$3,632.00	BRIARWOOD DRIVE IMPROVEMENTS FROM DUCK CREEK TO FIFTH STREET	2010/04/27
<b>131.0000</b>	<b>CONC CURB &amp; GUTTER REMOVE &amp; DISPOSE</b>						
				<b>TOTAL UNIT COST :</b>	<b>\$28.70</b>	<b>TOTAL COST :</b>	<b>\$12,196.00</b>
				<b>PROJECT COUNT :</b>	<b>4</b>	<b>TOTAL QUANTITIES :</b>	<b>5558</b>
				<b>AVERAGE COST PER PROJECT :</b>	<b>\$7.18</b>	<b>AVERAGE COST PER QUANTITY :</b>	<b>\$2.19</b>
<b>132.0000</b>	<b>CONC CURB &amp; GUTTER SAW REMOVE &amp; DISPOSE</b>	<b>LF</b>					
			78	\$20.00	\$1,560.00	BIRCHWOOD DR, BROOKVIEW DR, LAKE HUBBARD PKWY, & MEADOWSIDE DR	2014/05/15
			30	\$20.00	\$600.00	BIRCHWOOD DR, BROOKVIEW DR, LAKE HUBBARD PKWY, & MEADOWSIDE DR	2014/05/15
			4223	\$3.99	\$16,849.77	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B- SECTION II, ORCHARD DR TO FIFTH ST	2013/11/14
			3300	\$10.00	\$33,000.00	FIFTH STREET - MILER ROAD TO CEDAR DRIVE	2013/01/24
			2904	\$1.00	\$2,904.00	WATER & WASTE WATER IMPROVEMENTS SHILOH RD - MOCKINGBIRD LN. TO FOREST LN.	2012/12/13
			9	\$10.00	\$90.00	BRIARWOOD DRIVE IMPROVEMENTS FROM DUCK CREEK TO FIFTH STREET	2010/04/27

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
132.0000	CONC CURB & GUTTER SAW REMOVE & DISPOSE						
				TOTAL UNIT COST :	\$64.99	TOTAL COST :	\$55,003.77
				PROJECT COUNT :	6	TOTAL QUANTITIES :	10544
				AVERAGE COST PER PROJECT :	\$10.83	AVERAGE COST PER QUANTITY :	\$5.22
133.0000	STREET, ALLEY, SIDEWALK, CURB & GUTTER REMOVE	SY					
			10	\$16.50	\$165.00	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B- SECTION 1, RIDGEDALE DR TO DAIRY RD	2013/11/07
			17411	\$6.50	\$113,171.50	DAIRY ROAD CELESTE DRIVE TO BROADWAY BOULEVARD	2013/10/17
			21	\$100.00	\$2,100.00	GARLAND WATER SERVICE RELOCATIONS - PHASE 2 - ROCK CREEK DRIVE AND DEGGE CIRCLE	2010/05/20
133.0000	STREET, ALLEY, SIDEWALK, CURB & GUTTER REMOVE						
				TOTAL UNIT COST :	\$123.00	TOTAL COST :	\$115,436.50
				PROJECT COUNT :	3	TOTAL QUANTITIES :	17442
				AVERAGE COST PER PROJECT :	\$41.00	AVERAGE COST PER QUANTITY :	\$6.62
134.0000	DRIVEWAY SAW REMOVE & DISPOSE	SY					
			156	\$12.00	\$1,872.00	CLUB CREEK LIFT STATION REMOVAL AND NEW GRAVITY SANITARY SEWER MAIN AND LYONS II	2013/04/18

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
			55	\$10.00	\$550.00	WATER & WASTE WATER IMPROVEMENTS SHILOH RD - MOCKINGBIRD LN. TO FOREST LN.	2012/12/13
			210	\$100.00	\$21,000.00	CLUB CREEK LIFT STATION REMOVAL AND NEW GRAVITY SANITARY SEWER MAIN	2012/08/02
<b>134.0000</b>	<b>DRIVEWAY SAW REMOVE &amp; DISPOSE</b>						
				<b>TOTAL UNIT COST :</b>	<b>\$122.00</b>	<b>TOTAL COST :</b>	<b>\$23,422.00</b>
				<b>PROJECT COUNT :</b>	<b>3</b>	<b>TOTAL QUANTITIES :</b>	<b>421</b>
				<b>AVERAGE COST PER PROJECT :</b>	<b>\$40.67</b>	<b>AVERAGE COST PER QUANTITY :</b>	<b>\$55.63</b>
<b>135.0000</b>	<b>ASPHALTIC PAVING REMOVE &amp; DISPOSE</b>	<b>SY</b>					
			1567	\$5.00	\$7,835.00	MARION DR WATER REPLACEMENT, RESISTOL RD TO MELODY LN	2015/06/25
			2135	\$8.00	\$17,080.00	NINTH STREET, MAIN STREET, AND AVENUE C - WATER IMPROVEMENTS	2014/11/20
			2319	\$1.00	\$2,319.00	WATER IMP 3 LOC - GREENCOVE - MAIN - WALNUT	2013/12/17
			5260	\$1.00	\$5,260.00	WEST PRESSURE PLANE IMPROVEMENTS PHASE 1B - SECTION III	2013/11/21
			8394	\$5.85	\$49,104.90	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B-SECTION II, ORCHARD DR TO FIFTH ST	2013/11/14
			25900	\$1.00	\$25,900.00	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B-SECTION 1, RIDGEDALE DR TO DAIRY RD	2013/11/07

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
			78	\$11.00	\$858.00	CLUB CREEK LIFT STATION REMOVAL AND NEW GRAVITY SANITARY SEWER MAIN AND LYONS II	2013/04/18
			10075	\$6.00	\$60,450.00	FIFTH STREET - MILER ROAD TO CEDAR DRIVE	2013/01/24
			155	\$10.00	\$1,550.00	WATER & WASTE WATER IMPROVEMENTS SHILOH RD - MOCKINGBIRD LN. TO FOREST LN.	2012/12/13
			245	\$12.00	\$2,940.00	WATER & SANITARY SEWER IMPROVEMENTS - SECOND STREET, HASKELL DRIVE, AVENUE G AND HOPKINS STREET	2012/05/10
			180	\$12.00	\$2,160.00	WATER & SANITARY SEWER IMPROVEMENTS - SECOND STREET, HASKELL DRIVE, AVENUE G AND HOPKINS STREET	2012/05/10
			311	\$12.00	\$3,732.00	JUPITER SHILOH RELIEF SEWER IV	2011/11/10
			194	\$3.34	\$647.96	NAAMAN FOREST BLD.CONNECTION - RANGER TO BRAND NAAMAN SCHOOL RD.	2010/12/20
			3325	\$3.34	\$11,105.50	NAAMAN FOREST BLD.CONNECTION - RANGER TO BRAND NAAMAN SCHOOL RD.	2010/12/20
			15	\$50.00	\$750.00	DOWNTOWN REDEVELOPMENT RELIEF SANITARY SEWER LINE	2010/11/11
			59	\$100.00	\$5,900.00	GARLAND WATER SERVICE RELOCATIONS - PHASE 2 - ROCK CREEK DRIVE AND DEGGE CIRCLE	2010/05/20
			90	\$5.00	\$450.00	YALE DRIVE PAVING, DRAINAGE, WATER, SANITARY SEWER AND PAVEMENT MARKING IMPROVEMENTS FROM FOREST LANE TO LAWLER ROAD	2010/05/04
			5593	\$2.50	\$13,982.50	BRIARWOOD DRIVE IMPROVEMENTS FROM DUCK CREEK TO FIFTH STREET	2010/04/27

**City Of Garland  
Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
<b>135.0000</b>	<b>ASPHALTIC PAVING REMOVE &amp;</b>						
				<b>TOTAL UNIT COST :</b>	<b>\$249.03</b>	<b>TOTAL COST :</b>	<b>\$212,024.86</b>
				<b>PROJECT COUNT :</b>	<b>18</b>	<b>TOTAL QUANTITIES :</b>	<b>65895</b>
				<b>AVERAGE COST PER PROJECT :</b>	<b>\$13.84</b>	<b>AVERAGE COST PER QUANTITY :</b>	<b>\$3.22</b>
<b>136.0000</b>	<b>EXCAVATION UNCL. ROADWAY</b>	<b>CY</b>					
			5420	\$3.00	\$16,260.00	WEST PRESSURE PLANE IMPROVEMENTS PHASE 1B - SECTION III	2013/11/21
			162	\$21.11	\$3,419.82	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B- SECTION II, ORCHARD DR TO FIFTH ST	2013/11/14
			925	\$11.00	\$10,175.00	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B- SECTION 1, RIDGEDALE DR TO DAIRY RD	2013/11/07
			7387	\$8.00	\$59,096.00	DAIRY ROAD CELESTE DRIVE TO BROADWAY BOULEVARD	2013/10/17
			5400	\$19.00	\$102,600.00	NORTHWEST HIGHWAY RECONSTRUCTION PAVING, DRAINAGE AND SANITARY SEWER FROM CENTERVILLE ROAD TO LAPRADA	2013/08/29
			21	\$4.59	\$96.39	NAAMAN FOREST BLD.CONNECTION - RANGER TO BRAND NAAMAN SCHOOL RD.	2010/12/20
			3618	\$4.08	\$14,761.44	NAAMAN FOREST BLD.CONNECTION - RANGER TO BRAND NAAMAN SCHOOL RD.	2010/12/20
			629	\$4.08	\$2,566.32	NAAMAN FOREST BLD.CONNECTION - RANGER TO BRAND NAAMAN SCHOOL RD.	2010/12/20
			1335	\$10.00	\$13,350.00	BRIARWOOD DRIVE IMPROVEMENTS FROM DUCK CREEK TO FIFTH STREET	2010/04/27

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
136.0000	EXCAVATION UNCL. ROADWAY						
				TOTAL UNIT COST :	\$84.86	TOTAL COST :	\$222,324.97
				PROJECT COUNT :	9	TOTAL QUANTITIES :	24897
				AVERAGE COST PER PROJECT :	\$9.43	AVERAGE COST PER QUANTITY :	\$8.93
138.0400	SIDEWALK 4' SAW REMOVE & DISPOSE	LF					
			4457	\$3.00	\$13,371.00	FIFTH STREET - MILER ROAD TO CEDAR DRIVE	2013/01/24
			602	\$15.75	\$9,481.50	WINDSOR PARK NO. 3 SCREENING WALL	2010/08/03
			2535	\$2.25	\$5,703.75	YALE DRIVE PAVING, DRAINAGE, WATER, SANITARY SEWER AND PAVEMENT MARKING IMPROVEMENTS FROM FOREST LANE TO LAWLER ROAD	2010/05/04
138.0400	SIDEWALK 4' SAW REMOVE & DISPOSE						
				TOTAL UNIT COST :	\$21.00	TOTAL COST :	\$28,556.25
				PROJECT COUNT :	3	TOTAL QUANTITIES :	7594
				AVERAGE COST PER PROJECT :	\$7.00	AVERAGE COST PER QUANTITY :	\$3.76
140.0000	FIRE HYDRANT REMOVE & SALVAGE & TRANSPORT TO CITY	EA					
			2	\$150.00	\$300.00	NINTH STREET, MAIN STREET, AND AVENUE C - WATER IMPROVEMENTS	2014/11/20

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
			3	\$500.00	\$1,500.00	BIRCHWOOD DR, BROOKVIEW DR, LAKE HUBBARD PKWY, & MEADOWSIDE DR	2014/05/15
			2	\$500.00	\$1,000.00	BIRCHWOOD DR, BROOKVIEW DR, LAKE HUBBARD PKWY, & MEADOWSIDE DR	2014/05/15
			3	\$500.00	\$1,500.00	BIRCHWOOD DR, BROOKVIEW DR, LAKE HUBBARD PKWY, & MEADOWSIDE DR	2014/05/15
			5	\$500.00	\$2,500.00	BIRCHWOOD DR, BROOKVIEW DR, LAKE HUBBARD PKWY, & MEADOWSIDE DR	2014/05/15
			5	\$100.00	\$500.00	WATER IMP 3 LOC - GREENCOVE - MAIN - WALNUT	2013/12/17
			3	\$100.00	\$300.00	WATER IMP 3 LOC - GREENCOVE - MAIN - WALNUT	2013/12/17
			7	\$75.00	\$525.00	WEST PRESSURE PLANE IMPROVEMENTS PHASE 1B - SECTION III	2013/11/21
			3	\$182.65	\$547.95	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B-SECTION II, ORCHARD DR TO FIFTH ST	2013/11/14
			10	\$100.00	\$1,000.00	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B-SECTION 1, RIDGEDALE DR TO DAIRY RD	2013/11/07
			4	\$50.00	\$200.00	DAIRY ROAD CELESTE DRIVE TO BROADWAY BOULEVARD	2013/10/17
			2	\$250.00	\$500.00	NORTHWEST HIGHWAY RECONSTRUCTION PAVING, DRAINAGE AND SANITARY SEWER FROM CENTERVILLE ROAD TO LAPRADA	2013/08/29
			5	\$450.00	\$2,250.00	FIFTH STREET - MILER ROAD TO CEDAR DRIVE	2013/01/24
			1	\$750.00	\$750.00	WATER & WASTE WATER IMPROVEMENTS SHILOH RD - MOCKINGBIRD LN. TO FOREST LN.	2012/12/13

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
			2	\$200.00	\$400.00	WATER & WASTE WATER IMPROVEMENTS. COLGATE - FOREST RIDGE TO N. YALE. PARK FOREST AND FAIRDALE - SHILOH TO THE END	2012/11/01
			1	\$200.00	\$200.00	WATER & WASTE WATER IMPROVEMENTS. COLGATE - FOREST RIDGE TO N. YALE. PARK FOREST AND FAIRDALE - SHILOH TO THE END	2012/11/01
			2	\$200.00	\$400.00	WATER & WASTE WATER IMPROVEMENTS. COLGATE - FOREST RIDGE TO N. YALE. PARK FOREST AND FAIRDALE - SHILOH TO THE END	2012/11/01
			2	\$300.00	\$600.00	WATER & SANITARY SEWER IMPROVEMENTS - SECOND STREET, HASKELL DRIVE, AVENUE G AND HOPKINS STREET	2012/05/10
			1	\$500.00	\$500.00	NAAMAN FOREST BLD.CONNECTION - RANGER TO BRAND NAAMAN SCHOOL RD.	2010/12/20
			5	\$50.00	\$250.00	YALE DRIVE PAVING, DRAINAGE, WATER, SANITARY SEWER AND PAVEMENT MARKING IMPROVEMENTS FROM FOREST LANE TO LAWLER ROAD	2010/05/04
			2	\$100.00	\$200.00	BRIARWOOD DRIVE IMPROVEMENTS FROM DUCK CREEK TO FIFTH STREET	2010/04/27

**140.0000 FIRE HYDRANT REMOVE & SALVAGE & TRANSPORT TO CITY**

**TOTAL UNIT COST : \$5,757.65**

**TOTAL COST : \$15,922.95**

**PROJECT COUNT : 21**

**TOTAL QUANTITIES : 70**

**AVERAGE COST PER PROJECT : \$274.17**

**AVERAGE COST PER QUANTITY : \$227.47**

**142.0000 FIRE HYDRANT REMOVE & RELOCATE EA**



**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
			1	\$2,500.00	\$2,500.00	NAAMAN FOREST BLD.CONNECTION - RANGER TO BRAND NAAMAN SCHOOL RD.	2010/12/20
142.0000	FIRE HYDRANT REMOVE & RELOCATE						
				TOTAL UNIT COST :	\$2,500.00	TOTAL COST :	\$2,500.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	1
				AVERAGE COST PER PROJECT :	\$2,500.00	AVERAGE COST PER QUANTITY :	\$2,500.00
143.0000	WATER PIPE REMOVE & DISPOSE	EA					
			1	\$1.00	\$1.00	WATER IMP 3 LOC - GREENCOVE - MAIN - WALNUT	2013/12/17
143.0000	WATER PIPE REMOVE & DISPOSE						
				TOTAL UNIT COST :	\$1.00	TOTAL COST :	\$1.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	1
				AVERAGE COST PER PROJECT :	\$1.00	AVERAGE COST PER QUANTITY :	\$1.00
144.0000	WATER PIPE REMOVE & DISPOSE	LF					
			894	\$20.00	\$17,880.00	BIRCHWOOD DR, BROOKVIEW DR, LAKE HUBBARD PKWY, & MEADOWSIDE DR	2014/05/15
			141	\$100.00	\$14,100.00	DAIRY ROAD CELESTE DRIVE TO BROADWAY BOULEVARD	2013/10/17
			1576	\$3.00	\$4,728.00	WATER & WASTE WATER IMPROVEMENTS SHILOH RD - MOCKINGBIRD LN. TO FOREST LN.	2012/12/13

**City Of Garland  
Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
			366	\$16.00	\$5,856.00	WATER & SANITARY SEWER IMPROVEMENTS - SECOND STREET, HASKELL DRIVE, AVENUE G AND HOPKINS STREET	2012/05/10
<b>144.0000</b>	<b>WATER PIPE REMOVE &amp; DISPOSE</b>						
				<b>TOTAL UNIT COST :</b>	<b>\$139.00</b>	<b>TOTAL COST :</b>	<b>\$42,564.00</b>
				<b>PROJECT COUNT :</b>	<b>4</b>	<b>TOTAL QUANTITIES :</b>	<b>2977</b>
				<b>AVERAGE COST PER PROJECT :</b>	<b>\$34.75</b>	<b>AVERAGE COST PER QUANTITY :</b>	<b>\$14.30</b>
<b>145.0000</b>	<b>VALVE ABANDON</b>	<b>EA</b>					
			10	\$300.00	\$3,000.00	NINTH STREET, MAIN STREET, AND AVENUE C - WATER IMPROVEMENTS	2014/11/20
			10	\$150.00	\$1,500.00	BIRCHWOOD DR, BROOKVIEW DR, LAKE HUBBARD PKWY, & MEADOWSIDE DR	2014/05/15
			3	\$150.00	\$450.00	BIRCHWOOD DR, BROOKVIEW DR, LAKE HUBBARD PKWY, & MEADOWSIDE DR	2014/05/15
			3	\$150.00	\$450.00	BIRCHWOOD DR, BROOKVIEW DR, LAKE HUBBARD PKWY, & MEADOWSIDE DR	2014/05/15
			9	\$150.00	\$1,350.00	BIRCHWOOD DR, BROOKVIEW DR, LAKE HUBBARD PKWY, & MEADOWSIDE DR	2014/05/15
			5	\$30.00	\$150.00	WATER IMP 3 LOC - GREENCOVE - MAIN - WALNUT	2013/12/17
			11	\$30.00	\$330.00	WATER IMP 3 LOC - GREENCOVE - MAIN - WALNUT	2013/12/17
			4	\$75.00	\$300.00	WEST PRESSURE PLANE IMPROVEMENTS PHASE 1B - SECTION III	2013/11/21
			6	\$243.52	\$1,461.12	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B- SECTION II, ORCHARD DR TO FIFTH ST	2013/11/14

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
			25	\$50.00	\$1,250.00	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B-SECTION 1, RIDGEDALE DR TO DAIRY RD	2013/11/07
			21	\$225.00	\$4,725.00	FIFTH STREET - MILER ROAD TO CEDAR DRIVE	2013/01/24
			1	\$100.00	\$100.00	WATER & WASTE WATER IMPROVEMENTS SHILOH RD - MOCKINGBIRD LN. TO FOREST LN.	2012/12/13
			11	\$300.00	\$3,300.00	WATER & WASTE WATER IMPROVEMENTS. COLGATE - FOREST RIDGE TO N. YALE. PARK FOREST AND FAIRDALE - SHILOH TO THE END	2012/11/01
			7	\$300.00	\$2,100.00	WATER & WASTE WATER IMPROVEMENTS. COLGATE - FOREST RIDGE TO N. YALE. PARK FOREST AND FAIRDALE - SHILOH TO THE END	2012/11/01
			6	\$300.00	\$1,800.00	WATER & WASTE WATER IMPROVEMENTS. COLGATE - FOREST RIDGE TO N. YALE. PARK FOREST AND FAIRDALE - SHILOH TO THE END	2012/11/01
			36	\$25.00	\$900.00	YALE DRIVE PAVING, DRAINAGE, WATER, SANITARY SEWER AND PAVEMENT MARKING IMPROVEMENTS FROM FOREST LANE TO LAWLER ROAD	2010/05/04

**145.0000 VALVE ABANDON**

<b>TOTAL UNIT COST :</b>	<b>\$2,578.52</b>	<b>TOTAL COST :</b>	<b>\$23,166.12</b>
<b>PROJECT COUNT :</b>	<b>16</b>	<b>TOTAL QUANTITIES :</b>	<b>168</b>
<b>AVERAGE COST PER PROJECT :</b>	<b>\$161.16</b>	<b>AVERAGE COST PER QUANTITY :</b>	<b>\$137.89</b>

**145.0001 VALVE REMOVE & DISPOSE EA**

	6	\$450.00	\$2,700.00	FIFTH STREET - MILER ROAD TO CEDAR DRIVE	2013/01/24
--	---	----------	------------	--	------------

**City Of Garland  
Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
145.0001	VALVE REMOVE & DISPOSE						
				TOTAL UNIT COST :	\$450.00	TOTAL COST :	\$2,700.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	6
				AVERAGE COST PER PROJECT :	\$450.00	AVERAGE COST PER QUANTITY :	\$450.00
149.0000	MANHOLE REMOVE & DISPOSE	EA					
			1	\$1,500.00	\$1,500.00	WYNN JOYCE ROAD SANITARY SEWER IMPROVEMENTS, AMY LANE TO OATES ROAD	2015/07/02
			5	\$750.00	\$3,750.00	BIRCHWOOD DR, BROOKVIEW DR, LAKE HUBBARD PKWY, & MEADOWSIDE DR	2014/05/15
			11	\$600.00	\$6,600.00	DAIRY ROAD CELESTE DRIVE TO BROADWAY BOULEVARD	2013/10/17
			6	\$700.00	\$4,200.00	NORTHWEST HIGHWAY RECONSTRUCTION PAVING, DRAINAGE AND SANITARY SEWER FROM CENTERVILLE ROAD TO LAPRADA	2013/08/29
			7	\$350.00	\$2,450.00	CLUB CREEK LIFT STATION REMOVAL AND NEW GRAVITY SANITARY SEWER MAIN AND LYONS II	2013/04/18
			5	\$500.00	\$2,500.00	WATER & WASTE WATER IMPROVEMENTS SHILOH RD - MOCKINGBIRD LN. TO FOREST LN.	2012/12/13
			1	\$2,400.00	\$2,400.00	JUPITER SHILOH RELIEF SEWER IV	2011/11/10
			9	\$400.00	\$3,600.00	YALE DRIVE PAVING, DRAINAGE, WATER, SANITARY SEWER AND PAVEMENT MARKING IMPROVEMENTS FROM FOREST LANE TO LAWLER ROAD	2010/05/04

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
149.0000	MANHOLE REMOVE & DISPOSE						
				TOTAL UNIT COST :	\$7,200.00	TOTAL COST :	\$27,000.00
				PROJECT COUNT :	8	TOTAL QUANTITIES :	45
				AVERAGE COST PER PROJECT :	\$900.00	AVERAGE COST PER QUANTITY :	\$600.00
150.0000	MANHOLE REMOVE & BACKFILL	EA					
			3	\$800.00	\$2,400.00	WATER & WASTE WATER IMPROVEMENTS SHILOH RD - MOCKINGBIRD LN. TO FOREST LN.	2012/12/13
			2	\$1,500.00	\$3,000.00	WATER & SANITARY SEWER IMPROVEMENTS - SECOND STREET, HASKELL DRIVE, AVENUE G AND HOPKINS STREET	2012/05/10
150.0000	MANHOLE REMOVE & BACKFILL						
				TOTAL UNIT COST :	\$2,300.00	TOTAL COST :	\$5,400.00
				PROJECT COUNT :	2	TOTAL QUANTITIES :	5
				AVERAGE COST PER PROJECT :	\$1,150.00	AVERAGE COST PER QUANTITY :	\$1,080.00
151.0000	MANHOLE COLLAPSE & BACKFILL	EA					
			2	\$500.00	\$1,000.00	WEST PRESSURE PLANE IMPROVEMENTS PHASE 1B - SECTION III	2013/11/21
			3	\$920.42	\$2,761.26	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B- SECTION II, ORCHARD DR TO FIFTH ST	2013/11/14

**City Of Garland  
Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
			2	\$1,000.00	\$2,000.00	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B-SECTION 1, RIDGEDALE DR TO DAIRY RD	2013/11/07
			1	\$540.00	\$540.00	CLUB CREEK LIFT STATION REMOVAL AND NEW GRAVITY SANITARY SEWER MAIN AND LYONS II	2013/04/18
			2	\$1,500.00	\$3,000.00	WATER & WASTE WATER IMPROVEMENTS. COLGATE - FOREST RIDGE TO N. YALE. PARK FOREST AND FAIRDALE - SHILOH TO THE END	2012/11/01
			1	\$2,500.00	\$2,500.00	WATER & WASTE WATER IMPROVEMENTS. COLGATE - FOREST RIDGE TO N. YALE. PARK FOREST AND FAIRDALE - SHILOH TO THE END	2012/11/01
			1	\$1,200.00	\$1,200.00	JUPITER SHILOH RELIEF SEWER IV	2011/11/10
			2	\$100.00	\$200.00	BRIARWOOD DRIVE IMPROVEMENTS FROM DUCK CREEK TO FIFTH STREET	2010/04/27
<b>151.0000</b>	<b>MANHOLE COLLAPSE &amp; BACKFILL</b>						
				<b>TOTAL UNIT COST :</b>	<b>\$8,260.42</b>	<b>TOTAL COST :</b>	<b>\$13,201.26</b>
				<b>PROJECT COUNT :</b>	<b>8</b>	<b>TOTAL QUANTITIES :</b>	<b>14</b>
				<b>AVERAGE COST PER PROJECT :</b>	<b>\$1,032.55</b>	<b>AVERAGE COST PER QUANTITY :</b>	<b>\$942.95</b>
<b>152.0000</b>	<b>LIFT STATION REMOVE &amp; DISPOSE</b>	<b>EA</b>					
			1	\$8,000.00	\$8,000.00	CLUB CREEK LIFT STATION REMOVAL AND NEW GRAVITY SANITARY SEWER MAIN AND LYONS II	2013/04/18
			1	\$25,000.00	\$25,000.00	CLUB CREEK LIFT STATION REMOVAL AND NEW GRAVITY SANITARY SEWER MAIN	2012/08/02

**City Of Garland  
Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
152.0000	LIFT STATION REMOVE & DISPOSE						
				TOTAL UNIT COST :	\$33,000.00	TOTAL COST :	\$33,000.00
				PROJECT COUNT :	2	TOTAL QUANTITIES :	2
				AVERAGE COST PER PROJECT :	\$16,500.00	AVERAGE COST PER QUANTITY :	\$16,500.00
154.0001	SAN SEWER RING & COVER REMOVE & DISPOSE	EA					
			10	\$50.00	\$500.00	FIFTH STREET - MILER ROAD TO CEDAR DRIVE	2013/01/24
154.0001	SAN SEWER RING & COVER REMOVE & DISPOSE						
				TOTAL UNIT COST :	\$50.00	TOTAL COST :	\$500.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	10
				AVERAGE COST PER PROJECT :	\$50.00	AVERAGE COST PER QUANTITY :	\$50.00
157.0000	SAN SEWER REMOVE & DISPOSE	LF					
			40	\$25.00	\$1,000.00	BIRCHWOOD DR, BROOKVIEW DR, LAKE HUBBARD PKWY, & MEADOWSIDE DR	2014/05/15
			100	\$25.00	\$2,500.00	BIRCHWOOD DR, BROOKVIEW DR, LAKE HUBBARD PKWY, & MEADOWSIDE DR	2014/05/15
			1559	\$1.00	\$1,559.00	BIRCHWOOD DR, BROOKVIEW DR, LAKE HUBBARD PKWY, & MEADOWSIDE DR	2014/05/15
			2433	\$0.10	\$243.30	DAIRY ROAD CELESTE DRIVE TO BROADWAY BOULEVARD	2013/10/17

**City Of Garland  
Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
			1767	\$1.00	\$1,767.00	CLUB CREEK LIFT STATION REMOVAL AND NEW GRAVITY SANITARY SEWER MAIN AND LYONS II	2013/04/18
			1926	\$1.00	\$1,926.00	WATER & WASTE WATER IMPROVEMENTS SHILOH RD - MOCKINGBIRD LN. TO FOREST LN.	2012/12/13
			653	\$12.00	\$7,836.00	WATER & SANITARY SEWER IMPROVEMENTS - SECOND STREET, HASKELL DRIVE, AVENUE G AND HOPKINS STREET	2012/05/10
<b>157.0000</b>	<b>SAN SEWER REMOVE &amp; DISPOSE</b>						
			<b>TOTAL UNIT COST :</b>		<b>\$65.10</b>	<b>TOTAL COST :</b>	<b>\$16,831.30</b>
			<b>PROJECT COUNT :</b>		<b>7</b>	<b>TOTAL QUANTITIES :</b>	<b>8478</b>
			<b>AVERAGE COST PER PROJECT :</b>		<b>\$9.30</b>	<b>AVERAGE COST PER QUANTITY :</b>	<b>\$1.99</b>
<b>157.0600</b>	<b>SAN SEWER 6" REMOVE &amp; DISPOSE</b>	<b>LF</b>					
			732	\$0.50	\$366.00	YALE DRIVE PAVING, DRAINAGE, WATER, SANITARY SEWER AND PAVEMENT MARKING IMPROVEMENTS FROM FOREST LANE TO LAWLER ROAD	2010/05/04
<b>157.0600</b>	<b>SAN SEWER 6" REMOVE &amp; DISPOSE</b>						
			<b>TOTAL UNIT COST :</b>		<b>\$0.50</b>	<b>TOTAL COST :</b>	<b>\$366.00</b>
			<b>PROJECT COUNT :</b>		<b>1</b>	<b>TOTAL QUANTITIES :</b>	<b>732</b>
			<b>AVERAGE COST PER PROJECT :</b>		<b>\$0.50</b>	<b>AVERAGE COST PER QUANTITY :</b>	<b>\$0.50</b>
<b>157.1000</b>	<b>CLEANOUT SAN SEWER REMOVE &amp; DISPOSE</b>	<b>EA</b>					



**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
			12	\$243.53	\$2,922.36	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B-SECTION II, ORCHARD DR TO FIFTH ST	2013/11/14
			3	\$465.00	\$1,395.00	NORTHWEST HIGHWAY RECONSTRUCTION PAVING, DRAINAGE AND SANITARY SEWER FROM CENTERVILLE ROAD TO LAPRADA	2013/08/29
			7	\$50.00	\$350.00	BRIARWOOD DRIVE IMPROVEMENTS FROM DUCK CREEK TO FIFTH STREET	2010/04/27
<b>157.1000</b>	<b>CLEANOUT SAN SEWER REMOVE &amp; DISPOSE</b>						
				<b>TOTAL UNIT COST :</b>	<b>\$758.53</b>	<b>TOTAL COST :</b>	<b>\$4,667.36</b>
				<b>PROJECT COUNT :</b>	<b>3</b>	<b>TOTAL QUANTITIES :</b>	<b>22</b>
				<b>AVERAGE COST PER PROJECT :</b>	<b>\$252.84</b>	<b>AVERAGE COST PER QUANTITY :</b>	<b>\$212.15</b>
<b>160.0000</b>	<b>LARGE STRUCTURE REMOVE &amp; DISPOSE</b>	<b>LF</b>					
			1	\$1,000.00	\$1,000.00	NORTHWEST HIGHWAY RECONSTRUCTION PAVING, DRAINAGE AND SANITARY SEWER FROM CENTERVILLE ROAD TO LAPRADA	2013/08/29
<b>160.0000</b>	<b>LARGE STRUCTURE REMOVE &amp; DISPOSE</b>						
				<b>TOTAL UNIT COST :</b>	<b>\$1,000.00</b>	<b>TOTAL COST :</b>	<b>\$1,000.00</b>
				<b>PROJECT COUNT :</b>	<b>1</b>	<b>TOTAL QUANTITIES :</b>	<b>1</b>
				<b>AVERAGE COST PER PROJECT :</b>	<b>\$1,000.00</b>	<b>AVERAGE COST PER QUANTITY :</b>	<b>\$1,000.00</b>

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
<b>161.0000</b>	<b>HEADWALLS &amp; WING WALLS REMOVE &amp; DISPOSE</b>	<b>EA</b>					
			1	\$937.32	\$937.32	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B- SECTION II, ORCHARD DR TO FIFTH ST	2013/11/14
			2	\$300.00	\$600.00	YALE DRIVE PAVING, DRAINAGE, WATER, SANITARY SEWER AND PAVEMENT MARKING IMPROVEMENTS FROM FOREST LANE TO LAWLER ROAD	2010/05/04
			2	\$300.00	\$600.00	BRIARWOOD DRIVE IMPROVEMENTS FROM DUCK CREEK TO FIFTH STREET	2010/04/27
<b>161.0000</b>	<b>HEADWALLS &amp; WING WALLS REMOVE &amp; DISPOSE</b>						
				<b>TOTAL UNIT COST :</b>	<b>\$1,537.32</b>	<b>TOTAL COST :</b>	<b>\$2,137.32</b>
				<b>PROJECT COUNT :</b>	<b>3</b>	<b>TOTAL QUANTITIES :</b>	<b>5</b>
				<b>AVERAGE COST PER PROJECT :</b>	<b>\$512.44</b>	<b>AVERAGE COST PER QUANTITY :</b>	<b>\$427.46</b>
<b>164.0000</b>	<b>SCREENING WALL REMOVE &amp; DISPOSE</b>	<b>LF</b>					
			1177	\$19.60	\$23,069.20	WINDSOR PARK NO. 3 SCREENING WALL	2010/08/03
<b>164.0000</b>	<b>SCREENING WALL REMOVE &amp; DISPOSE</b>						
				<b>TOTAL UNIT COST :</b>	<b>\$19.60</b>	<b>TOTAL COST :</b>	<b>\$23,069.20</b>
				<b>PROJECT COUNT :</b>	<b>1</b>	<b>TOTAL QUANTITIES :</b>	<b>1177</b>
				<b>AVERAGE COST PER PROJECT :</b>	<b>\$19.60</b>	<b>AVERAGE COST PER QUANTITY :</b>	<b>\$19.60</b>

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
164.0010	CONCRETE PIER REMOVE & DISPOSE	EA					
			43	\$420.00	\$18,060.00	WINDSOR PARK NO. 3 SCREENING WALL	2010/08/03
164.0010	CONCRETE PIER REMOVE & DISPOSE						
				TOTAL UNIT COST :	\$420.00	TOTAL COST :	\$18,060.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	43
				AVERAGE COST PER PROJECT :	\$420.00	AVERAGE COST PER QUANTITY :	\$420.00
164.0020	TOP 18" CONCRETE PIER & CAP REMOVE AND DISPOSE	SY					
			85	\$105.00	\$8,925.00	WINDSOR PARK NO. 3 SCREENING WALL	2010/08/03
164.0020	TOP 18" CONCRETE PIER & CAP REMOVE AND DISPOSE						
				TOTAL UNIT COST :	\$105.00	TOTAL COST :	\$8,925.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	85
				AVERAGE COST PER PROJECT :	\$105.00	AVERAGE COST PER QUANTITY :	\$105.00
164.0030	4" CONCRETE MOW STRIP REMOVE & DISPOSE	SY					
			147	\$15.75	\$2,315.25	WINDSOR PARK NO. 3 SCREENING WALL	2010/08/03

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
164.0030	4" CONCRETE MOW STRIP REMOVE & DISPOSE						
				TOTAL UNIT COST :	\$15.75	TOTAL COST :	\$2,315.25
				PROJECT COUNT :	1	TOTAL QUANTITIES :	147
				AVERAGE COST PER PROJECT :	\$15.75	AVERAGE COST PER QUANTITY :	\$15.75
165.0000	CONCRETE RETAINING WALL REMOVE & DISPOSE	LF					
			220	\$10.00	\$2,200.00	WEST PRESSURE PLANE IMPROVEMENTS PHASE 1B - SECTION III	2013/11/21
			25	\$10.00	\$250.00	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B- SECTION 1, RIDGEDALE DR TO DAIRY RD	2013/11/07
			106	\$10.00	\$1,060.00	DAIRY ROAD CELESTE DRIVE TO BROADWAY BOULEVARD	2013/10/17
			310	\$5.00	\$1,550.00	NAAMAN FOREST BLD.CONNECTION - RANGER TO BRAND NAAMAN SCHOOL RD.	2010/12/20
165.0000	CONCRETE RETAINING WALL REMOVE & DISPOSE						
				TOTAL UNIT COST :	\$35.00	TOTAL COST :	\$5,060.00
				PROJECT COUNT :	4	TOTAL QUANTITIES :	661
				AVERAGE COST PER PROJECT :	\$8.75	AVERAGE COST PER QUANTITY :	\$7.66
165.0001	CONCRETE RETAINING WALL 0-4' REMOVE & DISPOSE	LF					

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
			37	\$45.00	\$1,665.00	FIFTH STREET - MILER ROAD TO CEDAR DRIVE	2013/01/24
			55	\$10.00	\$550.00	YALE DRIVE PAVING, DRAINAGE, WATER, SANITARY SEWER AND PAVEMENT MARKING IMPROVEMENTS FROM FOREST LANE TO LAWLER ROAD	2010/05/04
<b>165.0001</b>	<b>CONCRETE RETAINING WALL 0- 4' REMOVE &amp; DISPOSE</b>						
				<b>TOTAL UNIT COST :</b>	<b>\$55.00</b>	<b>TOTAL COST :</b>	<b>\$2,215.00</b>
				<b>PROJECT COUNT :</b>	<b>2</b>	<b>TOTAL QUANTITIES :</b>	<b>92</b>
				<b>AVERAGE COST PER PROJECT :</b>	<b>\$27.50</b>	<b>AVERAGE COST PER QUANTITY :</b>	<b>\$24.08</b>
<b>171.0000</b>	<b>PEDESTRIAN RAIL REMOVE &amp; DISPOSE</b>	<b>LF</b>					
			94	\$3.00	\$282.00	BRIARWOOD DRIVE IMPROVEMENTS FROM DUCK CREEK TO FIFTH STREET	2010/04/27
<b>171.0000</b>	<b>PEDESTRIAN RAIL REMOVE &amp; DISPOSE</b>						
				<b>TOTAL UNIT COST :</b>	<b>\$3.00</b>	<b>TOTAL COST :</b>	<b>\$282.00</b>
				<b>PROJECT COUNT :</b>	<b>1</b>	<b>TOTAL QUANTITIES :</b>	<b>94</b>
				<b>AVERAGE COST PER PROJECT :</b>	<b>\$3.00</b>	<b>AVERAGE COST PER QUANTITY :</b>	<b>\$3.00</b>
<b>172.0000</b>	<b>GUARDRAIL REMOVE &amp; SALVAGE</b>	<b>LF</b>					
			65	\$19.00	\$1,235.00	NORTHWEST HIGHWAY RECONSTRUCTION PAVING, DRAINAGE AND SANITARY SEWER FROM CENTERVILLE ROAD TO LAPRADA	2013/08/29

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
			100	\$11.00	\$1,100.00	NAAMAN FOREST BLD.CONNECTION - RANGER TO BRAND NAAMAN SCHOOL RD.	2010/12/20
172.0000	GUARDRAIL REMOVE & SALVAGE						
				TOTAL UNIT COST :	\$30.00	TOTAL COST :	\$2,335.00
				PROJECT COUNT :	2	TOTAL QUANTITIES :	165
				AVERAGE COST PER PROJECT :	\$15.00	AVERAGE COST PER QUANTITY :	\$14.15
173.0000	BARRICADES & GUARD RAILS REMOVE & DISPOSE	LF					
			50	\$10.00	\$500.00	WEST PRESSURE PLANE IMPROVEMENTS PHASE 1B - SECTION III	2013/11/21
			75	\$4.74	\$355.50	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B- SECTION II, ORCHARD DR TO FIFTH ST	2013/11/14
			42	\$5.00	\$210.00	YALE DRIVE PAVING, DRAINAGE, WATER, SANITARY SEWER AND PAVEMENT MARKING IMPROVEMENTS FROM FOREST LANE TO LAWLER ROAD	2010/05/04
			73	\$3.00	\$219.00	BRIARWOOD DRIVE IMPROVEMENTS FROM DUCK CREEK TO FIFTH STREET	2010/04/27
173.0000	BARRICADES & GUARD RAILS REMOVE & DISPOSE						
				TOTAL UNIT COST :	\$22.74	TOTAL COST :	\$1,284.50
				PROJECT COUNT :	4	TOTAL QUANTITIES :	240
				AVERAGE COST PER PROJECT :	\$5.69	AVERAGE COST PER QUANTITY :	\$5.35

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
174.0000	BRIDGE RAIL SAW REMOVE & DISPOSE	LF					
			40	\$79.71	\$3,188.40	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B- SECTION II, ORCHARD DR TO FIFTH ST	2013/11/14
174.0000	BRIDGE RAIL SAW REMOVE & DISPOSE						
				TOTAL UNIT COST :	\$79.71	TOTAL COST :	\$3,188.40
				PROJECT COUNT :	1	TOTAL QUANTITIES :	40
				AVERAGE COST PER PROJECT :	\$79.71	AVERAGE COST PER QUANTITY :	\$79.71
176.0000	VARIABLE TYPE FENCE REMOVE & DISPOSE	LF					
			64	\$12.60	\$806.40	WINDSOR PARK NO. 3 SCREENING WALL	2010/08/03
176.0000	VARIABLE TYPE FENCE REMOVE & DISPOSE						
				TOTAL UNIT COST :	\$12.60	TOTAL COST :	\$806.40
				PROJECT COUNT :	1	TOTAL QUANTITIES :	64
				AVERAGE COST PER PROJECT :	\$12.60	AVERAGE COST PER QUANTITY :	\$12.60
177.0400	CHAIN LINK FENCE 4' REMOVE & DISPOSE	LF					
			1266	\$1.00	\$1,266.00	DAIRY ROAD CELESTE DRIVE TO BROADWAY BOULEVARD	2013/10/17
			523	\$4.00	\$2,092.00	FIFTH STREET - MILER ROAD TO CEDAR DRIVE	2013/01/24

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
177.0400	CHAIN LINK FENCE 4' REMOVE & DISPOSE						
				TOTAL UNIT COST :	\$5.00	TOTAL COST :	\$3,358.00
				PROJECT COUNT :	2	TOTAL QUANTITIES :	1789
				AVERAGE COST PER PROJECT :	\$2.50	AVERAGE COST PER QUANTITY :	\$1.88
177.0500	CHAIN LINK FENCE 5' REMOVE & DISPOSE	LF					
			910	\$1.50	\$1,365.00	WEST PRESSURE PLANE IMPROVEMENTS PHASE 1B - SECTION III	2013/11/21
177.0500	CHAIN LINK FENCE 5' REMOVE & DISPOSE						
				TOTAL UNIT COST :	\$1.50	TOTAL COST :	\$1,365.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	910
				AVERAGE COST PER PROJECT :	\$1.50	AVERAGE COST PER QUANTITY :	\$1.50
177.0600	CHAIN LINK FENCE 6' REMOVE & DISPOSE	LF					
			124	\$4.00	\$496.00	FIFTH STREET - MILER ROAD TO CEDAR DRIVE	2013/01/24



**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
177.0600	CHAIN LINK FENCE 6' REMOVE & DISPOSE						
				TOTAL UNIT COST :	\$4.00	TOTAL COST :	\$496.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	124
				AVERAGE COST PER PROJECT :	\$4.00	AVERAGE COST PER QUANTITY :	\$4.00
178.0000	WOOD FENCE REMOVE	LF					
			122	\$8.00	\$976.00	DAIRY ROAD CELESTE DRIVE TO BROADWAY BOULEVARD	2013/10/17
178.0000	WOOD FENCE REMOVE						
				TOTAL UNIT COST :	\$8.00	TOTAL COST :	\$976.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	122
				AVERAGE COST PER PROJECT :	\$8.00	AVERAGE COST PER QUANTITY :	\$8.00
178.0600	WOOD FENCE 6' REMOVE	LF					
			498	\$2.60	\$1,294.80	NORTHWEST HIGHWAY RECONSTRUCTION PAVING, DRAINAGE AND SANITARY SEWER FROM CENTERVILLE ROAD TO LAPRADA	2013/08/29
			457	\$5.00	\$2,285.00	FIFTH STREET - MILER ROAD TO CEDAR DRIVE	2013/01/24

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
178.0600	WOOD FENCE 6' REMOVE						
				TOTAL UNIT COST :	\$7.60	TOTAL COST :	\$3,579.80
				PROJECT COUNT :	2	TOTAL QUANTITIES :	955
				AVERAGE COST PER PROJECT :	\$3.80	AVERAGE COST PER QUANTITY :	\$3.75
178.0800	WOOD FENCE 8' LF REMOVE						
			97	\$6.00	\$582.00	FIFTH STREET - MILER ROAD TO CEDAR DRIVE	2013/01/24
178.0800	WOOD FENCE 8' LF REMOVE						
				TOTAL UNIT COST :	\$6.00	TOTAL COST :	\$582.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	97
				AVERAGE COST PER PROJECT :	\$6.00	AVERAGE COST PER QUANTITY :	\$6.00
179.0000	TEMP LIVESTOCK FENCE REMOVE & DISPOSE	LF					
			90	\$3.00	\$270.00	NAAMAN FOREST BLD.CONNECTION - RANGER TO BRAND NAAMAN SCHOOL RD.	2010/12/20

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
179.0000	TEMP LIVESTOCK FENCE REMOVE & DISPOSE						
				TOTAL UNIT COST :	\$3.00	TOTAL COST :	\$270.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	90
				AVERAGE COST PER PROJECT :	\$3.00	AVERAGE COST PER QUANTITY :	\$3.00
180.7000	CORRUGATED METAL PIPE VARIOUS SIZES REMOVE & DISPOSE	LF					
			52	\$5.00	\$260.00	BRIARWOOD DRIVE IMPROVEMENTS FROM DUCK CREEK TO FIFTH STREET	2010/04/27
180.7000	CORRUGATED METAL PIPE VARIOUS SIZES REMOVE & DISPOSE						
				TOTAL UNIT COST :	\$5.00	TOTAL COST :	\$260.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	52
				AVERAGE COST PER PROJECT :	\$5.00	AVERAGE COST PER QUANTITY :	\$5.00
181.0000	CURB INLET REMOVE & DISPOSE	EA					
			2	\$1,000.00	\$2,000.00	WYNN JOYCE ROAD SANITARY SEWER IMPROVEMENTS, AMY LANE TO OATES ROAD	2015/07/02
			3	\$500.00	\$1,500.00	WEST PRESSURE PLANE IMPROVEMENTS PHASE 1B - SECTION III	2013/11/21

**City Of Garland  
Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
			4	\$619.87	\$2,479.48	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B-SECTION II, ORCHARD DR TO FIFTH ST	2013/11/14
			6	\$700.00	\$4,200.00	DAIRY ROAD CELESTE DRIVE TO BROADWAY BOULEVARD	2013/10/17
			21	\$300.00	\$6,300.00	NORTHWEST HIGHWAY RECONSTRUCTION PAVING, DRAINAGE AND SANITARY SEWER FROM CENTERVILLE ROAD TO LAPRADA	2013/08/29
			13	\$500.00	\$6,500.00	FIFTH STREET - MILER ROAD TO CEDAR DRIVE	2013/01/24
			14	\$500.00	\$7,000.00	YALE DRIVE PAVING, DRAINAGE, WATER, SANITARY SEWER AND PAVEMENT MARKING IMPROVEMENTS FROM FOREST LANE TO LAWLER ROAD	2010/05/04
<b>181.0000</b>	<b>CURB INLET REMOVE &amp; DISPOSE</b>						
				<b>TOTAL UNIT COST :</b>	<b>\$4,119.87</b>	<b>TOTAL COST :</b>	<b>\$29,979.48</b>
				<b>PROJECT COUNT :</b>	<b>7</b>	<b>TOTAL QUANTITIES :</b>	<b>63</b>
				<b>AVERAGE COST PER PROJECT :</b>	<b>\$588.55</b>	<b>AVERAGE COST PER QUANTITY :</b>	<b>\$475.86</b>
<b>182.0000</b>	<b>INLET, JUNCTION BOX OR HEADWALL REMOVE</b>	<b>EA</b>					
			2	\$1,200.00	\$2,400.00	NAAMAN FOREST BLD.CONNECTION - RANGER TO BRAND NAAMAN SCHOOL RD.	2010/12/20
			2	\$850.00	\$1,700.00	NAAMAN FOREST BLD.CONNECTION - RANGER TO BRAND NAAMAN SCHOOL RD.	2010/12/20

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
182.0000	INLET, JUNCTION BOX OR HEADWALL REMOVE						
				TOTAL UNIT COST :	\$2,050.00	TOTAL COST :	\$4,100.00
				PROJECT COUNT :	2	TOTAL QUANTITIES :	4
				AVERAGE COST PER PROJECT :	\$1,025.00	AVERAGE COST PER QUANTITY :	\$1,025.00
183.1000	GRATE INLET REMOVE & DISPOSE	EA					
			4	\$500.00	\$2,000.00	YALE DRIVE PAVING, DRAINAGE, WATER, SANITARY SEWER AND PAVEMENT MARKING IMPROVEMENTS FROM FOREST LANE TO LAWLER ROAD	2010/05/04
			4	\$500.00	\$2,000.00	YALE DRIVE PAVING, DRAINAGE, WATER, SANITARY SEWER AND PAVEMENT MARKING IMPROVEMENTS FROM FOREST LANE TO LAWLER ROAD	2010/05/04
183.1000	GRATE INLET REMOVE & DISPOSE						
				TOTAL UNIT COST :	\$1,000.00	TOTAL COST :	\$4,000.00
				PROJECT COUNT :	2	TOTAL QUANTITIES :	8
				AVERAGE COST PER PROJECT :	\$500.00	AVERAGE COST PER QUANTITY :	\$500.00
184.0000	BOX CULVERT REMOVE & DISPOSE	LF					
			176	\$20.00	\$3,520.00	YALE DRIVE PAVING, DRAINAGE, WATER, SANITARY SEWER AND PAVEMENT MARKING IMPROVEMENTS FROM FOREST LANE TO LAWLER ROAD	2010/05/04

**City Of Garland  
Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
184.0000	BOX CULVERT REMOVE & DISPOSE						
				TOTAL UNIT COST :	\$20.00	TOTAL COST :	\$3,520.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	176
				AVERAGE COST PER PROJECT :	\$20.00	AVERAGE COST PER QUANTITY :	\$20.00
185.0000	CHANNEL PAVING CONCRETE OR RIP-RAP REMOVE	SY					
			50	\$10.00	\$500.00	CLUB CREEK LIFT STATION REMOVAL AND NEW GRAVITY SANITARY SEWER MAIN AND LYONS II	2013/04/18
			50	\$50.00	\$2,500.00	CLUB CREEK LIFT STATION REMOVAL AND NEW GRAVITY SANITARY SEWER MAIN	2012/08/02
			592	\$5.00	\$2,960.00	YALE DRIVE PAVING, DRAINAGE, WATER, SANITARY SEWER AND PAVEMENT MARKING IMPROVEMENTS FROM FOREST LANE TO LAWLER ROAD	2010/05/04
185.0000	CHANNEL PAVING CONCRETE OR RIP- RAP REMOVE						
				TOTAL UNIT COST :	\$65.00	TOTAL COST :	\$5,960.00
				PROJECT COUNT :	3	TOTAL QUANTITIES :	692
				AVERAGE COST PER PROJECT :	\$21.67	AVERAGE COST PER QUANTITY :	\$8.61
192.0000	PIPE BOLLARDS REMOVE & DISPOSE	EA					

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
			1	\$50.00	\$50.00	NAAMAN FOREST BLD.CONNECTION - RANGER TO BRAND NAAMAN SCHOOL RD.	2010/12/20
			4	\$25.00	\$100.00	BRIARWOOD DRIVE IMPROVEMENTS FROM DUCK CREEK TO FIFTH STREET	2010/04/27
<b>192.0000</b>	<b>PIPE BOLLARDS REMOVE &amp; DISPOSE</b>						
			<b>TOTAL UNIT COST :</b>		<b>\$75.00</b>	<b>TOTAL COST :</b>	<b>\$150.00</b>
			<b>PROJECT COUNT :</b>		<b>2</b>	<b>TOTAL QUANTITIES :</b>	<b>5</b>
			<b>AVERAGE COST PER PROJECT :</b>		<b>\$37.50</b>	<b>AVERAGE COST PER QUANTITY :</b>	<b>\$30.00</b>
<b>192.1000</b>	<b>WOOD POSTS REMOVE &amp; DISPOSE</b>	<b>EA</b>					
			8	\$25.00	\$200.00	BIRCHWOOD DR, BROOKVIEW DR, LAKE HUBBARD PKWY, & MEADOWSIDE DR	2014/05/15
<b>192.1000</b>	<b>WOOD POSTS REMOVE &amp; DISPOSE</b>						
			<b>TOTAL UNIT COST :</b>		<b>\$25.00</b>	<b>TOTAL COST :</b>	<b>\$200.00</b>
			<b>PROJECT COUNT :</b>		<b>1</b>	<b>TOTAL QUANTITIES :</b>	<b>8</b>
			<b>AVERAGE COST PER PROJECT :</b>		<b>\$25.00</b>	<b>AVERAGE COST PER QUANTITY :</b>	<b>\$25.00</b>
<b>194.0000</b>	<b>ENTRY SIGN REMOVE &amp; SALVAGE</b>	<b>EA</b>					
			4	\$420.00	\$1,680.00	WINDSOR PARK NO. 3 SCREENING WALL	2010/08/03

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
194.0000	ENTRY SIGN REMOVE & SALVAGE						
				TOTAL UNIT COST :	\$420.00	TOTAL COST :	\$1,680.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	4
				AVERAGE COST PER PROJECT :	\$420.00	AVERAGE COST PER QUANTITY :	\$420.00
196.0000	TRENCH SAFETY	LF					
			53	\$2.00	\$106.00	WALNUT STREET - FIFTH TO GLENBROOK DR. VERIZON CONDUIT CONSTRUCTION - WALNUT STREET WEST OF KCS RAILROAD. WALNUT STREET UTILITY BORES AT KCS RAILROAD CROSSING	2013/01/18
			1896	\$2.00	\$3,792.00	WALNUT STREET - FIFTH TO GLENBROOK DR. VERIZON CONDUIT CONSTRUCTION - WALNUT STREET WEST OF KCS RAILROAD. WALNUT STREET UTILITY BORES AT KCS RAILROAD CROSSING	2013/01/18
196.0000	TRENCH SAFETY						
				TOTAL UNIT COST :	\$4.00	TOTAL COST :	\$3,898.00
				PROJECT COUNT :	2	TOTAL QUANTITIES :	1949
				AVERAGE COST PER PROJECT :	\$2.00	AVERAGE COST PER QUANTITY :	\$2.00
201.0000	HYDRATED LIME	TON					
			143	\$165.00	\$23,595.00	DAIRY ROAD CELESTE DRIVE TO BROADWAY BOULEVARD	2013/10/17
			473.2	\$157.00	\$74,292.40	NORTHWEST HIGHWAY RECONSTRUCTION PAVING, DRAINAGE AND SANITARY SEWER FROM CENTERVILLE ROAD TO LAPRADA	2013/08/29



**City Of Garland  
Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
			177	\$150.00	\$26,550.00	FIFTH STREET - MILER ROAD TO CEDAR DRIVE	2013/01/24
			15.3	\$150.00	\$2,295.00	JUPITER SHILOH RELIEF SEWER IV	2011/11/10
			12	\$159.00	\$1,908.00	NAAMAN FOREST BLD.CONNECTION - RANGER TO BRAND NAAMAN SCHOOL RD.	2010/12/20
			155	\$159.00	\$24,645.00	NAAMAN FOREST BLD.CONNECTION - RANGER TO BRAND NAAMAN SCHOOL RD.	2010/12/20
			170	\$110.00	\$18,700.00	YALE DRIVE PAVING, DRAINAGE, WATER, SANITARY SEWER AND PAVEMENT MARKING IMPROVEMENTS FROM FOREST LANE TO LAWLER ROAD	2010/05/04
			89	\$140.00	\$12,460.00	BRIARWOOD DRIVE IMPROVEMENTS FROM DUCK CREEK TO FIFTH STREET	2010/04/27

**201.0000    HYDRATED LIME**

<b>TOTAL UNIT COST :</b>	<b>\$1,190.00</b>	<b>TOTAL COST :</b>	<b>\$184,445.40</b>
<b>PROJECT COUNT :</b>	<b>8</b>	<b>TOTAL QUANTITIES :</b>	<b>1235</b>
<b>AVERAGE COST PER PROJECT :</b>	<b>\$148.75</b>	<b>AVERAGE COST PER QUANTITY :</b>	<b>\$149.41</b>

**202.3000    SUBGRADE CEMENT TREATED**

**TON**

			276	\$170.00	\$46,920.00	DAIRY ROAD CELESTE DRIVE TO BROADWAY BOULEVARD	2013/10/17
			945.5	\$190.00	\$179,645.00	NORTHWEST HIGHWAY RECONSTRUCTION PAVING, DRAINAGE AND SANITARY SEWER FROM CENTERVILLE ROAD TO LAPRADA	2013/08/29
			177	\$200.00	\$35,400.00	FIFTH STREET - MILER ROAD TO CEDAR DRIVE	2013/01/24
			30.6	\$120.00	\$3,672.00	JUPITER SHILOH RELIEF SEWER IV	2011/11/10

**City Of Garland  
Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
			25	\$95.00	\$2,375.00	NAAMAN FOREST BLD.CONNECTION - RANGER TO BRAND NAAMAN SCHOOL RD.	2010/12/20
			306	\$95.00	\$29,070.00	NAAMAN FOREST BLD.CONNECTION - RANGER TO BRAND NAAMAN SCHOOL RD.	2010/12/20
			170	\$100.00	\$17,000.00	YALE DRIVE PAVING, DRAINAGE, WATER, SANITARY SEWER AND PAVEMENT MARKING IMPROVEMENTS FROM FOREST LANE TO LAWLER ROAD	2010/05/04
			89	\$120.00	\$10,680.00	BRIARWOOD DRIVE IMPROVEMENTS FROM DUCK CREEK TO FIFTH STREET	2010/04/27
<b>202.3000</b>	<b>SUBGRADE CEMENT TREATED</b>						
				<b>TOTAL UNIT COST :</b>	<b>\$1,090.00</b>	<b>TOTAL COST :</b>	<b>\$324,762.00</b>
				<b>PROJECT COUNT :</b>	<b>8</b>	<b>TOTAL QUANTITIES :</b>	<b>2019</b>
				<b>AVERAGE COST PER PROJECT :</b>	<b>\$136.25</b>	<b>AVERAGE COST PER QUANTITY :</b>	<b>\$160.84</b>
<b>203.0000</b>	<b>BORROW DELIVERED</b>	<b>CY</b>					
			522	\$18.95	\$9,891.90	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B- SECTION II, ORCHARD DR TO FIFTH ST	2013/11/14
			350	\$15.00	\$5,250.00	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B- SECTION 1, RIDGEDALE DR TO DAIRY RD	2013/11/07
			169	\$20.00	\$3,380.00	DAIRY ROAD CELESTE DRIVE TO BROADWAY BOULEVARD	2013/10/17
			85	\$20.00	\$1,700.00	FIFTH STREET - MILER ROAD TO CEDAR DRIVE	2013/01/24
			57	\$25.00	\$1,425.00	WATER & WASTE WATER IMPROVEMENTS SHILOH RD - MOCKINGBIRD LN. TO FOREST LN.	2012/12/13

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
			102.8	\$105.00	\$10,794.00	WINDSOR PARK NO. 3 SCREENING WALL	2010/08/03
			759	\$1.00	\$759.00	YALE DRIVE PAVING, DRAINAGE, WATER, SANITARY SEWER AND PAVEMENT MARKING IMPROVEMENTS FROM FOREST LANE TO LAWLER ROAD	2010/05/04
<b>203.0000</b>	<b>BORROW DELIVERED</b>						
				<b>TOTAL UNIT COST :</b>	<b>\$204.95</b>	<b>TOTAL COST :</b>	<b>\$33,199.90</b>
				<b>PROJECT COUNT :</b>	<b>7</b>	<b>TOTAL QUANTITIES :</b>	<b>2045</b>
				<b>AVERAGE COST PER PROJECT :</b>	<b>\$29.28</b>	<b>AVERAGE COST PER QUANTITY :</b>	<b>\$16.24</b>
<b>203.1000</b>	<b>TOP SOIL 4"</b>	<b>SY</b>					
			4150	\$1.00	\$4,150.00	WYNN JOYCE ROAD SANITARY SEWER IMPROVEMENTS, AMY LANE TO OATES ROAD	2015/07/02
			746	\$0.10	\$74.60	BIRCHWOOD DR, BROOKVIEW DR, LAKE HUBBARD PKWY, & MEADOWSIDE DR	2014/05/15
			2728	\$0.10	\$272.80	BIRCHWOOD DR, BROOKVIEW DR, LAKE HUBBARD PKWY, & MEADOWSIDE DR	2014/05/15
			384	\$0.10	\$38.40	BIRCHWOOD DR, BROOKVIEW DR, LAKE HUBBARD PKWY, & MEADOWSIDE DR	2014/05/15
			60	\$7.00	\$420.00	WATER IMP 3 LOC - GREENCOVE - MAIN - WALNUT	2013/12/17
			7350	\$0.10	\$735.00	WEST PRESSURE PLANE IMPROVEMENTS PHASE 1B - SECTION III	2013/11/21
			5340	\$4.72	\$25,204.80	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B- SECTION II, ORCHARD DR TO FIFTH ST	2013/11/14

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
			7300	\$0.25	\$1,825.00	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B-SECTION 1, RIDGEDALE DR TO DAIRY RD	2013/11/07
			3747	\$4.75	\$17,798.25	FIFTH STREET - MILER ROAD TO CEDAR DRIVE	2013/01/24
			810	\$2.75	\$2,227.50	NAAMAN FOREST BLD.CONNECTION - RANGER TO BRAND NAAMAN SCHOOL RD.	2010/12/20
			8042	\$2.75	\$22,115.50	NAAMAN FOREST BLD.CONNECTION - RANGER TO BRAND NAAMAN SCHOOL RD.	2010/12/20
			100	\$1.00	\$100.00	DOWNTOWN REDEVELOPMENT RELIEF SANITARY SEWER LINE	2010/11/11
			3840	\$0.10	\$384.00	YALE DRIVE PAVING, DRAINAGE, WATER, SANITARY SEWER AND PAVEMENT MARKING IMPROVEMENTS FROM FOREST LANE TO LAWLER ROAD	2010/05/04
			2101	\$0.25	\$525.25	BRIARWOOD DRIVE IMPROVEMENTS FROM DUCK CREEK TO FIFTH STREET	2010/04/27
<b>203.1000</b>	<b>TOP SOIL 4"</b>						
				<b>TOTAL UNIT COST :</b>	<b>\$24.97</b>	<b>TOTAL COST :</b>	<b>\$75,871.10</b>
				<b>PROJECT COUNT :</b>	<b>14</b>	<b>TOTAL QUANTITIES :</b>	<b>46698</b>
				<b>AVERAGE COST PER PROJECT :</b>	<b>\$1.78</b>	<b>AVERAGE COST PER QUANTITY :</b>	<b>\$1.62</b>
<b>203.2000</b>	<b>TOP SOIL 6"</b>	<b>SY</b>					
			400	\$3.00	\$1,200.00	WYNN JOYCE ROAD SANITARY SEWER IMPROVEMENTS, AMY LANE TO OATES ROAD	2015/07/02
			56	\$4.00	\$224.00	MARION DR WATER REPLACEMENT, RESISTOL RD TO MELODY LN	2015/06/25
			180	\$3.00	\$540.00	WATER & SANITARY SEWER IMPROVEMENTS - SECOND STREET, HASKELL DRIVE, AVENUE G AND HOPKINS STREET	2012/05/10

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
			1087	\$3.00	\$3,261.00	WATER & SANITARY SEWER IMPROVEMENTS - SECOND STREET, HASKELL DRIVE, AVENUE G AND HOPKINS STREET	2012/05/10
			128	\$28.00	\$3,584.00	WINDSOR PARK NO. 3 SCREENING WALL	2010/08/03
			644	\$5.00	\$3,220.00	GARLAND WATER SERVICE RELOCATIONS - PHASE 2 - ROCK CREEK DRIVE AND DEGGE CIRCLE	2010/05/20
<b>203.2000</b>	<b>TOP SOIL 6"</b>						
				<b>TOTAL UNIT COST :</b>	<b>\$46.00</b>	<b>TOTAL COST :</b>	<b>\$12,029.00</b>
				<b>PROJECT COUNT :</b>	<b>6</b>	<b>TOTAL QUANTITIES :</b>	<b>2495</b>
				<b>AVERAGE COST PER PROJECT :</b>	<b>\$7.67</b>	<b>AVERAGE COST PER QUANTITY :</b>	<b>\$4.82</b>
<b>203.2010</b>	<b>TOP SOIL 6" BORROW</b>	<b>SY</b>					
			9000	\$2.70	\$24,300.00	NORTHWEST HIGHWAY RECONSTRUCTION PAVING, DRAINAGE AND SANITARY SEWER FROM CENTERVILLE ROAD TO LAPRADA	2013/08/29
<b>203.2010</b>	<b>TOP SOIL 6" BORROW</b>						
				<b>TOTAL UNIT COST :</b>	<b>\$2.70</b>	<b>TOTAL COST :</b>	<b>\$24,300.00</b>
				<b>PROJECT COUNT :</b>	<b>1</b>	<b>TOTAL QUANTITIES :</b>	<b>9000</b>
				<b>AVERAGE COST PER PROJECT :</b>	<b>\$2.70</b>	<b>AVERAGE COST PER QUANTITY :</b>	<b>\$2.70</b>
<b>203.4010</b>	<b>TOP SOIL 12" BORROW</b>	<b>SY</b>					

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
			9500	\$5.50	\$52,250.00	NORTHWEST HIGHWAY RECONSTRUCTION PAVING, DRAINAGE AND SANITARY SEWER FROM CENTERVILLE ROAD TO LAPRADA	2013/08/29
203.4010	TOP SOIL 12" BORROW						
				TOTAL UNIT COST :	\$5.50	TOTAL COST :	\$52,250.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	9500
				AVERAGE COST PER PROJECT :	\$5.50	AVERAGE COST PER QUANTITY :	\$5.50
204.0000	COMPACTION OF FILL	CY					
			2747	\$4.45	\$12,224.15	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B- SECTION II, ORCHARD DR TO FIFTH ST	2013/11/14
			286	\$3.00	\$858.00	DAIRY ROAD CELESTE DRIVE TO BROADWAY BOULEVARD	2013/10/17
			705	\$10.00	\$7,050.00	FIFTH STREET - MILER ROAD TO CEDAR DRIVE	2013/01/24
			32535	\$7.56	\$245,964.60	NAAMAN FOREST BLD.CONNECTION - RANGER TO BRAND NAAMAN SCHOOL RD.	2010/12/20
			213	\$7.94	\$1,691.22	NAAMAN FOREST BLD.CONNECTION - RANGER TO BRAND NAAMAN SCHOOL RD.	2010/12/20
			1110	\$0.50	\$555.00	YALE DRIVE PAVING, DRAINAGE, WATER, SANITARY SEWER AND PAVEMENT MARKING IMPROVEMENTS FROM FOREST LANE TO LAWLER ROAD	2010/05/04

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
<b>204.0000</b>	<b>COMPACTION OF FILL</b>						
				<b>TOTAL UNIT COST :</b>	<b>\$33.45</b>	<b>TOTAL COST :</b>	<b>\$268,342.97</b>
				<b>PROJECT COUNT :</b>	<b>6</b>	<b>TOTAL QUANTITIES :</b>	<b>37596</b>
				<b>AVERAGE COST PER PROJECT :</b>	<b>\$5.58</b>	<b>AVERAGE COST PER QUANTITY :</b>	<b>\$7.14</b>
<b>204.1000</b>	<b>COMPACTION</b>	<b>CY</b>					
			3240	\$3.00	\$9,720.00	WEST PRESSURE PLANE IMPROVEMENTS PHASE 1B - SECTION III	2013/11/21
			811	\$2.00	\$1,622.00	BRIARWOOD DRIVE IMPROVEMENTS FROM DUCK CREEK TO FIFTH STREET	2010/04/27
<b>204.1000</b>	<b>COMPACTION</b>						
				<b>TOTAL UNIT COST :</b>	<b>\$5.00</b>	<b>TOTAL COST :</b>	<b>\$11,342.00</b>
				<b>PROJECT COUNT :</b>	<b>2</b>	<b>TOTAL QUANTITIES :</b>	<b>4051</b>
				<b>AVERAGE COST PER PROJECT :</b>	<b>\$2.50</b>	<b>AVERAGE COST PER QUANTITY :</b>	<b>\$2.80</b>
<b>205.0600</b>	<b>6" THICK LIME &amp; CEMENT</b>	<b>SY</b>					
			15888	\$2.00	\$31,776.00	DAIRY ROAD CELESTE DRIVE TO BROADWAY BOULEVARD	2013/10/17
			52545	\$4.25	\$223,316.25	NORTHWEST HIGHWAY RECONSTRUCTION PAVING, DRAINAGE AND SANITARY SEWER FROM CENTERVILLE ROAD TO LAPRADA	2013/08/29
			14140	\$3.60	\$50,904.00	FIFTH STREET - MILER ROAD TO CEDAR DRIVE	2013/01/24
			1745	\$7.00	\$12,215.00	JUPITER SHILOH RELIEF SEWER IV	2011/11/10

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
			17037	\$3.60	\$61,333.20	NAAMAN FOREST BLD.CONNECTION - RANGER TO BRAND NAAMAN SCHOOL RD.	2010/12/20
			1382	\$3.60	\$4,975.20	NAAMAN FOREST BLD.CONNECTION - RANGER TO BRAND NAAMAN SCHOOL RD.	2010/12/20
			13608	\$2.00	\$27,216.00	YALE DRIVE PAVING, DRAINAGE, WATER, SANITARY SEWER AND PAVEMENT MARKING IMPROVEMENTS FROM FOREST LANE TO LAWLER ROAD	2010/05/04
<b>205.0600</b>	<b>6" THICK LIME &amp; CEMENT</b>						
				<b>TOTAL UNIT COST :</b>	<b>\$26.05</b>	<b>TOTAL COST :</b>	<b>\$411,735.65</b>
				<b>PROJECT COUNT :</b>	<b>7</b>	<b>TOTAL QUANTITIES :</b>	<b>116345</b>
				<b>AVERAGE COST PER PROJECT :</b>	<b>\$3.72</b>	<b>AVERAGE COST PER QUANTITY :</b>	<b>\$3.54</b>
<b>205.2000</b>	<b>TWO PASSES THICK LIME &amp; CEMENT</b>	<b>SY</b>					
			7696	\$3.50	\$26,936.00	BRIARWOOD DRIVE IMPROVEMENTS FROM DUCK CREEK TO FIFTH STREET	2010/04/27
<b>205.2000</b>	<b>TWO PASSES THICK LIME &amp; CEMENT</b>						
				<b>TOTAL UNIT COST :</b>	<b>\$3.50</b>	<b>TOTAL COST :</b>	<b>\$26,936.00</b>
				<b>PROJECT COUNT :</b>	<b>1</b>	<b>TOTAL QUANTITIES :</b>	<b>7696</b>
				<b>AVERAGE COST PER PROJECT :</b>	<b>\$3.50</b>	<b>AVERAGE COST PER QUANTITY :</b>	<b>\$3.50</b>
<b>210.0000</b>	<b>FLEX BASE</b>	<b>SY</b>					
			1000	\$1.50	\$1,500.00	2010 TERM CONCRETE CONTRACT	2010/10/08



**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
210.0000	FLEX BASE						
				TOTAL UNIT COST :	\$1.50	TOTAL COST :	\$1,500.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	1000
				AVERAGE COST PER PROJECT :	\$1.50	AVERAGE COST PER QUANTITY :	\$1.50
210.0800	FLEX BASE	SY					
			757	\$12.50	\$9,462.50	NAAMAN FOREST BLD.CONNECTION - RANGER TO BRAND NAAMAN SCHOOL RD.	2010/12/20
210.0800	FLEX BASE						
				TOTAL UNIT COST :	\$12.50	TOTAL COST :	\$9,462.50
				PROJECT COUNT :	1	TOTAL QUANTITIES :	757
				AVERAGE COST PER PROJECT :	\$12.50	AVERAGE COST PER QUANTITY :	\$12.50
211.0001	CRUSHED ROCK NTCOG NO. 504.2.1	CY					
			396	\$7.00	\$2,772.00	BRIARWOOD DRIVE IMPROVEMENTS FROM DUCK CREEK TO FIFTH STREET	2010/04/27
211.0001	CRUSHED ROCK NTCOG NO. 504.2.1						
				TOTAL UNIT COST :	\$7.00	TOTAL COST :	\$2,772.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	396
				AVERAGE COST PER PROJECT :	\$7.00	AVERAGE COST PER QUANTITY :	\$7.00

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
<b>215.0000</b>	<b>SAND CEMENT BACKFILL</b>	<b>CY</b>					
			80	\$200.00	\$16,000.00	WYNN JOYCE ROAD SANITARY SEWER IMPROVEMENTS, AMY LANE TO OATES ROAD	2015/07/02
			25	\$93.56	\$2,339.00	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B- SECTION II, ORCHARD DR TO FIFTH ST	2013/11/14
			288	\$56.00	\$16,128.00	WATER & SANITARY SEWER IMPROVEMENTS - SECOND STREET, HASKELL DRIVE, AVENUE G AND HOPKINS STREET	2012/05/10
			159	\$56.00	\$8,904.00	WATER & SANITARY SEWER IMPROVEMENTS - SECOND STREET, HASKELL DRIVE, AVENUE G AND HOPKINS STREET	2012/05/10
			40	\$30.00	\$1,200.00	16" WATER MAIN EXTENSION ROAN ROAD TO EAST OATES ROAD	2011/08/18
			4	\$300.00	\$1,200.00	GARLAND WATER SERVICE RELOCATIONS - PHASE 2 - ROCK CREEK DRIVE AND DEGGE CIRCLE	2010/05/20
<b>215.0000</b>	<b>SAND CEMENT BACKFILL</b>						
				<b>TOTAL UNIT COST :</b>	<b>\$735.56</b>	<b>TOTAL COST :</b>	<b>\$45,771.00</b>
				<b>PROJECT COUNT :</b>	<b>6</b>	<b>TOTAL QUANTITIES :</b>	<b>596</b>
				<b>AVERAGE COST PER PROJECT :</b>	<b>\$122.59</b>	<b>AVERAGE COST PER QUANTITY :</b>	<b>\$76.80</b>
<b>216.0000</b>	<b>SANDY LOAM BACKFILL</b>	<b>CY</b>					
			75	\$15.00	\$1,125.00	2013 TERM CONCRETE CONTRACT	2013/05/09
			75	\$12.00	\$900.00	2010 TERM CONCRETE CONTRACT	2010/10/08

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
216.0000	SANDY LOAM BACKFILL						
				TOTAL UNIT COST :	\$27.00	TOTAL COST :	\$2,025.00
				PROJECT COUNT :	2	TOTAL QUANTITIES :	150
				AVERAGE COST PER PROJECT :	\$13.50	AVERAGE COST PER QUANTITY :	\$13.50
217.0000	CONCRETE GROUT BACKFILL	CY					
			19	\$50.00	\$950.00	BRIARWOOD DRIVE IMPROVEMENTS FROM DUCK CREEK TO FIFTH STREET	2010/04/27
217.0000	CONCRETE GROUT BACKFILL						
				TOTAL UNIT COST :	\$50.00	TOTAL COST :	\$950.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	19
				AVERAGE COST PER PROJECT :	\$50.00	AVERAGE COST PER QUANTITY :	\$50.00
265.0400	TOPSOIL 4"	SY					
			3960	\$0.10	\$396.00	DAIRY ROAD CELESTE DRIVE TO BROADWAY BOULEVARD	2013/10/17
265.0400	TOPSOIL 4"						
				TOTAL UNIT COST :	\$0.10	TOTAL COST :	\$396.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	3960
				AVERAGE COST PER PROJECT :	\$0.10	AVERAGE COST PER QUANTITY :	\$0.10
269.0000	HYDROMULCH	SY					

**City Of Garland  
Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
			3500	\$0.25	\$875.00	WYNN JOYCE ROAD SANITARY SEWER IMPROVEMENTS, AMY LANE TO OATES ROAD	2015/07/02
			9950	\$0.05	\$497.50	WEST PRESSURE PLANE IMPROVEMENTS PHASE 1B - SECTION III	2013/11/21
			21313	\$1.25	\$26,641.25	CLUB CREEK LIFT STATION REMOVAL AND NEW GRAVITY SANITARY SEWER MAIN AND LYONS II	2013/04/18
			21313	\$1.00	\$21,313.00	CLUB CREEK LIFT STATION REMOVAL AND NEW GRAVITY SANITARY SEWER MAIN	2012/08/02
			6100	\$1.00	\$6,100.00	JUPITER SHILOH RELIEF SEWER IV	2011/11/10
			7062	\$0.87	\$6,143.94	NAAMAN FOREST BLD.CONNECTION - RANGER TO BRAND NAAMAN SCHOOL RD.	2010/12/20
			1000	\$0.10	\$100.00	YALE DRIVE PAVING, DRAINAGE, WATER, SANITARY SEWER AND PAVEMENT MARKING IMPROVEMENTS FROM FOREST LANE TO LAWLER ROAD	2010/05/04

**269.0000    HYDROMULCH**

<b>TOTAL UNIT COST :</b>	<b>\$4.52</b>	<b>TOTAL COST :</b>	<b>\$61,670.69</b>
<b>PROJECT COUNT :</b>	<b>7</b>	<b>TOTAL QUANTITIES :</b>	<b>70238</b>
<b>AVERAGE COST PER PROJECT :</b>	<b>\$0.65</b>	<b>AVERAGE COST PER QUANTITY :</b>	<b>\$0.88</b>

**269.2000    HYDROMULCH    SY**  
**WITH SHADE**  
**FRIENDLY**  
**GRASS MIX SEED**  
**BY NATIVE**  
**AMERICAN SEED**

100	\$1.50	\$150.00	2013 TERM CONCRETE CONTRACT	2013/05/09
100	\$1.50	\$150.00	2010 TERM CONCRETE CONTRACT	2010/10/08

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
269.2000	HYDROMULCH WITH SHADE FRIENDLY GRASS MIX SEED BY NATIVE AMERICAN SEED						
				TOTAL UNIT COST :	\$3.00	TOTAL COST :	\$300.00
				PROJECT COUNT :	2	TOTAL QUANTITIES :	200
				AVERAGE COST PER PROJECT :	\$1.50	AVERAGE COST PER QUANTITY :	\$1.50
269.3000	HYDROMULCH WITH BERMUDA/ RYE MIX SEED	SY					
			100	\$1.50	\$150.00	2013 TERM CONCRETE CONTRACT	2013/05/09
			100	\$1.50	\$150.00	2010 TERM CONCRETE CONTRACT	2010/10/08
269.3000	HYDROMULCH WITH BERMUDA/ RYE MIX SEED						
				TOTAL UNIT COST :	\$3.00	TOTAL COST :	\$300.00
				PROJECT COUNT :	2	TOTAL QUANTITIES :	200
				AVERAGE COST PER PROJECT :	\$1.50	AVERAGE COST PER QUANTITY :	\$1.50
269.4000	HYDROMULCH WITH BERMUDA SEED	SY					
			100	\$1.50	\$150.00	2013 TERM CONCRETE CONTRACT	2013/05/09
			100	\$1.50	\$150.00	2010 TERM CONCRETE CONTRACT	2010/10/08

**City Of Garland  
Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
269.4000	HYDROMULCH WITH BERMUDA SEED						
				TOTAL UNIT COST :	\$3.00	TOTAL COST :	\$300.00
				PROJECT COUNT :	2	TOTAL QUANTITIES :	200
				AVERAGE COST PER PROJECT :	\$1.50	AVERAGE COST PER QUANTITY :	\$1.50
270.0000	SEEDING	SY					
			100	\$1.50	\$150.00	2013 TERM CONCRETE CONTRACT	2013/05/09
			3450	\$0.50	\$1,725.00	16" WATER MAIN EXTENSION ROAN ROAD TO EAST OATES ROAD	2011/08/18
			100	\$1.50	\$150.00	2010 TERM CONCRETE CONTRACT	2010/10/08
270.0000	SEEDING						
				TOTAL UNIT COST :	\$3.50	TOTAL COST :	\$2,025.00
				PROJECT COUNT :	3	TOTAL QUANTITIES :	3650
				AVERAGE COST PER PROJECT :	\$1.17	AVERAGE COST PER QUANTITY :	\$0.55
271.0000	SODDING	SY					
			4550	\$2.00	\$9,100.00	WYNN JOYCE ROAD SANITARY SEWER IMPROVEMENTS, AMY LANE TO OATES ROAD	2015/07/02
			56	\$15.00	\$840.00	MARION DR WATER REPLACEMENT, RESISTOL RD TO MELODY LN	2015/06/25
			41	\$10.00	\$410.00	NINTH STREET, MAIN STREET, AND AVENUE C - WATER IMPROVEMENTS	2014/11/20

**City Of Garland  
Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
			746	\$4.00	\$2,984.00	BIRCHWOOD DR, BROOKVIEW DR, LAKE HUBBARD PKWY, & MEADOWSIDE DR	2014/05/15
			2808	\$4.00	\$11,232.00	BIRCHWOOD DR, BROOKVIEW DR, LAKE HUBBARD PKWY, & MEADOWSIDE DR	2014/05/15
			150	\$8.00	\$1,200.00	BIRCHWOOD DR, BROOKVIEW DR, LAKE HUBBARD PKWY, & MEADOWSIDE DR	2014/05/15
			384	\$4.00	\$1,536.00	BIRCHWOOD DR, BROOKVIEW DR, LAKE HUBBARD PKWY, & MEADOWSIDE DR	2014/05/15
			500	\$6.00	\$3,000.00	WATER IMP 3 LOC - GREENCOVE - MAIN - WALNUT	2013/12/17
			60	\$10.00	\$600.00	WATER IMP 3 LOC - GREENCOVE - MAIN - WALNUT	2013/12/17
			4	\$20.00	\$80.00	WATER IMP 3 LOC - GREENCOVE - MAIN - WALNUT	2013/12/17
			6530	\$3.50	\$22,855.00	WEST PRESSURE PLANE IMPROVEMENTS PHASE 1B - SECTION III	2013/11/21
			5340	\$4.58	\$24,457.20	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B-SECTION II, ORCHARD DR TO FIFTH ST	2013/11/14
			7300	\$3.60	\$26,280.00	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B-SECTION 1, RIDGEDALE DR TO DAIRY RD	2013/11/07
			400	\$3.60	\$1,440.00	CLUB CREEK LIFT STATION REMOVAL AND NEW GRAVITY SANITARY SEWER MAIN AND LYONS II	2013/04/18
			3375	\$3.60	\$12,150.00	CLUB CREEK LIFT STATION REMOVAL AND NEW GRAVITY SANITARY SEWER MAIN AND LYONS II	2013/04/18
			3747	\$4.00	\$14,988.00	FIFTH STREET - MILER ROAD TO CEDAR DRIVE	2013/01/24

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
			2110	\$6.00	\$12,660.00	WALNUT STREET - FIFTH TO GLENBROOK DR. VERIZON CONDUIT CONSTRUCTION - WALNUT STREET WEST OF KCS RAILROAD. WALNUT STREET UTILITY BORES AT KCS RAILROAD CROSSING	2013/01/18
			35	\$6.00	\$210.00	WALNUT STREET - FIFTH TO GLENBROOK DR. VERIZON CONDUIT CONSTRUCTION - WALNUT STREET WEST OF KCS RAILROAD. WALNUT STREET UTILITY BORES AT KCS RAILROAD CROSSING	2013/01/18
			25	\$6.00	\$150.00	WALNUT STREET - FIFTH TO GLENBROOK DR. VERIZON CONDUIT CONSTRUCTION - WALNUT STREET WEST OF KCS RAILROAD. WALNUT STREET UTILITY BORES AT KCS RAILROAD CROSSING	2013/01/18
			135	\$8.00	\$1,080.00	WATER & WASTE WATER IMPROVEMENTS SHILOH RD - MOCKINGBIRD LN. TO FOREST LN.	2012/12/13
			880	\$3.00	\$2,640.00	WATER & WASTE WATER IMPROVEMENTS. COLGATE - FOREST RIDGE TO N. YALE. PARK FOREST AND FAIRDALE - SHILOH TO THE END	2012/11/01
			6061	\$3.00	\$18,183.00	WATER & WASTE WATER IMPROVEMENTS. COLGATE - FOREST RIDGE TO N. YALE. PARK FOREST AND FAIRDALE - SHILOH TO THE END	2012/11/01
			400	\$10.00	\$4,000.00	CLUB CREEK LIFT STATION REMOVAL AND NEW GRAVITY SANITARY SEWER MAIN	2012/08/02
			180	\$4.00	\$720.00	WATER & SANITARY SEWER IMPROVEMENTS - SECOND STREET, HASKELL DRIVE, AVENUE G AND HOPKINS STREET	2012/05/10
			1087	\$4.00	\$4,348.00	WATER & SANITARY SEWER IMPROVEMENTS - SECOND STREET, HASKELL DRIVE, AVENUE G AND HOPKINS STREET	2012/05/10
			315	\$5.00	\$1,575.00	JUPITER SHILOH RELIEF SEWER IV	2011/11/10



**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
			810	\$3.41	\$2,762.10	NAAMAN FOREST BLD.CONNECTION - RANGER TO BRAND NAAMAN SCHOOL RD.	2010/12/20
			8042	\$3.41	\$27,423.22	NAAMAN FOREST BLD.CONNECTION - RANGER TO BRAND NAAMAN SCHOOL RD.	2010/12/20
			100	\$5.00	\$500.00	DOWNTOWN REDEVELOPMENT RELIEF SANITARY SEWER LINE	2010/11/11
			11	\$10.00	\$110.00	OATES ROAD MEDIAN AND EASTERN HILLS LIFT STATION LANDSCAPE IMPROVEMENTS	2010/09/30
			1750	\$4.41	\$7,717.50	WINDSOR PARK NO. 3 SCREENING WALL	2010/08/03
			644	\$10.00	\$6,440.00	GARLAND WATER SERVICE RELOCATIONS - PHASE 2 - ROCK CREEK DRIVE AND DEGGE CIRCLE	2010/05/20
			4060	\$3.00	\$12,180.00	YALE DRIVE PAVING, DRAINAGE, WATER, SANITARY SEWER AND PAVEMENT MARKING IMPROVEMENTS FROM FOREST LANE TO LAWLER ROAD	2010/05/04
			2101	\$3.00	\$6,303.00	BRIARWOOD DRIVE IMPROVEMENTS FROM DUCK CREEK TO FIFTH STREET	2010/04/27
<b>271.0000</b>	<b>SODDING</b>						
				<b>TOTAL UNIT COST :</b>	<b>\$203.11</b>	<b>TOTAL COST :</b>	<b>\$242,154.02</b>
				<b>PROJECT COUNT :</b>	<b>34</b>	<b>TOTAL QUANTITIES :</b>	<b>64737</b>
				<b>AVERAGE COST PER PROJECT :</b>	<b>\$5.97</b>	<b>AVERAGE COST PER QUANTITY :</b>	<b>\$3.74</b>
<b>271.1000</b>	<b>SODDING BERMUDA</b>	<b>SY</b>					
			3960	\$3.30	\$13,068.00	DAIRY ROAD CELESTE DRIVE TO BROADWAY BOULEVARD	2013/10/17

**City Of Garland  
Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
			4000	\$5.50	\$22,000.00	NORTHWEST HIGHWAY RECONSTRUCTION PAVING, DRAINAGE AND SANITARY SEWER FROM CENTERVILLE ROAD TO LAPRADA	2013/08/29
			1950	\$3.75	\$7,312.50	NORTHWEST HIGHWAY RECONSTRUCTION PAVING, DRAINAGE AND SANITARY SEWER FROM CENTERVILLE ROAD TO LAPRADA	2013/08/29
			3320	\$3.75	\$12,450.00	NORTHWEST HIGHWAY RECONSTRUCTION PAVING, DRAINAGE AND SANITARY SEWER FROM CENTERVILLE ROAD TO LAPRADA	2013/08/29
			800	\$8.00	\$6,400.00	2013 TERM CONCRETE CONTRACT	2013/05/09
			800	\$5.00	\$4,000.00	2010 TERM CONCRETE CONTRACT	2010/10/08

**271.1000 SODDING BERMUDA**

<b>TOTAL UNIT COST :</b>	<b>\$29.30</b>	<b>TOTAL COST :</b>	<b>\$65,230.50</b>
<b>PROJECT COUNT :</b>	<b>6</b>	<b>TOTAL QUANTITIES :</b>	<b>14830</b>
<b>AVERAGE COST PER PROJECT :</b>	<b>\$4.88</b>	<b>AVERAGE COST PER QUANTITY :</b>	<b>\$4.40</b>

**271.2000 SODDING ST.  
AUGUSTINE SY**

	500	\$10.00	\$5,000.00	2013 TERM CONCRETE CONTRACT	2013/05/09
	500	\$6.00	\$3,000.00	2010 TERM CONCRETE CONTRACT	2010/10/08

**271.2000 SODDING ST.  
AUGUSTINE**

<b>TOTAL UNIT COST :</b>	<b>\$16.00</b>	<b>TOTAL COST :</b>	<b>\$8,000.00</b>
<b>PROJECT COUNT :</b>	<b>2</b>	<b>TOTAL QUANTITIES :</b>	<b>1000</b>
<b>AVERAGE COST PER PROJECT :</b>	<b>\$8.00</b>	<b>AVERAGE COST PER QUANTITY :</b>	<b>\$8.00</b>

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
280.0000	TURF REINFORCEMEN T MAT FURNISH & INSTALL	SY					
			115	\$3.39	\$389.85	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B- SECTION II, ORCHARD DR TO FIFTH ST	2013/11/14
280.0000	TURF REINFORCEMENT MAT FURNISH & INSTALL						
				TOTAL UNIT COST :	\$3.39	TOTAL COST :	\$389.85
				PROJECT COUNT :	1	TOTAL QUANTITIES :	115
				AVERAGE COST PER PROJECT :	\$3.39	AVERAGE COST PER QUANTITY :	\$3.39
302.0200	ASPHALT PAVEMENT 2" TYPE "D" HMHL CONSTRUCT	SY					
			1804.5	\$17.00	\$30,676.50	MARION DR WATER REPLACEMENT, RESISTOL RD TO MELODY LN	2015/06/25
			2135	\$14.00	\$29,890.00	NINTH STREET, MAIN STREET, AND AVENUE C - WATER IMPROVEMENTS	2014/11/20
			1036	\$16.00	\$16,576.00	WATER IMP 3 LOC - GREENCOVE - MAIN - WALNUT	2013/12/17
			2319	\$13.50	\$31,306.50	WATER IMP 3 LOC - GREENCOVE - MAIN - WALNUT	2013/12/17
			78	\$11.00	\$858.00	CLUB CREEK LIFT STATION REMOVAL AND NEW GRAVITY SANITARY SEWER MAIN AND LYONS II	2013/04/18
			975	\$35.00	\$34,125.00	WATER & WASTE WATER IMPROVEMENTS. COLGATE - FOREST RIDGE TO N. YALE. PARK FOREST AND FAIRDALE - SHILOH TO THE END	2012/11/01

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
			2800	\$35.00	\$98,000.00	WATER & WASTE WATER IMPROVEMENTS. COLGATE - FOREST RIDGE TO N. YALE. PARK FOREST AND FAIRDALE - SHILOH TO THE END	2012/11/01
			245	\$16.00	\$3,920.00	WATER & SANITARY SEWER IMPROVEMENTS - SECOND STREET, HASKELL DRIVE, AVENUE G AND HOPKINS STREET	2012/05/10
			180	\$16.00	\$2,880.00	WATER & SANITARY SEWER IMPROVEMENTS - SECOND STREET, HASKELL DRIVE, AVENUE G AND HOPKINS STREET	2012/05/10
			757	\$10.56	\$7,993.92	NAAMAN FOREST BLD.CONNECTION - RANGER TO BRAND NAAMAN SCHOOL RD.	2010/12/20
			59	\$150.00	\$8,850.00	GARLAND WATER SERVICE RELOCATIONS - PHASE 2 - ROCK CREEK DRIVE AND DEGGE CIRCLE	2010/05/20
<b>302.0200</b>	<b>ASPHALT PAVEMENT 2" TYPE "D" HMHL CONSTRUCT</b>						
				<b>TOTAL UNIT COST :</b>	<b>\$334.06</b>	<b>TOTAL COST :</b>	<b>\$265,075.92</b>
				<b>PROJECT COUNT :</b>	<b>11</b>	<b>TOTAL QUANTITIES :</b>	<b>12389</b>
				<b>AVERAGE COST PER PROJECT :</b>	<b>\$30.37</b>	<b>AVERAGE COST PER QUANTITY :</b>	<b>\$21.40</b>
<b>302.0300</b>	<b>ASPHALT PAVEMENT 3" TYPE "D" HMHL CONSTRUCT</b>	<b>SY</b>					
			1	\$40.00	\$40.00	2013 TERM CONCRETE CONTRACT	2013/05/09
			1	\$35.00	\$35.00	2010 TERM CONCRETE CONTRACT	2010/10/08

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
302.0300	ASPHALT PAVEMENT 3" TYPE "D" HMHL CONSTRUCT						
				TOTAL UNIT COST :	\$75.00	TOTAL COST :	\$75.00
				PROJECT COUNT :	2	TOTAL QUANTITIES :	2
				AVERAGE COST PER PROJECT :	\$37.50	AVERAGE COST PER QUANTITY :	\$37.50
302.0600	ASPHALT PAVEMENT 6" HMHL CONSTRUCT	SY					
			25	\$80.00	\$2,000.00	FIFTH STREET - MILER ROAD TO CEDAR DRIVE	2013/01/24
			2669	\$24.57	\$65,577.33	NAAMAN FOREST BLD.CONNECTION - RANGER TO BRAND NAAMAN SCHOOL RD.	2010/12/20
			26	\$50.00	\$1,300.00	YALE DRIVE PAVING, DRAINAGE, WATER, SANITARY SEWER AND PAVEMENT MARKING IMPROVEMENTS FROM FOREST LANE TO LAWLER ROAD	2010/05/04
			183	\$34.00	\$6,222.00	BRIARWOOD DRIVE IMPROVEMENTS FROM DUCK CREEK TO FIFTH STREET	2010/04/27
302.0600	ASPHALT PAVEMENT 6" HMHL CONSTRUCT						
				TOTAL UNIT COST :	\$188.57	TOTAL COST :	\$75,099.33
				PROJECT COUNT :	4	TOTAL QUANTITIES :	2903
				AVERAGE COST PER PROJECT :	\$47.14	AVERAGE COST PER QUANTITY :	\$25.87

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
303.0400	ASPHALT PAVEMENT 4" TYPE "B" HMAC CONSTRUCT	SY					
			1584.5	\$30.00	\$47,535.00	MARION DR WATER REPLACEMENT, RESISTOL RD TO MELODY LN	2015/06/25
			78	\$30.00	\$2,340.00	CLUB CREEK LIFT STATION REMOVAL AND NEW GRAVITY SANITARY SEWER MAIN AND LYONS II	2013/04/18
			180	\$22.00	\$3,960.00	WATER & SANITARY SEWER IMPROVEMENTS - SECOND STREET, HASKELL DRIVE, AVENUE G AND HOPKINS STREET	2012/05/10
			245	\$22.00	\$5,390.00	WATER & SANITARY SEWER IMPROVEMENTS - SECOND STREET, HASKELL DRIVE, AVENUE G AND HOPKINS STREET	2012/05/10
			311	\$22.00	\$6,842.00	JUPITER SHILOH RELIEF SEWER IV	2011/11/10
			757	\$19.71	\$14,920.47	NAAMAN FOREST BLD.CONNECTION - RANGER TO BRAND NAAMAN SCHOOL RD.	2010/12/20
			59	\$200.00	\$11,800.00	GARLAND WATER SERVICE RELOCATIONS - PHASE 2 - ROCK CREEK DRIVE AND DEGGE CIRCLE	2010/05/20
303.0400	ASPHALT PAVEMENT 4" TYPE "B" HMAC CONSTRUCT						
							</

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
			50	\$20.00	\$1,000.00	2013 TERM CONCRETE CONTRACT	2013/05/09
			50	\$20.00	\$1,000.00	2010 TERM CONCRETE CONTRACT	2010/10/08
<b>305.0000</b>	<b>CONC POUR FINISHING</b>						
				<b>TOTAL UNIT COST :</b>	<b>\$40.00</b>	<b>TOTAL COST :</b>	<b>\$2,000.00</b>
				<b>PROJECT COUNT :</b>	<b>2</b>	<b>TOTAL QUANTITIES :</b>	<b>100</b>
				<b>AVERAGE COST PER PROJECT :</b>	<b>\$20.00</b>	<b>AVERAGE COST PER QUANTITY :</b>	<b>\$20.00</b>
<b>306.0000</b>	<b>ASPHALT PAVEMENT TEMPORARY CONSTRUCT</b>	<b>SY</b>					
			1584.5	\$6.00	\$9,507.00	MARION DR WATER REPLACEMENT, RESISTOL RD TO MELODY LN	2015/06/25
<b>306.0000</b>	<b>ASPHALT PAVEMENT TEMPORARY CONSTRUCT</b>						
				<b>TOTAL UNIT COST :</b>	<b>\$6.00</b>	<b>TOTAL COST :</b>	<b>\$9,507.00</b>
				<b>PROJECT COUNT :</b>	<b>1</b>	<b>TOTAL QUANTITIES :</b>	<b>1585</b>
				<b>AVERAGE COST PER PROJECT :</b>	<b>\$6.00</b>	<b>AVERAGE COST PER QUANTITY :</b>	<b>\$6.00</b>
<b>306.0400</b>	<b>ASPHALT PAVEMENT 4" TEMPORARY CONSTRUCT</b>	<b>SY</b>					
			5913	\$20.00	\$118,260.00	DAIRY ROAD CELESTE DRIVE TO BROADWAY BOULEVARD	2013/10/17

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
306.0400	ASPHALT PAVEMENT 4" TEMPORARY CONSTRUCT						
				TOTAL UNIT COST :	\$20.00	TOTAL COST :	\$118,260.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	5913
				AVERAGE COST PER PROJECT :	\$20.00	AVERAGE COST PER QUANTITY :	\$20.00
306.0410	ASPHALT PAVEMENT 4" TEMPORARY CONSTRUCT	SY					
			9200	\$20.00	\$184,000.00	WEST PRESSURE PLANE IMPROVEMENTS PHASE 1B - SECTION III	2013/11/21
			4620	\$15.87	\$73,319.40	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B- SECTION II, ORCHARD DR TO FIFTH ST	2013/11/14
			10260	\$16.00	\$164,160.00	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B- SECTION 1, RIDGEDALE DR TO DAIRY RD	2013/11/07
306.0410	ASPHALT PAVEMENT 4" TEMPORARY CONSTRUCT						
				TOTAL UNIT COST :	\$51.87	TOTAL COST :	\$421,479.40
				PROJECT COUNT :	3	TOTAL QUANTITIES :	24080
				AVERAGE COST PER PROJECT :	\$17.29	AVERAGE COST PER QUANTITY :	\$17.50
306.0600	ASPHALT PAVEMENT 6" TEMPORARY CONSTRUCT	SY					



**City Of Garland  
Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
			3140	\$41.00	\$128,740.00	BIRCHWOOD DR, BROOKVIEW DR, LAKE HUBBARD PKWY, & MEADOWSIDE DR	2014/05/15
			33	\$33.60	\$1,108.80	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B-SECTION II, ORCHARD DR TO FIFTH ST	2013/11/14
			2458	\$23.17	\$56,951.86	NAAMAN FOREST BLD.CONNECTION - RANGER TO BRAND NAAMAN SCHOOL RD.	2010/12/20
<b>306.0600</b>	<b>ASPHALT PAVEMENT 6" TEMPORARY CONSTRUCT</b>						
				<b>TOTAL UNIT COST :</b>	<b>\$97.77</b>	<b>TOTAL COST :</b>	<b>\$186,800.66</b>
				<b>PROJECT COUNT :</b>	<b>3</b>	<b>TOTAL QUANTITIES :</b>	<b>5631</b>
				<b>AVERAGE COST PER PROJECT :</b>	<b>\$32.59</b>	<b>AVERAGE COST PER QUANTITY :</b>	<b>\$33.17</b>
<b>307.0000</b>	<b>SPEED HUMP REMOVE &amp; REPLACE</b>	<b>SY</b>					
			32	\$150.00	\$4,800.00	MARION DR WATER REPLACEMENT, RESISTOL RD TO MELODY LN	2015/06/25
			30	\$30.00	\$900.00	WEST PRESSURE PLANE IMPROVEMENTS PHASE 1B - SECTION III	2013/11/21
<b>307.0000</b>	<b>SPEED HUMP REMOVE &amp; REPLACE</b>						
				<b>TOTAL UNIT COST :</b>	<b>\$180.00</b>	<b>TOTAL COST :</b>	<b>\$5,700.00</b>
				<b>PROJECT COUNT :</b>	<b>2</b>	<b>TOTAL QUANTITIES :</b>	<b>62</b>
				<b>AVERAGE COST PER PROJECT :</b>	<b>\$90.00</b>	<b>AVERAGE COST PER QUANTITY :</b>	<b>\$91.94</b>

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
311.0400	SIDEWALK 4" CLASS A CONSTRUCT	SY					
			563	\$45.00	\$25,335.00	WYNN JOYCE ROAD SANITARY SEWER IMPROVEMENTS, AMY LANE TO OATES ROAD	2015/07/02
			55	\$65.00	\$3,575.00	MARION DR WATER REPLACEMENT, RESISTOL RD TO MELODY LN	2015/06/25
			40	\$55.00	\$2,200.00	NINTH STREET, MAIN STREET, AND AVENUE C - WATER IMPROVEMENTS	2014/11/20
			36	\$55.00	\$1,980.00	BIRCHWOOD DR, BROOKVIEW DR, LAKE HUBBARD PKWY, & MEADOWSIDE DR	2014/05/15
			17	\$100.00	\$1,700.00	BIRCHWOOD DR, BROOKVIEW DR, LAKE HUBBARD PKWY, & MEADOWSIDE DR	2014/05/15
			190	\$45.00	\$8,550.00	BIRCHWOOD DR, BROOKVIEW DR, LAKE HUBBARD PKWY, & MEADOWSIDE DR	2014/05/15
			53	\$55.00	\$2,915.00	BIRCHWOOD DR, BROOKVIEW DR, LAKE HUBBARD PKWY, & MEADOWSIDE DR	2014/05/15
			68	\$50.00	\$3,400.00	WATER IMP 3 LOC - GREENCOVE - MAIN - WALNUT	2013/12/17
			49	\$60.00	\$2,940.00	WATER IMP 3 LOC - GREENCOVE - MAIN - WALNUT	2013/12/17
			3910	\$33.00	\$129,030.00	WEST PRESSURE PLANE IMPROVEMENTS PHASE 1B - SECTION III	2013/11/21
			2516	\$36.16	\$90,978.56	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B- SECTION II, ORCHARD DR TO FIFTH ST	2013/11/14
			4900	\$36.00	\$176,400.00	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B- SECTION 1, RIDGEDALE DR TO DAIRY RD	2013/11/07
			3178	\$30.00	\$95,340.00	DAIRY ROAD CELESTE DRIVE TO BROADWAY BOULEVARD	2013/10/17

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
			5750	\$34.65	\$199,237.50	NORTHWEST HIGHWAY RECONSTRUCTION PAVING, DRAINAGE AND SANITARY SEWER FROM CENTERVILLE ROAD TO LAPRADA	2013/08/29
			1667	\$30.00	\$50,010.00	FIFTH STREET - MILER ROAD TO CEDAR DRIVE	2013/01/24
			33	\$49.00	\$1,617.00	WALNUT STREET - FIFTH TO GLENBROOK DR. VERIZON CONDUIT CONSTRUCTION - WALNUT STREET WEST OF KCS RAILROAD. WALNUT STREET UTILITY BORES AT KCS RAILROAD CROSSING	2013/01/18
			75	\$40.00	\$3,000.00	WATER & WASTE WATER IMPROVEMENTS SHILOH RD - MOCKINGBIRD LN. TO FOREST LN.	2012/12/13
			11	\$38.00	\$418.00	WATER & WASTE WATER IMPROVEMENTS. COLGATE - FOREST RIDGE TO N. YALE. PARK FOREST AND FAIRDALE - SHILOH TO THE END	2012/11/01
			21	\$38.00	\$798.00	WATER & SANITARY SEWER IMPROVEMENTS - SECOND STREET, HASKELL DRIVE, AVENUE G AND HOPKINS STREET	2012/05/10
			235	\$38.00	\$8,930.00	WATER & SANITARY SEWER IMPROVEMENTS - SECOND STREET, HASKELL DRIVE, AVENUE G AND HOPKINS STREET	2012/05/10
			120	\$38.00	\$4,560.00	JUPITER SHILOH RELIEF SEWER IV	2011/11/10
			2802	\$23.83	\$66,771.66	NAAMAN FOREST BLD.CONNECTION - RANGER TO BRAND NAAMAN SCHOOL RD.	2010/12/20
			634	\$30.87	\$19,571.58	WINDSOR PARK NO. 3 SCREENING WALL	2010/08/03
			2088	\$30.00	\$62,640.00	YALE DRIVE PAVING, DRAINAGE, WATER, SANITARY SEWER AND PAVEMENT MARKING IMPROVEMENTS FROM FOREST LANE TO LAWLER ROAD	2010/05/04
			1448	\$26.00	\$37,648.00	BRIARWOOD DRIVE IMPROVEMENTS FROM DUCK CREEK TO FIFTH STREET	2010/04/27

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
311.0400	SIDEWALK 4" CLASS A CONSTRUCT						
				TOTAL UNIT COST :	\$1,081.51	TOTAL COST :	\$999,545.30
				PROJECT COUNT :	25	TOTAL QUANTITIES :	30459
				AVERAGE COST PER PROJECT :	\$43.26	AVERAGE COST PER QUANTITY :	\$32.82
315.0000	MOW STRIP 4" CLASS "A" CONSTRUCT	SY					
			230	\$42.21	\$9,708.30	WINDSOR PARK NO. 3 SCREENING WALL	2010/08/03
315.0000	MOW STRIP 4" CLASS "A" CONSTRUCT						
				TOTAL UNIT COST :	\$42.21	TOTAL COST :	\$9,708.30
				PROJECT COUNT :	1	TOTAL QUANTITIES :	230
				AVERAGE COST PER PROJECT :	\$42.21	AVERAGE COST PER QUANTITY :	\$42.21
320.0000	ALLEY PAVING CLASS C CONSTRUCT	SY					
			187	\$60.00	\$11,220.00	BIRCHWOOD DR, BROOKVIEW DR, LAKE HUBBARD PKWY, & MEADOWSIDE DR	2014/05/15
			34	\$80.00	\$2,720.00	BIRCHWOOD DR, BROOKVIEW DR, LAKE HUBBARD PKWY, & MEADOWSIDE DR	2014/05/15
			250	\$60.00	\$15,000.00	WEST PRESSURE PLANE IMPROVEMENTS PHASE 1B - SECTION III	2013/11/21

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
			630	\$45.00	\$28,350.00	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B- SECTION 1, RIDGEDALE DR TO DAIRY RD	2013/11/07
			474	\$45.00	\$21,330.00	DAIRY ROAD CELESTE DRIVE TO BROADWAY BOULEVARD	2013/10/17
			883	\$44.00	\$38,852.00	NORTHWEST HIGHWAY RECONSTRUCTION PAVING, DRAINAGE AND SANITARY SEWER FROM CENTERVILLE ROAD TO LAPRADA	2013/08/29
			391	\$43.00	\$16,813.00	FIFTH STREET - MILER ROAD TO CEDAR DRIVE	2013/01/24
			569	\$37.00	\$21,053.00	YALE DRIVE PAVING, DRAINAGE, WATER, SANITARY SEWER AND PAVEMENT MARKING IMPROVEMENTS FROM FOREST LANE TO LAWLER ROAD	2010/05/04
			134	\$38.00	\$5,092.00	BRIARWOOD DRIVE IMPROVEMENTS FROM DUCK CREEK TO FIFTH STREET	2010/04/27
<b>320.0000</b>	<b>ALLEY PAVING CLASS C CONSTRUCT</b>						
				<b>TOTAL UNIT COST :</b>	<b>\$452.00</b>	<b>TOTAL COST :</b>	<b>\$160,430.00</b>
				<b>PROJECT COUNT :</b>	<b>9</b>	<b>TOTAL QUANTITIES :</b>	<b>3552</b>
				<b>AVERAGE COST PER PROJECT :</b>	<b>\$50.22</b>	<b>AVERAGE COST PER QUANTITY :</b>	<b>\$45.17</b>
<b>321.0800</b>	<b>ALLEY PAVING 8" CLASS "C" CONSTRUCT</b>	<b>SY</b>					
			150	\$60.00	\$9,000.00	WEST PRESSURE PLANE IMPROVEMENTS PHASE 1B - SECTION III	2013/11/21

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
321.0800	ALLEY PAVING 8" CLASS "C" CONSTRUCT						
				TOTAL UNIT COST :	\$60.00	TOTAL COST :	\$9,000.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	150
				AVERAGE COST PER PROJECT :	\$60.00	AVERAGE COST PER QUANTITY :	\$60.00
321.1000	ALLEY PAVING 10" CLASS "C" CONSTRUCT	SY					
			66	\$42.94	\$2,834.04	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B- SECTION II, ORCHARD DR TO FIFTH ST	2013/11/14
321.1000	ALLEY PAVING 10" CLASS "C" CONSTRUCT						
				TOTAL UNIT COST :	\$42.94	TOTAL COST :	\$2,834.04
				PROJECT COUNT :	1	TOTAL QUANTITIES :	66
				AVERAGE COST PER PROJECT :	\$42.94	AVERAGE COST PER QUANTITY :	\$42.94
331.0500	DRIVEWAY PAVEMENT 5" CLASS "C" CONSTRUCT	SY					
			19	\$65.00	\$1,235.00	NINTH STREET, MAIN STREET, AND AVENUE C - WATER IMPROVEMENTS	2014/11/20
			50	\$80.00	\$4,000.00	BIRCHWOOD DR, BROOKVIEW DR, LAKE HUBBARD PKWY, & MEADOWSIDE DR	2014/05/15
			33	\$80.00	\$2,640.00	BIRCHWOOD DR, BROOKVIEW DR, LAKE HUBBARD PKWY, & MEADOWSIDE DR	2014/05/15

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
			1990	\$45.00	\$89,550.00	WEST PRESSURE PLANE IMPROVEMENTS PHASE 1B - SECTION III	2013/11/21
			2238	\$40.68	\$91,041.84	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B- SECTION II, ORCHARD DR TO FIFTH ST	2013/11/14
			1900	\$45.00	\$85,500.00	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B- SECTION 1, RIDGEDALE DR TO DAIRY RD	2013/11/07
			819	\$43.00	\$35,217.00	FIFTH STREET - MILER ROAD TO CEDAR DRIVE	2013/01/24
			55	\$50.00	\$2,750.00	WATER & WASTE WATER IMPROVEMENTS SHILOH RD - MOCKINGBIRD LN. TO FOREST LN.	2012/12/13
			54	\$40.00	\$2,160.00	WATER & WASTE WATER IMPROVEMENTS. COLGATE - FOREST RIDGE TO N. YALE. PARK FOREST AND FAIRDALE - SHILOH TO THE END	2012/11/01
			74	\$46.50	\$3,441.00	NAAMAN FOREST BLD.CONNECTION - RANGER TO BRAND NAAMAN SCHOOL RD.	2010/12/20
			1722	\$33.00	\$56,826.00	YALE DRIVE PAVING, DRAINAGE, WATER, SANITARY SEWER AND PAVEMENT MARKING IMPROVEMENTS FROM FOREST LANE TO LAWLER ROAD	2010/05/04
			753	\$28.00	\$21,084.00	BRIARWOOD DRIVE IMPROVEMENTS FROM DUCK CREEK TO FIFTH STREET	2010/04/27
<b>331.0500</b>	<b>DRIVEWAY PAVEMENT 5" CLASS "C" CONSTRUCT</b>						

<b>TOTAL UNIT COST :</b>	<b>\$596.18</b>	<b>TOTAL COST :</b>	<b>\$395,444.84</b>
<b>PROJECT COUNT :</b>	<b>12</b>	<b>TOTAL QUANTITIES :</b>	<b>9707</b>
<b>AVERAGE COST PER PROJECT :</b>	<b>\$49.68</b>	<b>AVERAGE COST PER QUANTITY :</b>	<b>\$40.74</b>

**City Of Garland  
Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
331.0600	DRIVEWAY PAVEMENT 6" CLASS "C" CONSTRUCT	SY	766	\$45.00	\$34,470.00	DAIRY ROAD CELESTE DRIVE TO BROADWAY BOULEVARD	2013/10/17
			675	\$44.00	\$29,700.00	NORTHWEST HIGHWAY RECONSTRUCTION PAVING, DRAINAGE AND SANITARY SEWER FROM CENTERVILLE ROAD TO LAPRADA	2013/08/29
			210	\$40.00	\$8,400.00	CLUB CREEK LIFT STATION REMOVAL AND NEW GRAVITY SANITARY SEWER MAIN AND LYONS II	2013/04/18
			151	\$59.00	\$8,909.00	WALNUT STREET - FIFTH TO GLENBROOK DR. VERIZON CONDUIT CONSTRUCTION - WALNUT STREET WEST OF KCS RAILROAD. WALNUT STREET UTILITY BORES AT KCS RAILROAD CROSSING	2013/01/18
			210	\$50.00	\$10,500.00	CLUB CREEK LIFT STATION REMOVAL AND NEW GRAVITY SANITARY SEWER MAIN	2012/08/02
331.0600	DRIVEWAY PAVEMENT 6" CLASS "C" CONSTRUCT	SY	TOTAL UNIT COST :		\$238.00	TOTAL COST : \$91,979.00	
			PROJECT COUNT :		5	TOTAL QUANTITIES : 2012	
			AVERAGE COST PER PROJECT :		\$47.60	AVERAGE COST PER QUANTITY : \$45.72	
342.0600	STREET PAVING 6" CLASS C CONSTRUCT	SY	314.5	\$60.00	\$18,870.00	MARION DR WATER REPLACEMENT, RESISTOL RD TO MELODY LN	2015/06/25



**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
			2033	\$37.00	\$75,221.00	DAIRY ROAD CELESTE DRIVE TO BROADWAY BOULEVARD	2013/10/17
			1387	\$38.00	\$52,706.00	NORTHWEST HIGHWAY RECONSTRUCTION PAVING, DRAINAGE AND SANITARY SEWER FROM CENTERVILLE ROAD TO LAPRADA	2013/08/29
			785	\$40.00	\$31,400.00	CLUB CREEK LIFT STATION REMOVAL AND NEW GRAVITY SANITARY SEWER MAIN AND LYONS II	2013/04/18
			1596	\$36.00	\$57,456.00	FIFTH STREET - MILER ROAD TO CEDAR DRIVE	2013/01/24
			3530	\$35.00	\$123,550.00	WATER & WASTE WATER IMPROVEMENTS. COLGATE - FOREST RIDGE TO N. YALE. PARK FOREST AND FAIRDALE - SHILOH TO THE END	2012/11/01
			200	\$38.00	\$7,600.00	WATER & WASTE WATER IMPROVEMENTS. COLGATE - FOREST RIDGE TO N. YALE. PARK FOREST AND FAIRDALE - SHILOH TO THE END	2012/11/01
			1847	\$35.00	\$64,645.00	WATER & WASTE WATER IMPROVEMENTS. COLGATE - FOREST RIDGE TO N. YALE. PARK FOREST AND FAIRDALE - SHILOH TO THE END	2012/11/01
			164	\$68.00	\$11,152.00	WATER & SANITARY SEWER IMPROVEMENTS - SECOND STREET, HASKELL DRIVE, AVENUE G AND HOPKINS STREET	2012/05/10
			836	\$68.00	\$56,848.00	WATER & SANITARY SEWER IMPROVEMENTS - SECOND STREET, HASKELL DRIVE, AVENUE G AND HOPKINS STREET	2012/05/10
			362	\$42.00	\$15,204.00	JUPITER SHILOH RELIEF SEWER IV	2011/11/10
			12368	\$29.00	\$358,672.00	YALE DRIVE PAVING, DRAINAGE, WATER, SANITARY SEWER AND PAVEMENT MARKING IMPROVEMENTS FROM FOREST LANE TO LAWLER ROAD	2010/05/04
			6936	\$28.00	\$194,208.00	BRIARWOOD DRIVE IMPROVEMENTS FROM DUCK CREEK TO FIFTH STREET	2010/04/27

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
342.0600	STREET PAVING 6" CLASS C CONSTRUCT						
				TOTAL UNIT COST :	\$554.00	TOTAL COST :	\$1,067,532.00
				PROJECT COUNT :	13	TOTAL QUANTITIES :	32359
				AVERAGE COST PER PROJECT :	\$42.62	AVERAGE COST PER QUANTITY :	\$32.99
342.0700	STREET PAVING 7" CLASS C CONSTRUCT	SY					
			1805	\$48.00	\$86,640.00	WATER IMP 3 LOC - GREENCOVE - MAIN - WALNUT	2013/12/17
			2443	\$48.00	\$117,264.00	WATER IMP 3 LOC - GREENCOVE - MAIN - WALNUT	2013/12/17
			17360	\$35.00	\$607,600.00	WEST PRESSURE PLANE IMPROVEMENTS PHASE 1B - SECTION III	2013/11/21
			10013	\$40.82	\$408,730.66	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B-SECTION II, ORCHARD DR TO FIFTH ST	2013/11/14
			7500	\$42.00	\$315,000.00	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B-SECTION 1, RIDGEDALE DR TO DAIRY RD	2013/11/07
			11934	\$37.00	\$441,558.00	DAIRY ROAD CELESTE DRIVE TO BROADWAY BOULEVARD	2013/10/17
			376	\$45.00	\$16,920.00	CLUB CREEK LIFT STATION REMOVAL AND NEW GRAVITY SANITARY SEWER MAIN AND LYONS II	2013/04/18
			1147	\$45.00	\$51,615.00	JUPITER SHILOH RELIEF SEWER IV	2011/11/10

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
342.0700	STREET PAVING 7" CLASS C CONSTRUCT						
				TOTAL UNIT COST :	\$340.82	TOTAL COST :	\$2,045,327.66
				PROJECT COUNT :	8	TOTAL QUANTITIES :	52578
				AVERAGE COST PER PROJECT :	\$42.60	AVERAGE COST PER QUANTITY :	\$38.90
342.0800	STREET PAVING 8" CLASS C CONSTRUCT	SY					
			2321	\$50.00	\$116,050.00	BIRCHWOOD DR, BROOKVIEW DR, LAKE HUBBARD PKWY, & MEADOWSIDE DR	2014/05/15
			2432	\$50.00	\$121,600.00	BIRCHWOOD DR, BROOKVIEW DR, LAKE HUBBARD PKWY, & MEADOWSIDE DR	2014/05/15
			4188	\$50.00	\$209,400.00	BIRCHWOOD DR, BROOKVIEW DR, LAKE HUBBARD PKWY, & MEADOWSIDE DR	2014/05/15
			20300	\$42.00	\$852,600.00	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B- SECTION 1, RIDGEDALE DR TO DAIRY RD	2013/11/07
			49146	\$28.90	\$1,420,319.40	NORTHWEST HIGHWAY RECONSTRUCTION PAVING, DRAINAGE AND SANITARY SEWER FROM CENTERVILLE ROAD TO LAPRADA	2013/08/29
			10726	\$38.00	\$407,588.00	FIFTH STREET - MILER ROAD TO CEDAR DRIVE	2013/01/24
			5797	\$47.00	\$272,459.00	WATER & WASTE WATER IMPROVEMENTS SHILOH RD - MOCKINGBIRD LN. TO FOREST LN.	2012/12/13
			700	\$40.00	\$28,000.00	WATER & WASTE WATER IMPROVEMENTS. COLGATE - FOREST RIDGE TO N. YALE. PARK FOREST AND FAIRDALE - SHILOH TO THE END	2012/11/01

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
			550	\$48.00	\$26,400.00	JUPITER SHILOH RELIEF SEWER IV	2011/11/10
			1382	\$28.35	\$39,179.70	NAAMAN FOREST BLD.CONNECTION - RANGER TO BRAND NAAMAN SCHOOL RD.	2010/12/20
			14394	\$28.35	\$408,069.90	NAAMAN FOREST BLD.CONNECTION - RANGER TO BRAND NAAMAN SCHOOL RD.	2010/12/20
			2522	\$38.00	\$95,836.00	YALE DRIVE PAVING, DRAINAGE, WATER, SANITARY SEWER AND PAVEMENT MARKING IMPROVEMENTS FROM FOREST LANE TO LAWLER ROAD	2010/05/04
<b>342.0800</b>	<b>STREET PAVING 8" CLASS C CONSTRUCT</b>						
				<b>TOTAL UNIT COST :</b>	<b>\$488.60</b>	<b>TOTAL COST :</b>	<b>\$3,997,502.00</b>
				<b>PROJECT COUNT :</b>	<b>12</b>	<b>TOTAL QUANTITIES :</b>	<b>114458</b>
				<b>AVERAGE COST PER PROJECT :</b>	<b>\$40.72</b>	<b>AVERAGE COST PER QUANTITY :</b>	<b>\$34.93</b>
<b>342.0900</b>	<b>STREET PAVING 9" CLASS C CONSTRUCT</b>	<b>SY</b>					
			2295	\$61.00	\$139,995.00	NINTH STREET, MAIN STREET, AND AVENUE C - WATER IMPROVEMENTS	2014/11/20
			532	\$51.41	\$27,350.12	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B-SECTION II, ORCHARD DR TO FIFTH ST	2013/11/14

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
342.0900	STREET PAVING 9" CLASS C CONSTRUCT						
				TOTAL UNIT COST :	\$112.41	TOTAL COST :	\$167,345.12
				PROJECT COUNT :	2	TOTAL QUANTITIES :	2827
				AVERAGE COST PER PROJECT :	\$56.21	AVERAGE COST PER QUANTITY :	\$59.20
342.1000	STREET PAVING 10" CLASS C CONSTRUCT	SY					
			55	\$110.00	\$6,050.00	WYNN JOYCE ROAD SANITARY SEWER IMPROVEMENTS, AMY LANE TO OATES ROAD	2015/07/02
			2745	\$46.45	\$127,505.25	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B- SECTION II, ORCHARD DR TO FIFTH ST	2013/11/14
			10	\$50.00	\$500.00	CLUB CREEK LIFT STATION REMOVAL AND NEW GRAVITY SANITARY SEWER MAIN AND LYONS II	2013/04/18
			261	\$55.50	\$14,485.50	WATER & WASTE WATER IMPROVEMENTS SHILOH RD - MOCKINGBIRD LN. TO FOREST LN.	2012/12/13
			10	\$200.00	\$2,000.00	CLUB CREEK LIFT STATION REMOVAL AND NEW GRAVITY SANITARY SEWER MAIN	2012/08/02
342.1000	STREET PAVING 10" CLASS C CONSTRUCT						
				TOTAL UNIT COST :	\$461.95	TOTAL COST :	\$150,540.75
				PROJECT COUNT :	5	TOTAL QUANTITIES :	3081
				AVERAGE COST PER PROJECT :	\$92.39	AVERAGE COST PER QUANTITY :	\$48.86

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
342.1001	STREET PAVING 10" 4200 PSI CONSTRUCT	SY					
			144	\$100.00	\$14,400.00	DAIRY ROAD CELESTE DRIVE TO BROADWAY BOULEVARD	2013/10/17
342.1001	STREET PAVING 10" 4200 PSI CONSTRUCT						
				TOTAL UNIT COST :	\$100.00	TOTAL COST :	\$14,400.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	144
				AVERAGE COST PER PROJECT :	\$100.00	AVERAGE COST PER QUANTITY :	\$100.00
343.0500	DRIVEWAY PAVING 5" 4200 PSI CONSTRUCT	SY					
			17	\$100.00	\$1,700.00	WATER IMP 3 LOC - GREENCOVE - MAIN - WALNUT	2013/12/17
343.0500	DRIVEWAY PAVING 5" 4200 PSI CONSTRUCT						
				TOTAL UNIT COST :	\$100.00	TOTAL COST :	\$1,700.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	17
				AVERAGE COST PER PROJECT :	\$100.00	AVERAGE COST PER QUANTITY :	\$100.00
344.0800	STREET PAVING 8" CLASS K CONSTRUCT	SY					
			500	\$65.10	\$32,550.00	NORTHWEST HIGHWAY RECONSTRUCTION PAVING, DRAINAGE AND SANITARY SEWER FROM CENTERVILLE ROAD TO LAPRADA	2013/08/29

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
			1000	\$48.56	\$48,560.00	NAAMAN FOREST BLD.CONNECTION - RANGER TO BRAND NAAMAN SCHOOL RD.	2010/12/20
344.0800	STREET PAVING 8" CLASS K CONSTRUCT						
	TOTAL UNIT COST :			\$113.66		TOTAL COST :	\$81,110.00
	PROJECT COUNT :		2			TOTAL QUANTITIES :	1500
	AVERAGE COST PER PROJECT :			\$56.83		AVERAGE COST PER QUANTITY :	\$54.07
347.0500	RIP-RAP 5" 3000 PSI CONSTRUCT	SY					
			9	\$237.30	\$2,135.70	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B- SECTION II, ORCHARD DR TO FIFTH ST	2013/11/14
347.0500	RIP-RAP 5" 3000 PSI CONSTRUCT						
	TOTAL UNIT COST :			\$237.30		TOTAL COST :	\$2,135.70
	PROJECT COUNT :		1			TOTAL QUANTITIES :	9
	AVERAGE COST PER PROJECT :			\$237.30		AVERAGE COST PER QUANTITY :	\$237.30
347.0600	RIP-RAP 6" 3000 PSI CONSTRUCT	SY					
			50	\$38.50	\$1,925.00	CLUB CREEK LIFT STATION REMOVAL AND NEW GRAVITY SANITARY SEWER MAIN AND LYONS II	2013/04/18
			45	\$39.00	\$1,755.00	CLUB CREEK LIFT STATION REMOVAL AND NEW GRAVITY SANITARY SEWER MAIN AND LYONS II	2013/04/18

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
			50	\$70.00	\$3,500.00	CLUB CREEK LIFT STATION REMOVAL AND NEW GRAVITY SANITARY SEWER MAIN	2012/08/02
<b>347.0600</b>	<b>RIP-RAP 6" 3000 PSI CONSTRUCT</b>						
				<b>TOTAL UNIT COST :</b>	<b>\$147.50</b>	<b>TOTAL COST :</b>	<b>\$7,180.00</b>
				<b>PROJECT COUNT :</b>	<b>3</b>	<b>TOTAL QUANTITIES :</b>	<b>145</b>
				<b>AVERAGE COST PER PROJECT :</b>	<b>\$49.17</b>	<b>AVERAGE COST PER QUANTITY :</b>	<b>\$49.52</b>
<b>348.0010</b>	<b>BRICK PAVER REMOVE &amp; REPLACE</b>	<b>SY</b>					
			17	\$188.15	\$3,198.55	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B- SECTION II, ORCHARD DR TO FIFTH ST	2013/11/14
			8	\$100.00	\$800.00	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B- SECTION I, RIDGEDALE DR TO DAIRY RD	2013/11/07
<b>348.0010</b>	<b>BRICK PAVER REMOVE &amp; REPLACE</b>						
				<b>TOTAL UNIT COST :</b>	<b>\$288.15</b>	<b>TOTAL COST :</b>	<b>\$3,998.55</b>
				<b>PROJECT COUNT :</b>	<b>2</b>	<b>TOTAL QUANTITIES :</b>	<b>25</b>
				<b>AVERAGE COST PER PROJECT :</b>	<b>\$144.08</b>	<b>AVERAGE COST PER QUANTITY :</b>	<b>\$159.94</b>
<b>349.0000</b>	<b>LONGITUDINAL BUTT JOINT</b>	<b>LF</b>					
			2309	\$4.14	\$9,559.26	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B- SECTION II, ORCHARD DR TO FIFTH ST	2013/11/14



**City Of Garland  
Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
349.0000	LONGITUDINAL BUTT JOINT						
				TOTAL UNIT COST :	\$4.14	TOTAL COST :	\$9,559.26
				PROJECT COUNT :	1	TOTAL QUANTITIES :	2309
				AVERAGE COST PER PROJECT :	\$4.14	AVERAGE COST PER QUANTITY :	\$4.14
351.0400	MEDIAN PVMT 4" CLASS A CONSTRUCT	SY					
			1.4	\$325.00	\$455.00	FIFTH STREET - MILER ROAD TO CEDAR DRIVE	2013/01/24
			99	\$40.00	\$3,960.00	WATER & WASTE WATER IMPROVEMENTS SHILOH RD - MOCKINGBIRD LN. TO FOREST LN.	2012/12/13
351.0400	MEDIAN PVMT 4" CLASS A CONSTRUCT						
				TOTAL UNIT COST :	\$365.00	TOTAL COST :	\$4,415.00
				PROJECT COUNT :	2	TOTAL QUANTITIES :	100
				AVERAGE COST PER PROJECT :	\$182.50	AVERAGE COST PER QUANTITY :	\$43.97
354.0000	MEDIAN NOSE CLASS C CONSTRUCT	SY					
			15	\$70.00	\$1,050.00	2013 TERM CONCRETE CONTRACT	2013/05/09
			30	\$100.00	\$3,000.00	WATER & WASTE WATER IMPROVEMENTS SHILOH RD - MOCKINGBIRD LN. TO FOREST LN.	2012/12/13
			26	\$62.79	\$1,632.54	NAAMAN FOREST BLD.CONNECTION - RANGER TO BRAND NAAMAN SCHOOL RD.	2010/12/20

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
			15	\$65.00	\$975.00	2010 TERM CONCRETE CONTRACT	2010/10/08
354.0000	MEDIAN NOSE CLASS C CONSTRUCT						
				TOTAL UNIT COST :	\$297.79	TOTAL COST :	\$6,657.54
				PROJECT COUNT :	4	TOTAL QUANTITIES :	86
				AVERAGE COST PER PROJECT :	\$74.45	AVERAGE COST PER QUANTITY :	\$77.41
359.0000	STREET, CURB & GUTTER, DRIVEWAY, OR ALLEY PAVING 6000 PSI CLASS 'C' PROVIDE	CY					
			100	\$30.00	\$3,000.00	2013 TERM CONCRETE CONTRACT	2013/05/09
359.0000	STREET, CURB & GUTTER, DRIVEWAY, OR ALLEY PAVING 6000 PSI CLASS 'C' PROVIDE						
				TOTAL UNIT COST :	\$30.00	TOTAL COST :	\$3,000.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	100
				AVERAGE COST PER PROJECT :	\$30.00	AVERAGE COST PER QUANTITY :	\$30.00
360.1800	CURB & GUTTER 18" CLASS A CONSTRUCT	LF					
			230	\$15.00	\$3,450.00	DAIRY ROAD CELESTE DRIVE TO BROADWAY BOULEVARD	2013/10/17
			30	\$25.00	\$750.00	NORTHWEST HIGHWAY RECONSTRUCTION PAVING, DRAINAGE AND SANITARY SEWER FROM CENTERVILLE ROAD TO LAPRADA	2013/08/29

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
			37	\$45.00	\$1,665.00	FIFTH STREET - MILER ROAD TO CEDAR DRIVE	2013/01/24
			14	\$30.00	\$420.00	GARLAND WATER SERVICE RELOCATIONS - PHASE 2 - ROCK CREEK DRIVE AND DEGGE CIRCLE	2010/05/20
<b>360.1800</b>	<b>CURB &amp; GUTTER 18" CLASS A CONSTRUCT</b>						
				<b>TOTAL UNIT COST :</b>	<b>\$115.00</b>	<b>TOTAL COST :</b>	<b>\$6,285.00</b>
				<b>PROJECT COUNT :</b>	<b>4</b>	<b>TOTAL QUANTITIES :</b>	<b>311</b>
				<b>AVERAGE COST PER PROJECT :</b>	<b>\$28.75</b>	<b>AVERAGE COST PER QUANTITY :</b>	<b>\$20.21</b>
<b>360.2400</b>	<b>CURB &amp; GUTTER      LF 24" CLASS A CONSTRUCT</b>						
			53	\$20.00	\$1,060.00	WATER IMP 3 LOC - GREENCOVE - MAIN - WALNUT	2013/12/17
<b>360.2400</b>	<b>CURB &amp; GUTTER 24" CLASS A CONSTRUCT</b>						
				<b>TOTAL UNIT COST :</b>	<b>\$20.00</b>	<b>TOTAL COST :</b>	<b>\$1,060.00</b>
				<b>PROJECT COUNT :</b>	<b>1</b>	<b>TOTAL QUANTITIES :</b>	<b>53</b>
				<b>AVERAGE COST PER PROJECT :</b>	<b>\$20.00</b>	<b>AVERAGE COST PER QUANTITY :</b>	<b>\$20.00</b>
<b>361.0000</b>	<b>CURB VARIABLE      LF HEIGHT INTEGRAL ON SIDEWALK, ALLEY, CHANNEL CONSTRUCT</b>						
			267	\$9.00	\$2,403.00	FIFTH STREET - MILER ROAD TO CEDAR DRIVE	2013/01/24

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
361.0000	CURB VARIABLE HEIGHT INTEGRAL ON SIDEWALK, ALLEY, CHANNEL CONSTRUCT						
				TOTAL UNIT COST :	\$9.00	TOTAL COST :	\$2,403.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	267
				AVERAGE COST PER PROJECT :	\$9.00	AVERAGE COST PER QUANTITY :	\$9.00
361.0600	CURB 6" INTEGRAL ON SIDEWALK, ALLEY, CHANNEL CONSTRUCT	LF					
			1024	\$1.00	\$1,024.00	DAIRY ROAD CELESTE DRIVE TO BROADWAY BOULEVARD	2013/10/17
			3260	\$2.75	\$8,965.00	NORTHWEST HIGHWAY RECONSTRUCTION PAVING, DRAINAGE AND SANITARY SEWER FROM CENTERVILLE ROAD TO LAPRADA	2013/08/29
			2904	\$2.00	\$5,808.00	WATER & WASTE WATER IMPROVEMENTS SHILOH RD - MOCKINGBIRD LN. TO FOREST LN.	2012/12/13
361.0600	CURB 6" INTEGRAL ON SIDEWALK, ALLEY, CHANNEL CONSTRUCT						
				TOTAL UNIT COST :	\$5.75	TOTAL COST :	\$15,797.00
				PROJECT COUNT :	3	TOTAL QUANTITIES :	7188
				AVERAGE COST PER PROJECT :	\$1.92	AVERAGE COST PER QUANTITY :	\$2.20

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
364.1800	CURB 18" INTEGRAL CLASS A CONSTRUCT	LF					
			222	\$11.00	\$2,442.00	BRIARWOOD DRIVE IMPROVEMENTS FROM DUCK CREEK TO FIFTH STREET	2010/04/27
364.1800	CURB 18" INTEGRAL CLASS A CONSTRUCT						
				TOTAL UNIT COST :	\$11.00	TOTAL COST :	\$2,442.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	222
				AVERAGE COST PER PROJECT :	\$11.00	AVERAGE COST PER QUANTITY :	\$11.00
366.1800	CURB & GUTTER 18" CLASS C CONSTRUCT	LF					
			35	\$110.00	\$3,850.00	WYNN JOYCE ROAD SANITARY SEWER IMPROVEMENTS, AMY LANE TO OATES ROAD	2015/07/02
366.1800	CURB & GUTTER 18" CLASS C CONSTRUCT						
				TOTAL UNIT COST :	\$110.00	TOTAL COST :	\$3,850.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	35
				AVERAGE COST PER PROJECT :	\$110.00	AVERAGE COST PER QUANTITY :	\$110.00
366.2400	CURB & GUTTER 24" CLASS C CONSTRUCT	LF					
			543	\$68.00	\$36,924.00	NINTH STREET, MAIN STREET, AND AVENUE C - WATER IMPROVEMENTS	2014/11/20

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
			30	\$25.00	\$750.00	BIRCHWOOD DR, BROOKVIEW DR, LAKE HUBBARD PKWY, & MEADOWSIDE DR	2014/05/15
			123	\$30.00	\$3,690.00	BIRCHWOOD DR, BROOKVIEW DR, LAKE HUBBARD PKWY, & MEADOWSIDE DR	2014/05/15
<b>366.2400</b>	<b>CURB &amp; GUTTER 24" CLASS C CONSTRUCT</b>						
				<b>TOTAL UNIT COST :</b>	<b>\$123.00</b>	<b>TOTAL COST :</b>	<b>\$41,364.00</b>
				<b>PROJECT COUNT :</b>	<b>3</b>	<b>TOTAL QUANTITIES :</b>	<b>696</b>
				<b>AVERAGE COST PER PROJECT :</b>	<b>\$41.00</b>	<b>AVERAGE COST PER QUANTITY :</b>	<b>\$59.43</b>
<b>366.3000</b>	<b>CURB &amp; GUTTER      LF 30" CLASS C CONSTRUCT</b>						
			32	\$25.00	\$800.00	MARION DR WATER REPLACEMENT, RESISTOL RD TO MELODY LN	2015/06/25
<b>366.3000</b>	<b>CURB &amp; GUTTER 30" CLASS C CONSTRUCT</b>						
				<b>TOTAL UNIT COST :</b>	<b>\$25.00</b>	<b>TOTAL COST :</b>	<b>\$800.00</b>
				<b>PROJECT COUNT :</b>	<b>1</b>	<b>TOTAL QUANTITIES :</b>	<b>32</b>
				<b>AVERAGE COST PER PROJECT :</b>	<b>\$25.00</b>	<b>AVERAGE COST PER QUANTITY :</b>	<b>\$25.00</b>
<b>368.0600</b>	<b>CURB 6" DOWELED ON ALLEY - CONSTRUCT</b>	<b>LF</b>					
			1995	\$10.00	\$19,950.00	NORTHWEST HIGHWAY RECONSTRUCTION PAVING, DRAINAGE AND SANITARY SEWER FROM CENTERVILLE ROAD TO LAPRADA	2013/08/29

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
368.0600	CURB 6" DOWELED ON ALLEY - CONSTRUCT						
				TOTAL UNIT COST :	\$10.00	TOTAL COST :	\$19,950.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	1995
				AVERAGE COST PER PROJECT :	\$10.00	AVERAGE COST PER QUANTITY :	\$10.00
370.0000	STREET CUT PAVING CONCRETE - CLASS C CONSTRUCT	SY					
			55	\$100.00	\$5,500.00	DAIRY ROAD CELESTE DRIVE TO BROADWAY BOULEVARD	2013/10/17
			144	\$66.00	\$9,504.00	WALNUT STREET - FIFTH TO GLENBROOK DR. VERIZON CONDUIT CONSTRUCTION - WALNUT STREET WEST OF KCS RAILROAD. WALNUT STREET UTILITY BORES AT KCS RAILROAD CROSSING	2013/01/18
			2267	\$38.00	\$86,146.00	YALE DRIVE PAVING, DRAINAGE, WATER, SANITARY SEWER AND PAVEMENT MARKING IMPROVEMENTS FROM FOREST LANE TO LAWLER ROAD	2010/05/04
370.0000	STREET CUT PAVING CONCRETE - CLASS C CONSTRUCT						
				TOTAL UNIT COST :	\$204.00	TOTAL COST :	\$101,150.00
				PROJECT COUNT :	3	TOTAL QUANTITIES :	2466
				AVERAGE COST PER PROJECT :	\$68.00	AVERAGE COST PER QUANTITY :	\$41.02
373.0000	SAW CUT SLURRY	LF					

**City Of Garland  
Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
			10960	\$0.20	\$2,192.00	2013 TERM CONCRETE CONTRACT	2013/05/09
			10000	\$0.50	\$5,000.00	2010 TERM CONCRETE CONTRACT	2010/10/08
<b>373.0000</b>	<b>SAW CUT SLURRY</b>						
				<b>TOTAL UNIT COST :</b>	<b>\$0.70</b>	<b>TOTAL COST :</b>	<b>\$7,192.00</b>
				<b>PROJECT COUNT :</b>	<b>2</b>	<b>TOTAL QUANTITIES :</b>	<b>20960</b>
				<b>AVERAGE COST PER PROJECT :</b>	<b>\$0.35</b>	<b>AVERAGE COST PER QUANTITY :</b>	<b>\$0.34</b>
<b>380.0000</b>	<b>ACCESS RAMP CURB INSTALL</b>	<b>EA</b>					
			5	\$550.00	\$2,750.00	MARION DR WATER REPLACEMENT, RESISTOL RD TO MELODY LN	2015/06/25
			10	\$500.00	\$5,000.00	NINTH STREET, MAIN STREET, AND AVENUE C - WATER IMPROVEMENTS	2014/11/20
			2	\$400.00	\$800.00	BIRCHWOOD DR, BROOKVIEW DR, LAKE HUBBARD PKWY, & MEADOWSIDE DR	2014/05/15
			12	\$400.00	\$4,800.00	BIRCHWOOD DR, BROOKVIEW DR, LAKE HUBBARD PKWY, & MEADOWSIDE DR	2014/05/15
			8	\$350.00	\$2,800.00	WATER IMP 3 LOC - GREENCOVE - MAIN - WALNUT	2013/12/17
			6	\$350.00	\$2,100.00	WATER IMP 3 LOC - GREENCOVE - MAIN - WALNUT	2013/12/17
			30	\$350.00	\$10,500.00	WEST PRESSURE PLANE IMPROVEMENTS PHASE 1B - SECTION III	2013/11/21
			14	\$565.00	\$7,910.00	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B- SECTION II, ORCHARD DR TO FIFTH ST	2013/11/14
			56	\$350.00	\$19,600.00	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B- SECTION I, RIDGEDALE DR TO DAIRY RD	2013/11/07



**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
			12	\$850.00	\$10,200.00	NAAMAN FOREST BLD.CONNECTION - RANGER TO BRAND NAAMAN SCHOOL RD.	2010/12/20
<b>380.0000</b>	<b>ACCESS RAMP CURB INSTALL</b>						
				<b>TOTAL UNIT COST :</b>	<b>\$4,665.00</b>	<b>TOTAL COST :</b>	<b>\$66,460.00</b>
				<b>PROJECT COUNT :</b>	<b>10</b>	<b>TOTAL QUANTITIES :</b>	<b>155</b>
				<b>AVERAGE COST PER PROJECT :</b>	<b>\$466.50</b>	<b>AVERAGE COST PER QUANTITY :</b>	<b>\$428.77</b>
<b>380.0610</b>	<b>ACCESS RAMP CURB 6" CASE I CONSTRUCT</b>	<b>EA</b>					
			100	\$200.00	\$20,000.00	2013 TERM CONCRETE CONTRACT	2013/05/09
			100	\$200.00	\$20,000.00	2010 TERM CONCRETE CONTRACT	2010/10/08
<b>380.0610</b>	<b>ACCESS RAMP CURB 6" CASE I CONSTRUCT</b>						
				<b>TOTAL UNIT COST :</b>	<b>\$400.00</b>	<b>TOTAL COST :</b>	<b>\$40,000.00</b>
				<b>PROJECT COUNT :</b>	<b>2</b>	<b>TOTAL QUANTITIES :</b>	<b>200</b>
				<b>AVERAGE COST PER PROJECT :</b>	<b>\$200.00</b>	<b>AVERAGE COST PER QUANTITY :</b>	<b>\$200.00</b>
<b>380.0620</b>	<b>ACCESS RAMP CURB 6" CASE II CONSTRUCT</b>	<b>EA</b>					
			5	\$500.00	\$2,500.00	2013 TERM CONCRETE CONTRACT	2013/05/09
			5	\$300.00	\$1,500.00	2010 TERM CONCRETE CONTRACT	2010/10/08

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
380.0620	ACCESS RAMP CURB 6" CASE II CONSTRUCT						
				TOTAL UNIT COST :	\$800.00	TOTAL COST :	\$4,000.00
				PROJECT COUNT :	2	TOTAL QUANTITIES :	10
				AVERAGE COST PER PROJECT :	\$400.00	AVERAGE COST PER QUANTITY :	\$400.00
380.0630	ACCESS RAMP CURB 6" CASE III CONSTRUCT	EA					
			100	\$200.00	\$20,000.00	2013 TERM CONCRETE CONTRACT	2013/05/09
			100	\$200.00	\$20,000.00	2010 TERM CONCRETE CONTRACT	2010/10/08
380.0630	ACCESS RAMP CURB 6" CASE III CONSTRUCT						
				TOTAL UNIT COST :	\$400.00	TOTAL COST :	\$40,000.00
				PROJECT COUNT :	2	TOTAL QUANTITIES :	200
				AVERAGE COST PER PROJECT :	\$200.00	AVERAGE COST PER QUANTITY :	\$200.00
380.0640	ACCESS RAMP CURB 6" CASE IV CONSTRUCT	EA					
			50	\$250.00	\$12,500.00	2013 TERM CONCRETE CONTRACT	2013/05/09
			50	\$250.00	\$12,500.00	2010 TERM CONCRETE CONTRACT	2010/10/08

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
380.0640	ACCESS RAMP CURB 6" CASE IV CONSTRUCT						
				TOTAL UNIT COST :	\$500.00	TOTAL COST :	\$25,000.00
				PROJECT COUNT :	2	TOTAL QUANTITIES :	100
				AVERAGE COST PER PROJECT :	\$250.00	AVERAGE COST PER QUANTITY :	\$250.00
380.0650	ACCESS RAMP CURB 6" CASE V CONSTRUCT	EA					
			5	\$550.00	\$2,750.00	2013 TERM CONCRETE CONTRACT	2013/05/09
			5	\$200.00	\$1,000.00	2010 TERM CONCRETE CONTRACT	2010/10/08
380.0650	ACCESS RAMP CURB 6" CASE V CONSTRUCT						
				TOTAL UNIT COST :	\$750.00	TOTAL COST :	\$3,750.00
				PROJECT COUNT :	2	TOTAL QUANTITIES :	10
				AVERAGE COST PER PROJECT :	\$375.00	AVERAGE COST PER QUANTITY :	\$375.00
380.0660	ACCESS RAMP CURB 6" CASE VI CONSTRUCT	EA					
			100	\$110.00	\$11,000.00	2013 TERM CONCRETE CONTRACT	2013/05/09
			100	\$100.00	\$10,000.00	2010 TERM CONCRETE CONTRACT	2010/10/08

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
380.0660	ACCESS RAMP CURB 6" CASE VI CONSTRUCT						
				TOTAL UNIT COST :	\$210.00	TOTAL COST :	\$21,000.00
				PROJECT COUNT :	2	TOTAL QUANTITIES :	200
				AVERAGE COST PER PROJECT :	\$105.00	AVERAGE COST PER QUANTITY :	\$105.00
381.0000	ACCESS RAMP ADA INSTALL	SY					
			192	\$50.00	\$9,600.00	DAIRY ROAD CELESTE DRIVE TO BROADWAY BOULEVARD	2013/10/17
			350	\$65.00	\$22,750.00	NORTHWEST HIGHWAY RECONSTRUCTION PAVING, DRAINAGE AND SANITARY SEWER FROM CENTERVILLE ROAD TO LAPRADA	2013/08/29
			412	\$12.00	\$4,944.00	FIFTH STREET - MILER ROAD TO CEDAR DRIVE	2013/01/24
			19	\$70.00	\$1,330.00	WALNUT STREET - FIFTH TO GLENBROOK DR. VERIZON CONDUIT CONSTRUCTION - WALNUT STREET WEST OF KCS RAILROAD. WALNUT STREET UTILITY BORES AT KCS RAILROAD CROSSING	2013/01/18
			48	\$150.00	\$7,200.00	WATER & WASTE WATER IMPROVEMENTS SHILOH RD - MOCKINGBIRD LN. TO FOREST LN.	2012/12/13
			95	\$80.00	\$7,600.00	WATER & WASTE WATER IMPROVEMENTS. COLGATE - FOREST RIDGE TO N. YALE. PARK FOREST AND FAIRDALE - SHILOH TO THE END	2012/11/01
			129	\$80.00	\$10,320.00	WATER & WASTE WATER IMPROVEMENTS. COLGATE - FOREST RIDGE TO N. YALE. PARK FOREST AND FAIRDALE - SHILOH TO THE END	2012/11/01

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
			377	\$45.00	\$16,965.00	YALE DRIVE PAVING, DRAINAGE, WATER, SANITARY SEWER AND PAVEMENT MARKING IMPROVEMENTS FROM FOREST LANE TO LAWLER ROAD	2010/05/04
			243	\$45.00	\$10,935.00	BRIARWOOD DRIVE IMPROVEMENTS FROM DUCK CREEK TO FIFTH STREET	2010/04/27
<b>381.0000</b>	<b>ACCESS RAMP ADA INSTALL</b>						
				<b>TOTAL UNIT COST :</b>	<b>\$597.00</b>	<b>TOTAL COST :</b>	<b>\$91,644.00</b>
				<b>PROJECT COUNT :</b>	<b>9</b>	<b>TOTAL QUANTITIES :</b>	<b>1865</b>
				<b>AVERAGE COST PER PROJECT :</b>	<b>\$66.33</b>	<b>AVERAGE COST PER QUANTITY :</b>	<b>\$49.14</b>
<b>383.0000</b>	<b>CONCRETE BARRIER FREE RAMP INSTALL</b>	<b>SY</b>					
			8	\$1,330.00	\$10,640.00	WINDSOR PARK NO. 3 SCREENING WALL	2010/08/03
<b>383.0000</b>	<b>CONCRETE BARRIER FREE RAMP INSTALL</b>						
				<b>TOTAL UNIT COST :</b>	<b>\$1,330.00</b>	<b>TOTAL COST :</b>	<b>\$10,640.00</b>
				<b>PROJECT COUNT :</b>	<b>1</b>	<b>TOTAL QUANTITIES :</b>	<b>8</b>
				<b>AVERAGE COST PER PROJECT :</b>	<b>\$1,330.00</b>	<b>AVERAGE COST PER QUANTITY :</b>	<b>\$1,330.00</b>
<b>384.0000</b>	<b>PRE-CAST TRUNCATED DOMED PANELS INSTALL</b>	<b>EA</b>					
			6	\$50.00	\$300.00	WATER IMP 3 LOC - GREENCOVE - MAIN - WALNUT	2013/12/17
			8	\$100.00	\$800.00	WATER IMP 3 LOC - GREENCOVE - MAIN - WALNUT	2013/12/17

**City Of Garland  
Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
			30	\$100.00	\$3,000.00	WEST PRESSURE PLANE IMPROVEMENTS PHASE 1B - SECTION III	2013/11/21
			14	\$282.50	\$3,955.00	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B-SECTION II, ORCHARD DR TO FIFTH ST	2013/11/14
			56	\$100.00	\$5,600.00	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B-SECTION 1, RIDGEDALE DR TO DAIRY RD	2013/11/07
			360	\$200.00	\$72,000.00	2013 TERM CONCRETE CONTRACT	2013/05/09
			360	\$200.00	\$72,000.00	2010 TERM CONCRETE CONTRACT	2010/10/08
<b>384.0000</b>	<b>PRE-CAST TRUNCATED DOMED PANELS INSTALL</b>						
				<b>TOTAL UNIT COST :</b>	<b>\$1,032.50</b>	<b>TOTAL COST :</b>	<b>\$157,655.00</b>
				<b>PROJECT COUNT :</b>	<b>7</b>	<b>TOTAL QUANTITIES :</b>	<b>834</b>
				<b>AVERAGE COST PER PROJECT :</b>	<b>\$147.50</b>	<b>AVERAGE COST PER QUANTITY :</b>	<b>\$189.03</b>
<b>384.1000</b>	<b>2'x2' PRE-CAST TRUNCATED DOMED PANELS FURNISH &amp; INSTALL</b>	<b>EA</b>					
			10	\$75.00	\$750.00	MARION DR WATER REPLACEMENT, RESISTOL RD TO MELODY LN	2015/06/25
			23	\$150.00	\$3,450.00	NINTH STREET, MAIN STREET, AND AVENUE C - WATER IMPROVEMENTS	2014/11/20
			4	\$150.00	\$600.00	BIRCHWOOD DR, BROOKVIEW DR, LAKE HUBBARD PKWY, & MEADOWSIDE DR	2014/05/15
			24	\$150.00	\$3,600.00	BIRCHWOOD DR, BROOKVIEW DR, LAKE HUBBARD PKWY, & MEADOWSIDE DR	2014/05/15

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
384.1000	2'x2' PRE-CAST TRUNCATED DOMED PANELS FURNISH & INSTALL						
				TOTAL UNIT COST :	\$525.00	TOTAL COST :	\$8,400.00
				PROJECT COUNT :	4	TOTAL QUANTITIES :	61
				AVERAGE COST PER PROJECT :	\$131.25	AVERAGE COST PER QUANTITY :	\$137.70
388.0000	STREET HEADER, CLASS C, CONSTRUCT	LF					
			120	\$25.00	\$3,000.00	WEST PRESSURE PLANE IMPROVEMENTS PHASE 1B - SECTION III	2013/11/21
			72	\$11.40	\$820.80	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B- SECTION II, ORCHARD DR TO FIFTH ST	2013/11/14
			27	\$35.00	\$945.00	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B- SECTION 1, RIDGEDALE DR TO DAIRY RD	2013/11/07
			439	\$11.00	\$4,829.00	DAIRY ROAD CELESTE DRIVE TO BROADWAY BOULEVARD	2013/10/17
			380	\$6.00	\$2,280.00	FIFTH STREET - MILER ROAD TO CEDAR DRIVE	2013/01/24
			400	\$10.00	\$4,000.00	YALE DRIVE PAVING, DRAINAGE, WATER, SANITARY SEWER AND PAVEMENT MARKING IMPROVEMENTS FROM FOREST LANE TO LAWLER ROAD	2010/05/04
			167	\$15.00	\$2,505.00	BRIARWOOD DRIVE IMPROVEMENTS FROM DUCK CREEK TO FIFTH STREET	2010/04/27

**City Of Garland  
Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
388.0000	STREET HEADER, CLASS C, CONSTRUCT						
				TOTAL UNIT COST :	\$113.40	TOTAL COST :	\$18,379.80
				PROJECT COUNT :	7	TOTAL QUANTITIES :	1605
				AVERAGE COST PER PROJECT :	\$16.20	AVERAGE COST PER QUANTITY :	\$11.45
390.1000	COLOR HARDENER FOR CONCRETE PAVING	SY					
			48	\$44.00	\$2,112.00	NAAMAN FOREST BLD.CONNECTION - RANGER TO BRAND NAAMAN SCHOOL RD.	2010/12/20
390.1000	COLOR HARDENER FOR CONCRETE PAVING						
				TOTAL UNIT COST :	\$44.00	TOTAL COST :	\$2,112.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	48
				AVERAGE COST PER PROJECT :	\$44.00	AVERAGE COST PER QUANTITY :	\$44.00
390.4100	STAMPED & STAINED CONCRETE (TYPE 1)	SY					
			1733	\$76.00	\$131,708.00	NORTHWEST HIGHWAY RECONSTRUCTION PAVING, DRAINAGE AND SANITARY SEWER FROM CENTERVILLE ROAD TO LAPRADA	2013/08/29



**City Of Garland  
Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
390.4100	STAMPED & STAINED CONCRETE (TYPE 1)						
				TOTAL UNIT COST :	\$76.00	TOTAL COST :	\$131,708.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	1733
				AVERAGE COST PER PROJECT :	\$76.00	AVERAGE COST PER QUANTITY :	\$76.00
390.4200	STAMPED & STAINED CONCRETE (TYPE 2)	SY					
			124	\$76.00	\$9,424.00	NORTHWEST HIGHWAY RECONSTRUCTION PAVING, DRAINAGE AND SANITARY SEWER FROM CENTERVILLE ROAD TO LAPRADA	2013/08/29
390.4200	STAMPED & STAINED CONCRETE (TYPE 2)						
				TOTAL UNIT COST :	\$76.00	TOTAL COST :	\$9,424.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	124
				AVERAGE COST PER PROJECT :	\$76.00	AVERAGE COST PER QUANTITY :	\$76.00
390.5000	COLOR HARDENER FOR MEDIAN	SY					
			446	\$59.40	\$26,492.40	NAAMAN FOREST BLD.CONNECTION - RANGER TO BRAND NAAMAN SCHOOL RD.	2010/12/20

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
390.5000	COLOR HARDENER FOR MEDIAN						
				TOTAL UNIT COST :	\$59.40	TOTAL COST :	\$26,492.40
				PROJECT COUNT :	1	TOTAL QUANTITIES :	446
				AVERAGE COST PER PROJECT :	\$59.40	AVERAGE COST PER QUANTITY :	\$59.40
400.0100	WATER 2-1/2" DR- 18 PVC FURNISH & INSTALL	LF					
			16	\$24.00	\$384.00	NAAMAN FOREST BLD.CONNECTION - RANGER TO BRAND NAAMAN SCHOOL RD.	2010/12/20
400.0100	WATER 2-1/2" DR-18 PVC FURNISH & INSTALL						
				TOTAL UNIT COST :	\$24.00	TOTAL COST :	\$384.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	16
				AVERAGE COST PER PROJECT :	\$24.00	AVERAGE COST PER QUANTITY :	\$24.00
400.0400	WATER 4" DR-18 PVC FURNISH & INSTALL	LF					
			38	\$42.00	\$1,596.00	WATER & WASTE WATER IMPROVEMENTS SHILOH RD - MOCKINGBIRD LN. TO FOREST LN.	2012/12/13
			17	\$75.00	\$1,275.00	YALE DRIVE PAVING, DRAINAGE, WATER, SANITARY SEWER AND PAVEMENT MARKING IMPROVEMENTS FROM FOREST LANE TO LAWLER ROAD	2010/05/04
			58	\$30.00	\$1,740.00	BRIARWOOD DRIVE IMPROVEMENTS FROM DUCK CREEK TO FIFTH STREET	2010/04/27

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
400.0400	WATER 4" DR-18 PVC FURNISH & INSTALL						
				TOTAL UNIT COST :	\$147.00	TOTAL COST :	\$4,611.00
				PROJECT COUNT :	3	TOTAL QUANTITIES :	113
				AVERAGE COST PER PROJECT :	\$49.00	AVERAGE COST PER QUANTITY :	\$40.81
400.0600	WATER 6" DR-18 PVC FURNISH & INSTALL	LF					
			64	\$100.00	\$6,400.00	MARION DR WATER REPLACEMENT, RESISTOL RD TO MELODY LN	2015/06/25
			67	\$80.00	\$5,360.00	NINTH STREET, MAIN STREET, AND AVENUE C - WATER IMPROVEMENTS	2014/11/20
			68	\$100.00	\$6,800.00	BIRCHWOOD DR, BROOKVIEW DR, LAKE HUBBARD PKWY, & MEADOWSIDE DR	2014/05/15
			24	\$100.00	\$2,400.00	BIRCHWOOD DR, BROOKVIEW DR, LAKE HUBBARD PKWY, & MEADOWSIDE DR	2014/05/15
			95	\$100.00	\$9,500.00	BIRCHWOOD DR, BROOKVIEW DR, LAKE HUBBARD PKWY, & MEADOWSIDE DR	2014/05/15
			2415	\$40.00	\$96,600.00	WATER IMP 3 LOC - GREENCOVE - MAIN - WALNUT	2013/12/17
			54	\$100.00	\$5,400.00	WATER IMP 3 LOC - GREENCOVE - MAIN - WALNUT	2013/12/17
			5260	\$38.00	\$199,880.00	WEST PRESSURE PLANE IMPROVEMENTS PHASE 1B - SECTION III	2013/11/21
			1272	\$23.40	\$29,764.80	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B- SECTION II, ORCHARD DR TO FIFTH ST	2013/11/14

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
			400	\$43.80	\$17,520.00	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B- SECTION 1, RIDGEDALE DR TO DAIRY RD	2013/11/07
			215	\$68.00	\$14,620.00	NORTHWEST HIGHWAY RECONSTRUCTION PAVING, DRAINAGE AND SANITARY SEWER FROM CENTERVILLE ROAD TO LAPRADA	2013/08/29
			68	\$30.00	\$2,040.00	FIFTH STREET - MILER ROAD TO CEDAR DRIVE	2013/01/24
			100	\$37.00	\$3,700.00	WATER & WASTE WATER IMPROVEMENTS SHILOH RD - MOCKINGBIRD LN. TO FOREST LN.	2012/12/13
			2837	\$38.00	\$107,806.00	WATER & WASTE WATER IMPROVEMENTS. COLGATE - FOREST RIDGE TO N. YALE. PARK FOREST AND FAIRDALE - SHILOH TO THE END	2012/11/01
			2200	\$38.00	\$83,600.00	WATER & WASTE WATER IMPROVEMENTS. COLGATE - FOREST RIDGE TO N. YALE. PARK FOREST AND FAIRDALE - SHILOH TO THE END	2012/11/01
			771	\$86.00	\$66,306.00	WATER & SANITARY SEWER IMPROVEMENTS - SECOND STREET, HASKELL DRIVE, AVENUE G AND HOPKINS STREET	2012/05/10
			108	\$45.00	\$4,860.00	YALE DRIVE PAVING, DRAINAGE, WATER, SANITARY SEWER AND PAVEMENT MARKING IMPROVEMENTS FROM FOREST LANE TO LAWLER ROAD	2010/05/04
			43	\$50.00	\$2,150.00	BRIARWOOD DRIVE IMPROVEMENTS FROM DUCK CREEK TO FIFTH STREET	2010/04/27

**City Of Garland  
Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
400.0600	WATER 6" DR-18 PVC FURNISH & INSTALL						
				TOTAL UNIT COST :	\$1,117.20	TOTAL COST :	\$664,706.80
				PROJECT COUNT :	18	TOTAL QUANTITIES :	16061
				AVERAGE COST PER PROJECT :	\$62.07	AVERAGE COST PER QUANTITY :	\$41.39
400.0800	WATER 8" DR-18 PVC FURNISH & INSTALL	LF					
			2722	\$71.00	\$193,262.00	MARION DR WATER REPLACEMENT, RESISTOL RD TO MELODY LN	2015/06/25
			2061	\$60.00	\$123,660.00	NINTH STREET, MAIN STREET, AND AVENUE C - WATER IMPROVEMENTS	2014/11/20
			2312	\$46.00	\$106,352.00	BIRCHWOOD DR, BROOKVIEW DR, LAKE HUBBARD PKWY, & MEADOWSIDE DR	2014/05/15
			2561	\$44.00	\$112,684.00	BIRCHWOOD DR, BROOKVIEW DR, LAKE HUBBARD PKWY, & MEADOWSIDE DR	2014/05/15
			1616	\$47.00	\$75,952.00	BIRCHWOOD DR, BROOKVIEW DR, LAKE HUBBARD PKWY, & MEADOWSIDE DR	2014/05/15
			1398	\$50.00	\$69,900.00	BIRCHWOOD DR, BROOKVIEW DR, LAKE HUBBARD PKWY, & MEADOWSIDE DR	2014/05/15
			1420	\$48.00	\$68,160.00	WATER IMP 3 LOC - GREENCOVE - MAIN - WALNUT	2013/12/17
			255	\$210.00	\$53,550.00	WATER IMP 3 LOC - GREENCOVE - MAIN - WALNUT	2013/12/17
			1945	\$30.91	\$60,119.95	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B- SECTION II, ORCHARD DR TO FIFTH ST	2013/11/14

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
			8500	\$44.00	\$374,000.00	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B-SECTION 1, RIDGEDALE DR TO DAIRY RD	2013/11/07
			1271	\$50.00	\$63,550.00	DAIRY ROAD CELESTE DRIVE TO BROADWAY BOULEVARD	2013/10/17
			550	\$74.00	\$40,700.00	NORTHWEST HIGHWAY RECONSTRUCTION PAVING, DRAINAGE AND SANITARY SEWER FROM CENTERVILLE ROAD TO LAPRADA	2013/08/29
			3122	\$35.00	\$109,270.00	FIFTH STREET - MILER ROAD TO CEDAR DRIVE	2013/01/24
			3542	\$33.75	\$119,542.50	WATER & WASTE WATER IMPROVEMENTS SHILOH RD - MOCKINGBIRD LN. TO FOREST LN.	2012/12/13
			1991	\$45.00	\$89,595.00	WATER & WASTE WATER IMPROVEMENTS. COLGATE - FOREST RIDGE TO N. YALE. PARK FOREST AND FAIRDALE - SHILOH TO THE END	2012/11/01
			180	\$15.00	\$2,700.00	16" WATER MAIN EXTENSION ROAN ROAD TO EAST OATES ROAD	2011/08/18
			407	\$26.18	\$10,655.26	NAAMAN FOREST BLD.CONNECTION - RANGER TO BRAND NAAMAN SCHOOL RD.	2010/12/20
			1244	\$35.00	\$43,540.00	YALE DRIVE PAVING, DRAINAGE, WATER, SANITARY SEWER AND PAVEMENT MARKING IMPROVEMENTS FROM FOREST LANE TO LAWLER ROAD	2010/05/04
			1668	\$27.00	\$45,036.00	BRIARWOOD DRIVE IMPROVEMENTS FROM DUCK CREEK TO FIFTH STREET	2010/04/27

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
400.0800	WATER 8" DR-18 PVC FURNISH & INSTALL						
				TOTAL UNIT COST :	\$991.84	TOTAL COST :	\$1,762,228.71
				PROJECT COUNT :	19	TOTAL QUANTITIES :	38765
				AVERAGE COST PER PROJECT :	\$52.20	AVERAGE COST PER QUANTITY :	\$45.46
400.1200	WATER 12" DR- 18 PVC FURNISH & INSTALL	LF					
			30	\$150.00	\$4,500.00	WEST PRESSURE PLANE IMPROVEMENTS PHASE 1B - SECTION III	2013/11/21
			2084	\$29.98	\$62,478.32	NAAMAN FOREST BLD.CONNECTION - RANGER TO BRAND NAAMAN SCHOOL RD.	2010/12/20
400.1200	WATER 12" DR-18 PVC FURNISH & INSTALL						
				TOTAL UNIT COST :	\$179.98	TOTAL COST :	\$66,978.32
				PROJECT COUNT :	2	TOTAL QUANTITIES :	2114
				AVERAGE COST PER PROJECT :	\$89.99	AVERAGE COST PER QUANTITY :	\$31.68
400.2410	WATER 24" AWWA C905 DR- 18 PVC FURNISH AND INSTALL	LF					
			8110	\$105.00	\$851,550.00	WEST PRESSURE PLANE IMPROVEMENTS PHASE 1B - SECTION III	2013/11/21
			6900	\$109.00	\$752,100.00	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B- SECTION 1, RIDGEDALE DR TO DAIRY RD	2013/11/07

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
400.2410	WATER 24" AWWA C905 DR-18 PVC FURNISH AND INSTALL						
				TOTAL UNIT COST :	\$214.00	TOTAL COST :	\$1,603,650.00
				PROJECT COUNT :	2	TOTAL QUANTITIES :	15010
				AVERAGE COST PER PROJECT :	\$107.00	AVERAGE COST PER QUANTITY :	\$106.84
401.2400	WATER 24" AWWA C905 DR- 25 PVC FURNISH AND INSTALL	LF					
			3584	\$98.30	\$352,307.20	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B- SECTION II, ORCHARD DR TO FIFTH ST	2013/11/14
401.2400	WATER 24" AWWA C905 DR-25 PVC FURNISH AND INSTALL						
				TOTAL UNIT COST :	\$98.30	TOTAL COST :	\$352,307.20
				PROJECT COUNT :	1	TOTAL QUANTITIES :	3584
				AVERAGE COST PER PROJECT :	\$98.30	AVERAGE COST PER QUANTITY :	\$98.30
403.1600	WATER 16" P-303 RCCP FURNISH & INSTALL	LF					
			1550	\$74.00	\$114,700.00	16" WATER MAIN EXTENSION ROAN ROAD TO EAST OATES ROAD	2011/08/18



**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
403.1600	WATER 16" P-303 RCCP FURNISH & INSTALL						
				TOTAL UNIT COST :	\$74.00	TOTAL COST :	\$114,700.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	1550
				AVERAGE COST PER PROJECT :	\$74.00	AVERAGE COST PER QUANTITY :	\$74.00
403.1610	WATER 16" RCCP CLOSURE FURNISH & INSTALL	EA					
			2	\$2,500.00	\$5,000.00	16" WATER MAIN EXTENSION ROAN ROAD TO EAST OATES ROAD	2011/08/18
403.1610	WATER 16" RCCP CLOSURE FURNISH & INSTALL						
				TOTAL UNIT COST :	\$2,500.00	TOTAL COST :	\$5,000.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	2
				AVERAGE COST PER PROJECT :	\$2,500.00	AVERAGE COST PER QUANTITY :	\$2,500.00
403.1620	WATER 16" RCCP AWWA C- 303 FURNISH & INSTALL	LF					
			346	\$105.00	\$36,330.00	DAIRY ROAD CELESTE DRIVE TO BROADWAY BOULEVARD	2013/10/17

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
403.1620	WATER 16" RCCP AWWA C-303 FURNISH & INSTALL						
				TOTAL UNIT COST :	\$105.00	TOTAL COST :	\$36,330.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	346
				AVERAGE COST PER PROJECT :	\$105.00	AVERAGE COST PER QUANTITY :	\$105.00
403.3020	WATER 30" RCCP AWWA C- 303 FURNISH & INSTALL	LF					
			62	\$650.00	\$40,300.00	DAIRY ROAD CELESTE DRIVE TO BROADWAY BOULEVARD	2013/10/17
403.3020	WATER 30" RCCP AWWA C-303 FURNISH & INSTALL						
				TOTAL UNIT COST :	\$650.00	TOTAL COST :	\$40,300.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	62
				AVERAGE COST PER PROJECT :	\$650.00	AVERAGE COST PER QUANTITY :	\$650.00
403.3620	WATER 36" RCCP AWWA C- 303 FURNISH & INSTALL	LF					
			117	\$800.00	\$93,600.00	DAIRY ROAD CELESTE DRIVE TO BROADWAY BOULEVARD	2013/10/17

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
403.3620	WATER 36" RCCP AWWA C-303 FURNISH & INSTALL						
				TOTAL UNIT COST :	\$800.00	TOTAL COST :	\$93,600.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	117
				AVERAGE COST PER PROJECT :	\$800.00	AVERAGE COST PER QUANTITY :	\$800.00
404.1600	WATER 16" RCCP JOINT WELDING	EA					
			2	\$1,500.00	\$3,000.00	DAIRY ROAD CELESTE DRIVE TO BROADWAY BOULEVARD	2013/10/17
404.1600	WATER 16" RCCP JOINT WELDING						
				TOTAL UNIT COST :	\$1,500.00	TOTAL COST :	\$3,000.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	2
				AVERAGE COST PER PROJECT :	\$1,500.00	AVERAGE COST PER QUANTITY :	\$1,500.00
404.3000	WATER 30" RCCP JOINT WELDING	EA					
			1	\$3,500.00	\$3,500.00	DAIRY ROAD CELESTE DRIVE TO BROADWAY BOULEVARD	2013/10/17
404.3000	WATER 30" RCCP JOINT WELDING						
				TOTAL UNIT COST :	\$3,500.00	TOTAL COST :	\$3,500.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	1
				AVERAGE COST PER PROJECT :	\$3,500.00	AVERAGE COST PER QUANTITY :	\$3,500.00

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
404.3600	WATER 36" RCCP JOINT WELDING	EA					
			2	\$3,700.00	\$7,400.00	DAIRY ROAD CELESTE DRIVE TO BROADWAY BOULEVARD	2013/10/17
404.3600	WATER 36" RCCP JOINT WELDING						
				TOTAL UNIT COST :	\$3,700.00	TOTAL COST :	\$7,400.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	2
				AVERAGE COST PER PROJECT :	\$3,700.00	AVERAGE COST PER QUANTITY :	\$3,700.00
405.0000	DUCTILE IRON FITTINGS FURNISH & INSTALL	TN					
			4.1	\$1,500.00	\$6,150.00	MARION DR WATER REPLACEMENT, RESISTOL RD TO MELODY LN	2015/06/25
			2.3	\$6,500.00	\$14,950.00	NINTH STREET, MAIN STREET, AND AVENUE C - WATER IMPROVEMENTS	2014/11/20
			3.75	\$500.00	\$1,875.00	BIRCHWOOD DR, BROOKVIEW DR, LAKE HUBBARD PKWY, & MEADOWSIDE DR	2014/05/15
			1.73	\$1,000.00	\$1,730.00	BIRCHWOOD DR, BROOKVIEW DR, LAKE HUBBARD PKWY, & MEADOWSIDE DR	2014/05/15
			1.74	\$1,000.00	\$1,740.00	BIRCHWOOD DR, BROOKVIEW DR, LAKE HUBBARD PKWY, & MEADOWSIDE DR	2014/05/15
			1.54	\$1,000.00	\$1,540.00	BIRCHWOOD DR, BROOKVIEW DR, LAKE HUBBARD PKWY, & MEADOWSIDE DR	2014/05/15
			1	\$1,000.00	\$1,000.00	WATER IMP 3 LOC - GREENCOVE - MAIN - WALNUT	2013/12/17
			1	\$250.00	\$250.00	WATER IMP 3 LOC - GREENCOVE - MAIN - WALNUT	2013/12/17

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
			2	\$500.00	\$1,000.00	WATER IMP 3 LOC - GREENCOVE - MAIN - WALNUT	2013/12/17
			14	\$3,200.00	\$44,800.00	WEST PRESSURE PLANE IMPROVEMENTS PHASE 1B - SECTION III	2013/11/21
			13.5	\$4,016.36	\$54,220.86	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B- SECTION II, ORCHARD DR TO FIFTH ST	2013/11/14
			30	\$2,900.00	\$87,000.00	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B- SECTION 1, RIDGEDALE DR TO DAIRY RD	2013/11/07
			5.2	\$200.00	\$1,040.00	DAIRY ROAD CELESTE DRIVE TO BROADWAY BOULEVARD	2013/10/17
			4.85	\$4,000.00	\$19,400.00	FIFTH STREET - MILER ROAD TO CEDAR DRIVE	2013/01/24
			0.82	\$5,900.00	\$4,838.00	WATER & WASTE WATER IMPROVEMENTS SHILOH RD - MOCKINGBIRD LN. TO FOREST LN.	2012/12/13
			1.5	\$4,850.00	\$7,275.00	WATER & WASTE WATER IMPROVEMENTS. COLGATE - FOREST RIDGE TO N. YALE. PARK FOREST AND FAIRDALE - SHILOH TO THE END	2012/11/01
			0.7	\$4,500.00	\$3,150.00	WATER & WASTE WATER IMPROVEMENTS. COLGATE - FOREST RIDGE TO N. YALE. PARK FOREST AND FAIRDALE - SHILOH TO THE END	2012/11/01
			1.2	\$4,800.00	\$5,760.00	WATER & WASTE WATER IMPROVEMENTS. COLGATE - FOREST RIDGE TO N. YALE. PARK FOREST AND FAIRDALE - SHILOH TO THE END	2012/11/01
			0.83	\$4,500.00	\$3,735.00	WATER & SANITARY SEWER IMPROVEMENTS - SECOND STREET, HASKELL DRIVE, AVENUE G AND HOPKINS STREET	2012/05/10
			0.2	\$100.00	\$20.00	16" WATER MAIN EXTENSION ROAN ROAD TO EAST OATES ROAD	2011/08/18

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
			4	\$2,450.00	\$9,800.00	NAAMAN FOREST BLD.CONNECTION - RANGER TO BRAND NAAMAN SCHOOL RD.	2010/12/20
			19.8	\$150.00	\$2,970.00	YALE DRIVE PAVING, DRAINAGE, WATER, SANITARY SEWER AND PAVEMENT MARKING IMPROVEMENTS FROM FOREST LANE TO LAWLER ROAD	2010/05/04
			3	\$250.00	\$750.00	BRIARWOOD DRIVE IMPROVEMENTS FROM DUCK CREEK TO FIFTH STREET	2010/04/27
<b>405.0000</b>	<b>DUCTILE IRON FITTINGS FURNISH &amp; INSTALL</b>						
				<b>TOTAL UNIT COST :</b>	<b>\$55,066.36</b>	<b>TOTAL COST :</b>	<b>\$274,993.86</b>
				<b>PROJECT COUNT :</b>	<b>23</b>	<b>TOTAL QUANTITIES :</b>	<b>119</b>
				<b>AVERAGE COST PER PROJECT :</b>	<b>\$2,394.19</b>	<b>AVERAGE COST PER QUANTITY :</b>	<b>\$2,315.54</b>
<b>406.0200</b>	<b>CUT AND PLUG 2" WATER LINE</b>	<b>EA</b>					
			7	\$200.00	\$1,400.00	WATER & SANITARY SEWER IMPROVEMENTS - SECOND STREET, HASKELL DRIVE, AVENUE G AND HOPKINS STREET	2012/05/10
<b>406.0200</b>	<b>CUT AND PLUG 2" WATER LINE</b>						
				<b>TOTAL UNIT COST :</b>	<b>\$200.00</b>	<b>TOTAL COST :</b>	<b>\$1,400.00</b>
				<b>PROJECT COUNT :</b>	<b>1</b>	<b>TOTAL QUANTITIES :</b>	<b>7</b>
				<b>AVERAGE COST PER PROJECT :</b>	<b>\$200.00</b>	<b>AVERAGE COST PER QUANTITY :</b>	<b>\$200.00</b>
<b>406.0400</b>	<b>CUT AND PLUG 4" WATER LINE</b>	<b>EA</b>					

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
			1	\$600.00	\$600.00	MARION DR WATER REPLACEMENT, RESISTOL RD TO MELODY LN	2015/06/25
			2	\$400.00	\$800.00	FIFTH STREET - MILER ROAD TO CEDAR DRIVE	2013/01/24
			2	\$145.00	\$290.00	WATER & WASTE WATER IMPROVEMENTS SHILOH RD - MOCKINGBIRD LN. TO FOREST LN.	2012/12/13
			2	\$250.00	\$500.00	BRIARWOOD DRIVE IMPROVEMENTS FROM DUCK CREEK TO FIFTH STREET	2010/04/27
<b>406.0400</b>	<b>CUT AND PLUG 4" WATER LINE</b>						
				<b>TOTAL UNIT COST :</b>	<b>\$1,395.00</b>	<b>TOTAL COST :</b>	<b>\$2,190.00</b>
				<b>PROJECT COUNT :</b>	<b>4</b>	<b>TOTAL QUANTITIES :</b>	<b>7</b>
				<b>AVERAGE COST PER PROJECT :</b>	<b>\$348.75</b>	<b>AVERAGE COST PER QUANTITY :</b>	<b>\$312.86</b>
<b>406.0600</b>	<b>CUT AND PLUG 6" WATER LINE</b>	<b>EA</b>					
			19	\$350.00	\$6,650.00	MARION DR WATER REPLACEMENT, RESISTOL RD TO MELODY LN	2015/06/25
			7	\$184.36	\$1,290.52	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B-SECTION II, ORCHARD DR TO FIFTH ST	2013/11/14
			22	\$150.00	\$3,300.00	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B-SECTION 1, RIDGEDALE DR TO DAIRY RD	2013/11/07
			10	\$150.00	\$1,500.00	DAIRY ROAD CELESTE DRIVE TO BROADWAY BOULEVARD	2013/10/17
			13	\$500.00	\$6,500.00	FIFTH STREET - MILER ROAD TO CEDAR DRIVE	2013/01/24

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
			6	\$165.00	\$990.00	WATER & WASTE WATER IMPROVEMENTS SHILOH RD - MOCKINGBIRD LN. TO FOREST LN.	2012/12/13
			2	\$1,300.00	\$2,600.00	WATER & SANITARY SEWER IMPROVEMENTS - SECOND STREET, HASKELL DRIVE, AVENUE G AND HOPKINS STREET	2012/05/10
			17	\$150.00	\$2,550.00	YALE DRIVE PAVING, DRAINAGE, WATER, SANITARY SEWER AND PAVEMENT MARKING IMPROVEMENTS FROM FOREST LANE TO LAWLER ROAD	2010/05/04
			6	\$250.00	\$1,500.00	BRIARWOOD DRIVE IMPROVEMENTS FROM DUCK CREEK TO FIFTH STREET	2010/04/27
<b>406.0600</b>	<b>CUT AND PLUG 6" WATER LINE</b>						
				<b>TOTAL UNIT COST :</b>	<b>\$3,199.36</b>	<b>TOTAL COST :</b>	<b>\$26,880.52</b>
				<b>PROJECT COUNT :</b>	<b>9</b>	<b>TOTAL QUANTITIES :</b>	<b>102</b>
				<b>AVERAGE COST PER PROJECT :</b>	<b>\$355.48</b>	<b>AVERAGE COST PER QUANTITY :</b>	<b>\$263.53</b>
<b>406.0800</b>	<b>CUT AND PLUG 8" WATER LINE</b>	<b>EA</b>					
			2	\$1,000.00	\$2,000.00	MARION DR WATER REPLACEMENT, RESISTOL RD TO MELODY LN	2015/06/25
			9	\$460.00	\$4,140.00	NAAMAN FOREST BLD.CONNECTION - RANGER TO BRAND NAAMAN SCHOOL RD.	2010/12/20
			6	\$200.00	\$1,200.00	YALE DRIVE PAVING, DRAINAGE, WATER, SANITARY SEWER AND PAVEMENT MARKING IMPROVEMENTS FROM FOREST LANE TO LAWLER ROAD	2010/05/04



**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
406.0800	CUT AND PLUG 8" WATER LINE						
				TOTAL UNIT COST :	\$1,660.00	TOTAL COST :	\$7,340.00
				PROJECT COUNT :	3	TOTAL QUANTITIES :	17
				AVERAGE COST PER PROJECT :	\$553.33	AVERAGE COST PER QUANTITY :	\$431.76
406.1200	CUT AND PLUG 12" WATER LINE	EA					
			11	\$300.00	\$3,300.00	YALE DRIVE PAVING, DRAINAGE, WATER, SANITARY SEWER AND PAVEMENT MARKING IMPROVEMENTS FROM FOREST LANE TO LAWLER ROAD	2010/05/04
406.1200	CUT AND PLUG 12" WATER LINE						
				TOTAL UNIT COST :	\$300.00	TOTAL COST :	\$3,300.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	11
				AVERAGE COST PER PROJECT :	\$300.00	AVERAGE COST PER QUANTITY :	\$300.00
410.0400	GATE VALVE 4" FURNISH & INSTALL	EA					
			1	\$1,175.00	\$1,175.00	WATER & WASTE WATER IMPROVEMENTS SHILOH RD - MOCKINGBIRD LN. TO FOREST LN.	2012/12/13
			2	\$750.00	\$1,500.00	YALE DRIVE PAVING, DRAINAGE, WATER, SANITARY SEWER AND PAVEMENT MARKING IMPROVEMENTS FROM FOREST LANE TO LAWLER ROAD	2010/05/04
			4	\$700.00	\$2,800.00	BRIARWOOD DRIVE IMPROVEMENTS FROM DUCK CREEK TO FIFTH STREET	2010/04/27

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
<b>410.0400</b>	<b>GATE VALVE 4"</b> <b>FURNISH &amp; INSTALL</b>						
				<b>TOTAL UNIT COST :</b>	<b>\$2,625.00</b>	<b>TOTAL COST :</b>	<b>\$5,475.00</b>
				<b>PROJECT COUNT :</b>	<b>3</b>	<b>TOTAL QUANTITIES :</b>	<b>7</b>
				<b>AVERAGE COST</b> <b>PER PROJECT :</b>	<b>\$875.00</b>	<b>AVERAGE COST</b> <b>PER QUANTITY :</b>	<b>\$782.14</b>
<b>410.0600</b>	<b>GATE VALVE 6"</b> <b>FURNISH &amp;</b> <b>INSTALL</b>	<b>EA</b>					
			8	\$1,100.00	\$8,800.00	MARION DR WATER REPLACEMENT, RESISTOL RD TO MELODY LN	2015/06/25
			7	\$1,000.00	\$7,000.00	NINTH STREET, MAIN STREET, AND AVENUE C - WATER IMPROVEMENTS	2014/11/20
			8	\$1,200.00	\$9,600.00	BIRCHWOOD DR, BROOKVIEW DR, LAKE HUBBARD PKWY, & MEADOWSIDE DR	2014/05/15
			4	\$1,200.00	\$4,800.00	BIRCHWOOD DR, BROOKVIEW DR, LAKE HUBBARD PKWY, & MEADOWSIDE DR	2014/05/15
			11	\$1,200.00	\$13,200.00	BIRCHWOOD DR, BROOKVIEW DR, LAKE HUBBARD PKWY, & MEADOWSIDE DR	2014/05/15
			8	\$1,200.00	\$9,600.00	WATER IMP 3 LOC - GREENCOVE - MAIN - WALNUT	2013/12/17
			8	\$1,750.00	\$14,000.00	WATER IMP 3 LOC - GREENCOVE - MAIN - WALNUT	2013/12/17
			15	\$1,000.00	\$15,000.00	WEST PRESSURE PLANE IMPROVEMENTS PHASE 1B - SECTION III	2013/11/21
			12	\$1,201.40	\$14,416.80	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B- SECTION II, ORCHARD DR TO FIFTH ST	2013/11/14

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
			34	\$950.00	\$32,300.00	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B- SECTION 1, RIDGEDALE DR TO DAIRY RD	2013/11/07
			3	\$960.00	\$2,880.00	NORTHWEST HIGHWAY RECONSTRUCTION PAVING, DRAINAGE AND SANITARY SEWER FROM CENTERVILLE ROAD TO LAPRADA	2013/08/29
			6	\$850.00	\$5,100.00	FIFTH STREET - MILER ROAD TO CEDAR DRIVE	2013/01/24
			9	\$1,200.00	\$10,800.00	WATER & WASTE WATER IMPROVEMENTS SHILOH RD - MOCKINGBIRD LN. TO FOREST LN.	2012/12/13
			2	\$825.00	\$1,650.00	WATER & WASTE WATER IMPROVEMENTS. COLGATE - FOREST RIDGE TO N. YALE. PARK FOREST AND FAIRDALE - SHILOH TO THE END	2012/11/01
			6	\$825.00	\$4,950.00	WATER & WASTE WATER IMPROVEMENTS. COLGATE - FOREST RIDGE TO N. YALE. PARK FOREST AND FAIRDALE - SHILOH TO THE END	2012/11/01
			13	\$825.00	\$10,725.00	WATER & WASTE WATER IMPROVEMENTS. COLGATE - FOREST RIDGE TO N. YALE. PARK FOREST AND FAIRDALE - SHILOH TO THE END	2012/11/01
			4	\$1,000.00	\$4,000.00	WATER & SANITARY SEWER IMPROVEMENTS - SECOND STREET, HASKELL DRIVE, AVENUE G AND HOPKINS STREET	2012/05/10
			5	\$805.00	\$4,025.00	NAAMAN FOREST BLD.CONNECTION - RANGER TO BRAND NAAMAN SCHOOL RD.	2010/12/20
			8	\$1,150.00	\$9,200.00	YALE DRIVE PAVING, DRAINAGE, WATER, SANITARY SEWER AND PAVEMENT MARKING IMPROVEMENTS FROM FOREST LANE TO LAWLER ROAD	2010/05/04
			8	\$900.00	\$7,200.00	BRIARWOOD DRIVE IMPROVEMENTS FROM DUCK CREEK TO FIFTH STREET	2010/04/27

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
<b>410.0600</b>	<b>GATE VALVE 6"</b> <b>FURNISH &amp; INSTALL</b>						
				<b>TOTAL UNIT COST :</b>	<b>\$21,141.40</b>	<b>TOTAL COST :</b>	<b>\$189,246.80</b>
				<b>PROJECT COUNT :</b>	<b>20</b>	<b>TOTAL QUANTITIES :</b>	<b>179</b>
				<b>AVERAGE COST</b> <b>PER PROJECT :</b>	<b>\$1,057.07</b>	<b>AVERAGE COST</b> <b>PER QUANTITY :</b>	<b>\$1,057.24</b>
<b>410.0610</b>	<b>GATE VALVE 6"</b> <b>REMOVE &amp;</b> <b>REPLACE</b>	<b>EA</b>					
			1	\$350.00	\$350.00	NAAMAN FOREST BLD.CONNECTION - RANGER TO BRAND NAAMAN SCHOOL RD.	2010/12/20
<b>410.0610</b>	<b>GATE VALVE 6"</b> <b>REMOVE &amp;</b> <b>REPLACE</b>						
				<b>TOTAL UNIT COST :</b>	<b>\$350.00</b>	<b>TOTAL COST :</b>	<b>\$350.00</b>
				<b>PROJECT COUNT :</b>	<b>1</b>	<b>TOTAL QUANTITIES :</b>	<b>1</b>
				<b>AVERAGE COST</b> <b>PER PROJECT :</b>	<b>\$350.00</b>	<b>AVERAGE COST</b> <b>PER QUANTITY :</b>	<b>\$350.00</b>
<b>410.0800</b>	<b>GATE VALVE 8"</b> <b>FURNISH &amp;</b> <b>INSTALL</b>	<b>EA</b>					
			11	\$1,500.00	\$16,500.00	MARION DR WATER REPLACEMENT, RESISTOL RD TO MELODY LN	2015/06/25
			16	\$1,200.00	\$19,200.00	NINTH STREET, MAIN STREET, AND AVENUE C - WATER IMPROVEMENTS	2014/11/20
			12	\$1,500.00	\$18,000.00	BIRCHWOOD DR, BROOKVIEW DR, LAKE HUBBARD PKWY, & MEADOWSIDE DR	2014/05/15
			7	\$1,500.00	\$10,500.00	BIRCHWOOD DR, BROOKVIEW DR, LAKE HUBBARD PKWY, & MEADOWSIDE DR	2014/05/15

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
			8	\$1,500.00	\$12,000.00	BIRCHWOOD DR, BROOKVIEW DR, LAKE HUBBARD PKWY, & MEADOWSIDE DR	2014/05/15
			11	\$1,500.00	\$16,500.00	BIRCHWOOD DR, BROOKVIEW DR, LAKE HUBBARD PKWY, & MEADOWSIDE DR	2014/05/15
			14	\$1,400.00	\$19,600.00	WATER IMP 3 LOC - GREENCOVE - MAIN - WALNUT	2013/12/17
			11	\$1,439.44	\$15,833.84	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B-SECTION II, ORCHARD DR TO FIFTH ST	2013/11/14
			57	\$1,350.00	\$76,950.00	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B-SECTION I, RIDGEDALE DR TO DAIRY RD	2013/11/07
			16	\$1,400.00	\$22,400.00	DAIRY ROAD CELESTE DRIVE TO BROADWAY BOULEVARD	2013/10/17
			8	\$1,300.00	\$10,400.00	NORTHWEST HIGHWAY RECONSTRUCTION PAVING, DRAINAGE AND SANITARY SEWER FROM CENTERVILLE ROAD TO LAPRADA	2013/08/29
			21	\$1,400.00	\$29,400.00	FIFTH STREET - MILER ROAD TO CEDAR DRIVE	2013/01/24
			6	\$1,750.00	\$10,500.00	WATER & WASTE WATER IMPROVEMENTS SHILOH RD - MOCKINGBIRD LN. TO FOREST LN.	2012/12/13
			1	\$1,225.00	\$1,225.00	WATER & WASTE WATER IMPROVEMENTS. COLGATE - FOREST RIDGE TO N. YALE. PARK FOREST AND FAIRDALE - SHILOH TO THE END	2012/11/01
			5	\$1,225.00	\$6,125.00	WATER & WASTE WATER IMPROVEMENTS. COLGATE - FOREST RIDGE TO N. YALE. PARK FOREST AND FAIRDALE - SHILOH TO THE END	2012/11/01
			6	\$2,050.00	\$12,300.00	16" WATER MAIN EXTENSION ROAN ROAD TO EAST OATES ROAD	2011/08/18
			9	\$1,115.00	\$10,035.00	NAAMAN FOREST BLD.CONNECTION - RANGER TO BRAND NAAMAN SCHOOL RD.	2010/12/20

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
			19	\$1,200.00	\$22,800.00	YALE DRIVE PAVING, DRAINAGE, WATER, SANITARY SEWER AND PAVEMENT MARKING IMPROVEMENTS FROM FOREST LANE TO LAWLER ROAD	2010/05/04
			7	\$1,250.00	\$8,750.00	BRIARWOOD DRIVE IMPROVEMENTS FROM DUCK CREEK TO FIFTH STREET	2010/04/27
<b>410.0800</b>	<b>GATE VALVE 8" FURNISH &amp; INSTALL</b>						
				<b>TOTAL UNIT COST :</b>	<b>\$26,804.44</b>	<b>TOTAL COST :</b>	<b>\$339,018.84</b>
				<b>PROJECT COUNT :</b>	<b>19</b>	<b>TOTAL QUANTITIES :</b>	<b>245</b>
				<b>AVERAGE COST PER PROJECT :</b>	<b>\$1,410.76</b>	<b>AVERAGE COST PER QUANTITY :</b>	<b>\$1,383.75</b>
<b>410.1200</b>	<b>GATE VALVE 12" FURNISH &amp; INSTALL</b>	<b>EA</b>					
			1	\$2,500.00	\$2,500.00	WEST PRESSURE PLANE IMPROVEMENTS PHASE 1B - SECTION III	2013/11/21
			6	\$2,040.00	\$12,240.00	NAAMAN FOREST BLD.CONNECTION - RANGER TO BRAND NAAMAN SCHOOL RD.	2010/12/20
<b>410.1200</b>	<b>GATE VALVE 12" FURNISH &amp; INSTALL</b>						
				<b>TOTAL UNIT COST :</b>	<b>\$4,540.00</b>	<b>TOTAL COST :</b>	<b>\$14,740.00</b>
				<b>PROJECT COUNT :</b>	<b>2</b>	<b>TOTAL QUANTITIES :</b>	<b>7</b>
				<b>AVERAGE COST PER PROJECT :</b>	<b>\$2,270.00</b>	<b>AVERAGE COST PER QUANTITY :</b>	<b>\$2,105.71</b>
<b>412.0200</b>	<b>AIR VALVE 2" FURNISH &amp; INSTALL</b>	<b>EA</b>					

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
			3	\$2,600.00	\$7,800.00	WEST PRESSURE PLANE IMPROVEMENTS PHASE 1B - SECTION III	2013/11/21
			2	\$2,562.68	\$5,125.36	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B-SECTION II, ORCHARD DR TO FIFTH ST	2013/11/14
			6	\$2,600.00	\$15,600.00	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B-SECTION 1, RIDGEDALE DR TO DAIRY RD	2013/11/07
			4	\$2,700.00	\$10,800.00	YALE DRIVE PAVING, DRAINAGE, WATER, SANITARY SEWER AND PAVEMENT MARKING IMPROVEMENTS FROM FOREST LANE TO LAWLER ROAD	2010/05/04
<b>412.0200</b>	<b>AIR VALVE 2" FURNISH &amp; INSTALL</b>						
				<b>TOTAL UNIT COST :</b>	<b>\$10,462.68</b>	<b>TOTAL COST :</b>	<b>\$39,325.36</b>
				<b>PROJECT COUNT :</b>	<b>4</b>	<b>TOTAL QUANTITIES :</b>	<b>15</b>
				<b>AVERAGE COST PER PROJECT :</b>	<b>\$2,615.67</b>	<b>AVERAGE COST PER QUANTITY :</b>	<b>\$2,621.69</b>
<b>413.0400</b>	<b>BLOW OFF VALVE 4" FURNISH &amp; INSTALL</b>	<b>EA</b>					
			4	\$9,000.00	\$36,000.00	WEST PRESSURE PLANE IMPROVEMENTS PHASE 1B - SECTION III	2013/11/21
			4	\$2,700.00	\$10,800.00	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B-SECTION 1, RIDGEDALE DR TO DAIRY RD	2013/11/07
			1	\$2,800.00	\$2,800.00	16" WATER MAIN EXTENSION ROAN ROAD TO EAST OATES ROAD	2011/08/18

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
413.0400	BLOW OFF VALVE 4" FURNISH & INSTALL						
				TOTAL UNIT COST :	\$14,500.00	TOTAL COST :	\$49,600.00
				PROJECT COUNT :	3	TOTAL QUANTITIES :	9
				AVERAGE COST PER PROJECT :	\$4,833.33	AVERAGE COST PER QUANTITY :	\$5,511.11
414.1600	BUTTERFLY VALVE 16" VERTICAL FURNISH & INSTALL	EA					
			2	\$5,500.00	\$11,000.00	WEST PRESSURE PLANE IMPROVEMENTS PHASE 1B - SECTION III	2013/11/21
			2	\$6,400.00	\$12,800.00	16" WATER MAIN EXTENSION ROAN ROAD TO EAST OATES ROAD	2011/08/18
414.1600	BUTTERFLY VALVE 16" VERTICAL FURNISH & INSTALL						
				TOTAL UNIT COST :	\$11,900.00	TOTAL COST :	\$23,800.00
				PROJECT COUNT :	2	TOTAL QUANTITIES :	4
				AVERAGE COST PER PROJECT :	\$5,950.00	AVERAGE COST PER QUANTITY :	\$5,950.00
415.1600	BUTTERFLY VALVE 16" HORIZONTAL FURNISH & INSTALL	EA					
			9	\$4,000.00	\$36,000.00	YALE DRIVE PAVING, DRAINAGE, WATER, SANITARY SEWER AND PAVEMENT MARKING IMPROVEMENTS FROM FOREST LANE TO LAWLER ROAD	2010/05/04



**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
415.1600	BUTTERFLY VALVE 16" HORIZONTAL FURNISH & INSTALL						
				TOTAL UNIT COST :	\$4,000.00	TOTAL COST :	\$36,000.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	9
				AVERAGE COST PER PROJECT :	\$4,000.00	AVERAGE COST PER QUANTITY :	\$4,000.00
415.2400	BUTTERFLY VALVE 24" HORIZONTAL FURNISH & INSTALL	EA					
			10	\$7,000.00	\$70,000.00	WEST PRESSURE PLANE IMPROVEMENTS PHASE 1B - SECTION III	2013/11/21
			4	\$6,857.77	\$27,431.08	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B- SECTION II, ORCHARD DR TO FIFTH ST	2013/11/14
			10	\$7,000.00	\$70,000.00	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B- SECTION 1, RIDGEDALE DR TO DAIRY RD	2013/11/07
415.2400	BUTTERFLY VALVE 24" HORIZONTAL FURNISH & INSTALL						
				TOTAL UNIT COST :	\$20,857.77	TOTAL COST :	\$167,431.08
				PROJECT COUNT :	3	TOTAL QUANTITIES :	24
				AVERAGE COST PER PROJECT :	\$6,952.59	AVERAGE COST PER QUANTITY :	\$6,976.30
415.3600	BUTTERFLY VALVE 36" HORIZONTAL FURNISH & INSTALL	EA					

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
			3	\$22,000.00	\$66,000.00	DAIRY ROAD CELESTE DRIVE TO BROADWAY BOULEVARD	2013/10/17
415.3600	BUTTERFLY VALVE 36" HORIZONTAL FURNISH & INSTALL						
				TOTAL UNIT COST :	\$22,000.00	TOTAL COST :	\$66,000.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	3
				AVERAGE COST PER PROJECT :	\$22,000.00	AVERAGE COST PER QUANTITY :	\$22,000.00
420.0700	WATER SERVICE LF 3/4" TYPE "K" FURNISH & INSTALL						
			288	\$6.00	\$1,728.00	MARION DR WATER REPLACEMENT, RESISTOL RD TO MELODY LN	2015/06/25
			186	\$100.00	\$18,600.00	BIRCHWOOD DR, BROOKVIEW DR, LAKE HUBBARD PKWY, & MEADOWSIDE DR	2014/05/15
			193	\$80.00	\$15,440.00	BIRCHWOOD DR, BROOKVIEW DR, LAKE HUBBARD PKWY, & MEADOWSIDE DR	2014/05/15
			115	\$90.00	\$10,350.00	BIRCHWOOD DR, BROOKVIEW DR, LAKE HUBBARD PKWY, & MEADOWSIDE DR	2014/05/15
			2770	\$4.00	\$11,080.00	WEST PRESSURE PLANE IMPROVEMENTS PHASE 1B - SECTION III	2013/11/21
			740	\$27.45	\$20,313.00	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B- SECTION II, ORCHARD DR TO FIFTH ST	2013/11/14
			1400	\$63.00	\$88,200.00	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B- SECTION I, RIDGEDALE DR TO DAIRY RD	2013/11/07

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
			30	\$30.00	\$900.00	WATER & WASTE WATER IMPROVEMENTS. COLGATE - FOREST RIDGE TO N. YALE. PARK FOREST AND FAIRDALE - SHILOH TO THE END	2012/11/01
			36	\$30.00	\$1,080.00	WATER & WASTE WATER IMPROVEMENTS. COLGATE - FOREST RIDGE TO N. YALE. PARK FOREST AND FAIRDALE - SHILOH TO THE END	2012/11/01
			174	\$28.00	\$4,872.00	WATER & SANITARY SEWER IMPROVEMENTS - SECOND STREET, HASKELL DRIVE, AVENUE G AND HOPKINS STREET	2012/05/10
			30	\$200.00	\$6,000.00	GARLAND WATER SERVICE RELOCATIONS - PHASE 2 - ROCK CREEK DRIVE AND DEGGE CIRCLE	2010/05/20
			173	\$35.00	\$6,055.00	BRIARWOOD DRIVE IMPROVEMENTS FROM DUCK CREEK TO FIFTH STREET	2010/04/27
<b>420.0700</b>	<b>WATER SERVICE 3/4" TYPE "K" FURNISH &amp; INSTALL</b>						
				<b>TOTAL UNIT COST :</b>	<b>\$693.45</b>	<b>TOTAL COST :</b>	<b>\$184,618.00</b>
				<b>PROJECT COUNT :</b>	<b>12</b>	<b>TOTAL QUANTITIES :</b>	<b>6135</b>
				<b>AVERAGE COST PER PROJECT :</b>	<b>\$57.79</b>	<b>AVERAGE COST PER QUANTITY :</b>	<b>\$30.09</b>
<b>420.0710</b>	<b>WATER SERVICE 3/4" TYPE "K" REMOVE &amp; REPLACE</b>	<b>LF</b>					
			80	\$4.00	\$320.00	WEST PRESSURE PLANE IMPROVEMENTS PHASE 1B - SECTION III	2013/11/21
			313	\$35.00	\$10,955.00	FIFTH STREET - MILER ROAD TO CEDAR DRIVE	2013/01/24
			40	\$68.00	\$2,720.00	WATER & WASTE WATER IMPROVEMENTS SHILOH RD - MOCKINGBIRD LN. TO FOREST LN.	2012/12/13

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
			459	\$98.00	\$44,982.00	YALE DRIVE PAVING, DRAINAGE, WATER, SANITARY SEWER AND PAVEMENT MARKING IMPROVEMENTS FROM FOREST LANE TO LAWLER ROAD	2010/05/04
420.0710	WATER SERVICE 3/4" TYPE "K" REMOVE & REPLACE						
				TOTAL UNIT COST :	\$205.00	TOTAL COST :	\$58,977.00
				PROJECT COUNT :	4	TOTAL QUANTITIES :	892
				AVERAGE COST PER PROJECT :	\$51.25	AVERAGE COST PER QUANTITY :	\$66.12
420.1000	WATER SERVICE 1" TYPE "K" FURNISH & INSTALL	LF					
			33	\$100.00	\$3,300.00	MARION DR WATER REPLACEMENT, RESISTOL RD TO MELODY LN	2015/06/25
			172	\$60.00	\$10,320.00	NINTH STREET, MAIN STREET, AND AVENUE C - WATER IMPROVEMENTS	2014/11/20
			9	\$150.00	\$1,350.00	BIRCHWOOD DR, BROOKVIEW DR, LAKE HUBBARD PKWY, & MEADOWSIDE DR	2014/05/15
			236	\$30.00	\$7,080.00	BIRCHWOOD DR, BROOKVIEW DR, LAKE HUBBARD PKWY, & MEADOWSIDE DR	2014/05/15
			8	\$30.00	\$240.00	WATER & WASTE WATER IMPROVEMENTS. COLGATE - FOREST RIDGE TO N. YALE. PARK FOREST AND FAIRDALE - SHILOH TO THE END	2012/11/01
			154	\$32.00	\$4,928.00	WATER & SANITARY SEWER IMPROVEMENTS - SECOND STREET, HASKELL DRIVE, AVENUE G AND HOPKINS STREET	2012/05/10
			100	\$17.29	\$1,729.00	NAAMAN FOREST BLD.CONNECTION - RANGER TO BRAND NAAMAN SCHOOL RD.	2010/12/20

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
420.1000	WATER SERVICE 1" TYPE "K" FURNISH & INSTALL						
				TOTAL UNIT COST :	\$419.29	TOTAL COST :	\$28,947.00
				PROJECT COUNT :	7	TOTAL QUANTITIES :	712
				AVERAGE COST PER PROJECT :	\$59.90	AVERAGE COST PER QUANTITY :	\$40.66
420.1001	WATER SERVICE 1" TYPE "K" FURNISH & INSTALL	LF					
			279	\$18.00	\$5,022.00	BRIARWOOD DRIVE IMPROVEMENTS FROM DUCK CREEK TO FIFTH STREET	2010/04/27
420.1001	WATER SERVICE 1" TYPE "K" FURNISH & INSTALL						
				TOTAL UNIT COST :	\$18.00	TOTAL COST :	\$5,022.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	279
				AVERAGE COST PER PROJECT :	\$18.00	AVERAGE COST PER QUANTITY :	\$18.00
420.1010	WATER SERVICE 1" TYPE "K" REMOVE & REPLACE	LF					
			284	\$83.00	\$23,572.00	WATER IMP 3 LOC - GREENCOVE - MAIN - WALNUT	2013/12/17
			185	\$155.00	\$28,675.00	WATER IMP 3 LOC - GREENCOVE - MAIN - WALNUT	2013/12/17
			66	\$40.00	\$2,640.00	FIFTH STREET - MILER ROAD TO CEDAR DRIVE	2013/01/24

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
			812	\$35.00	\$28,420.00	YALE DRIVE PAVING, DRAINAGE, WATER, SANITARY SEWER AND PAVEMENT MARKING IMPROVEMENTS FROM FOREST LANE TO LAWLER ROAD	2010/05/04
420.1010	WATER SERVICE 1" TYPE "K" REMOVE & REPLACE						
				<b>TOTAL UNIT COST :</b>	<b>\$313.00</b>	<b>TOTAL COST :</b>	<b>\$83,307.00</b>
				<b>PROJECT COUNT :</b>	<b>4</b>	<b>TOTAL QUANTITIES :</b>	<b>1347</b>
				<b>AVERAGE COST PER PROJECT :</b>	<b>\$78.25</b>	<b>AVERAGE COST PER QUANTITY :</b>	<b>\$61.85</b>
420.1500	WATER SERVICE 1-1/2" TYPE "K" FURNISH & INSTALL	LF					
			34	\$56.00	\$1,904.00	YALE DRIVE PAVING, DRAINAGE, WATER, SANITARY SEWER AND PAVEMENT MARKING IMPROVEMENTS FROM FOREST LANE TO LAWLER ROAD	2010/05/04
420.1500	WATER SERVICE 1-1/2" TYPE "K" FURNISH & INSTALL						
				<b>TOTAL UNIT COST :</b>	<b>\$56.00</b>	<b>TOTAL COST :</b>	<b>\$1,904.00</b>
				<b>PROJECT COUNT :</b>	<b>1</b>	<b>TOTAL QUANTITIES :</b>	<b>34</b>
				<b>AVERAGE COST PER PROJECT :</b>	<b>\$56.00</b>	<b>AVERAGE COST PER QUANTITY :</b>	<b>\$56.00</b>
420.2000	WATER SERVICE 2" TYPE "K" FURNISH & INSTALL	LF					
			17	\$150.00	\$2,550.00	NINTH STREET, MAIN STREET, AND AVENUE C - WATER IMPROVEMENTS	2014/11/20

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
			29	\$45.00	\$1,305.00	FIFTH STREET - MILER ROAD TO CEDAR DRIVE	2013/01/24
			37	\$60.00	\$2,220.00	YALE DRIVE PAVING, DRAINAGE, WATER, SANITARY SEWER AND PAVEMENT MARKING IMPROVEMENTS FROM FOREST LANE TO LAWLER ROAD	2010/05/04
420.2000	WATER SERVICE 2" TYPE "K" FURNISH & INSTALL						
				TOTAL UNIT COST :	\$255.00	TOTAL COST :	\$6,075.00
				PROJECT COUNT :	3	TOTAL QUANTITIES :	83
				AVERAGE COST PER PROJECT :	\$85.00	AVERAGE COST PER QUANTITY :	\$73.19
420.2001	WATER SERVICE 2" TYPE "K", TAPPING SADDLE (PVC MAIN), 2" ANGLE STOP, CO-OP & WATER METER BOX AT 5 LOCATION FURNISH & INSTALL IN NWHY PROJECT	EA					
			560	\$56.00	\$31,360.00	NORTHWEST HIGHWAY RECONSTRUCTION PAVING, DRAINAGE AND SANITARY SEWER FROM CENTERVILLE ROAD TO LAPRADA	2013/08/29

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
420.2001	WATER SERVICE 2" TYPE "K", TAPPING SADDLE (PVC MAIN), 2" ANGLE STOP, CO-OP & WATER METER BOX AT 5 LOCATION FURNISH & INSTALL IN NW HY PROJECT						
				TOTAL UNIT COST :	\$56.00	TOTAL COST :	\$31,360.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	560
				AVERAGE COST PER PROJECT :	\$56.00	AVERAGE COST PER QUANTITY :	\$56.00
420.2010	WATER SERVICE 2" TYPE "K" REMOVE & REPLACE	LF					
			105	\$100.00	\$10,500.00	WATER & WASTE WATER IMPROVEMENTS SHILOH RD - MOCKINGBIRD LN. TO FOREST LN.	2012/12/13
420.2010	WATER SERVICE 2" TYPE "K" REMOVE & REPLACE						
				TOTAL UNIT COST :	\$100.00	TOTAL COST :	\$10,500.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	105
				AVERAGE COST PER PROJECT :	\$100.00	AVERAGE COST PER QUANTITY :	\$100.00
421.0740	WATER SERVICE 3/4" ON SIDE CONNECT	EA					
			30	\$100.00	\$3,000.00	MARION DR WATER REPLACEMENT, RESISTOL RD TO MELODY LN	2015/06/25



**City Of Garland  
Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
			1	\$806.08	\$806.08	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B- SECTION II, ORCHARD DR TO FIFTH ST	2013/11/14
			6	\$400.00	\$2,400.00	WATER & WASTE WATER IMPROVEMENTS. COLGATE - FOREST RIDGE TO N. YALE. PARK FOREST AND FAIRDALE - SHILOH TO THE END	2012/11/01
<b>421.0740</b>	<b>WATER SERVICE 3/4" ON SIDE CONNECT</b>						
				<b>TOTAL UNIT COST :</b>	<b>\$1,306.08</b>	<b>TOTAL COST :</b>	<b>\$6,206.08</b>
				<b>PROJECT COUNT :</b>	<b>3</b>	<b>TOTAL QUANTITIES :</b>	<b>37</b>
				<b>AVERAGE COST PER PROJECT :</b>	<b>\$435.36</b>	<b>AVERAGE COST PER QUANTITY :</b>	<b>\$167.73</b>
<b>421.1040</b>	<b>WATER SERVICE    EA 1" ON SIDE CONNECT</b>						
			15	\$200.00	\$3,000.00	MARION DR WATER REPLACEMENT, RESISTOL RD TO MELODY LN	2015/06/25
<b>421.1040</b>	<b>WATER SERVICE 1" ON SIDE CONNECT</b>						
				<b>TOTAL UNIT COST :</b>	<b>\$200.00</b>	<b>TOTAL COST :</b>	<b>\$3,000.00</b>
				<b>PROJECT COUNT :</b>	<b>1</b>	<b>TOTAL QUANTITIES :</b>	<b>15</b>
				<b>AVERAGE COST PER PROJECT :</b>	<b>\$200.00</b>	<b>AVERAGE COST PER QUANTITY :</b>	<b>\$200.00</b>
<b>422.0740</b>	<b>WATER SERVICE    EA 3/4" OFF SIDE CONNECT</b>						
			1	\$700.00	\$700.00	BIRCHWOOD DR, BROOKVIEW DR, LAKE HUBBARD PKWY, & MEADOWSIDE DR	2014/05/15

**City Of Garland  
Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
			1	\$1,000.00	\$1,000.00	BIRCHWOOD DR, BROOKVIEW DR, LAKE HUBBARD PKWY, & MEADOWSIDE DR	2014/05/15
			1	\$1,000.00	\$1,000.00	BIRCHWOOD DR, BROOKVIEW DR, LAKE HUBBARD PKWY, & MEADOWSIDE DR	2014/05/15
			6	\$1,250.00	\$7,500.00	WEST PRESSURE PLANE IMPROVEMENTS PHASE 1B - SECTION III	2013/11/21
			3	\$854.44	\$2,563.32	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B-SECTION II, ORCHARD DR TO FIFTH ST	2013/11/14
			100	\$50.00	\$5,000.00	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B-SECTION 1, RIDGEDALE DR TO DAIRY RD	2013/11/07
<b>422.0740</b>	<b>WATER SERVICE 3/4" OFF SIDE CONNECT</b>						
				<b>TOTAL UNIT COST :</b>	<b>\$4,854.44</b>	<b>TOTAL COST :</b>	<b>\$17,763.32</b>
				<b>PROJECT COUNT :</b>	<b>6</b>	<b>TOTAL QUANTITIES :</b>	<b>112</b>
				<b>AVERAGE COST PER PROJECT :</b>	<b>\$809.07</b>	<b>AVERAGE COST PER QUANTITY :</b>	<b>\$158.60</b>
<b>422.1040</b>	<b>WATER SERVICE 1" OFF SIDE CONNECT</b>	<b>EA</b>					
			3	\$500.00	\$1,500.00	NINTH STREET, MAIN STREET, AND AVENUE C - WATER IMPROVEMENTS	2014/11/20
			11	\$750.00	\$8,250.00	BIRCHWOOD DR, BROOKVIEW DR, LAKE HUBBARD PKWY, & MEADOWSIDE DR	2014/05/15
			7	\$800.00	\$5,600.00	BIRCHWOOD DR, BROOKVIEW DR, LAKE HUBBARD PKWY, & MEADOWSIDE DR	2014/05/15
			3	\$800.00	\$2,400.00	BIRCHWOOD DR, BROOKVIEW DR, LAKE HUBBARD PKWY, & MEADOWSIDE DR	2014/05/15

**City Of Garland  
Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
			17	\$550.00	\$9,350.00	WATER IMP 3 LOC - GREENCOVE - MAIN - WALNUT	2013/12/17
			30	\$1,280.00	\$38,400.00	WEST PRESSURE PLANE IMPROVEMENTS PHASE 1B - SECTION III	2013/11/21
			6	\$892.93	\$5,357.58	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B- SECTION II, ORCHARD DR TO FIFTH ST	2013/11/14
			10	\$450.00	\$4,500.00	WATER & WASTE WATER IMPROVEMENTS. COLGATE - FOREST RIDGE TO N. YALE. PARK FOREST AND FAIRDALE - SHILOH TO THE END	2012/11/01
			15	\$450.00	\$6,750.00	WATER & WASTE WATER IMPROVEMENTS. COLGATE - FOREST RIDGE TO N. YALE. PARK FOREST AND FAIRDALE - SHILOH TO THE END	2012/11/01
<b>422.1040</b>	<b>WATER SERVICE 1" OFF SIDE CONNECT</b>						
				<b>TOTAL UNIT COST :</b>	<b>\$6,472.93</b>	<b>TOTAL COST :</b>	<b>\$82,107.58</b>
				<b>PROJECT COUNT :</b>	<b>9</b>	<b>TOTAL QUANTITIES :</b>	<b>102</b>
				<b>AVERAGE COST PER PROJECT :</b>	<b>\$719.21</b>	<b>AVERAGE COST PER QUANTITY :</b>	<b>\$804.98</b>
<b>422.2040</b>	<b>WATER SERVICE 2" OFF SIDE CONNECT</b>	<b>LF</b>					
			1	\$1,300.00	\$1,300.00	NINTH STREET, MAIN STREET, AND AVENUE C - WATER IMPROVEMENTS	2014/11/20

**City Of Garland  
Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
422.2040	WATER SERVICE 2" OFF SIDE CONNECT						
				TOTAL UNIT COST :	\$1,300.00	TOTAL COST :	\$1,300.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	1
				AVERAGE COST PER PROJECT :	\$1,300.00	AVERAGE COST PER QUANTITY :	\$1,300.00
424.0750	3/4" BULLHEAD WATER SERVICE ASSEMBLY REMOVE & REPLACE	EA					
			7	\$1,100.00	\$7,700.00	BIRCHWOOD DR, BROOKVIEW DR, LAKE HUBBARD PKWY, & MEADOWSIDE DR	2014/05/15
			3	\$900.00	\$2,700.00	FIFTH STREET - MILER ROAD TO CEDAR DRIVE	2013/01/24
			8	\$450.00	\$3,600.00	BRIARWOOD DRIVE IMPROVEMENTS FROM DUCK CREEK TO FIFTH STREET	2010/04/27
424.0750	3/4" BULLHEAD WATER SERVICE ASSEMBLY REMOVE & REPLACE						
				TOTAL UNIT COST :	\$2,450.00	TOTAL COST :	\$14,000.00
				PROJECT COUNT :	3	TOTAL QUANTITIES :	18
				AVERAGE COST PER PROJECT :	\$816.67	AVERAGE COST PER QUANTITY :	\$777.78
425.0010	WATER METER BOX REMOVE & REPLACE	EA					
			4	\$600.00	\$2,400.00	WEST PRESSURE PLANE IMPROVEMENTS PHASE 1B - SECTION III	2013/11/21

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
			4	\$250.00	\$1,000.00	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B-SECTION 1, RIDGEDALE DR TO DAIRY RD	2013/11/07
			25	\$25.00	\$625.00	BRIARWOOD DRIVE IMPROVEMENTS FROM DUCK CREEK TO FIFTH STREET	2010/04/27
<b>425.0010</b>	<b>WATER METER BOX REMOVE &amp; REPLACE</b>						
				<b>TOTAL UNIT COST :</b>	<b>\$875.00</b>	<b>TOTAL COST :</b>	<b>\$4,025.00</b>
				<b>PROJECT COUNT :</b>	<b>3</b>	<b>TOTAL QUANTITIES :</b>	<b>33</b>
				<b>AVERAGE COST PER PROJECT :</b>	<b>\$291.67</b>	<b>AVERAGE COST PER QUANTITY :</b>	<b>\$121.97</b>
<b>425.0020</b>	<b>WATER METER BOX REMOVE &amp; RELOCATE</b>	<b>EA</b>					
			34	\$150.00	\$5,100.00	BIRCHWOOD DR, BROOKVIEW DR, LAKE HUBBARD PKWY, & MEADOWSIDE DR	2014/05/15
			8	\$518.58	\$4,148.64	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B-SECTION II, ORCHARD DR TO FIFTH ST	2013/11/14
			29	\$125.00	\$3,625.00	WATER & SANITARY SEWER IMPROVEMENTS - SECOND STREET, HASKELL DRIVE, AVENUE G AND HOPKINS STREET	2012/05/10
			24	\$500.00	\$12,000.00	GARLAND WATER SERVICE RELOCATIONS - PHASE 2 - ROCK CREEK DRIVE AND DEGGE CIRCLE	2010/05/20
			7	\$100.00	\$700.00	YALE DRIVE PAVING, DRAINAGE, WATER, SANITARY SEWER AND PAVEMENT MARKING IMPROVEMENTS FROM FOREST LANE TO LAWLER ROAD	2010/05/04

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
425.0020	WATER METER BOX REMOVE & RELOCATE						
				TOTAL UNIT COST :	\$1,393.58	TOTAL COST :	\$25,573.64
				PROJECT COUNT :	5	TOTAL QUANTITIES :	102
				AVERAGE COST PER PROJECT :	\$278.72	AVERAGE COST PER QUANTITY :	\$250.72
425.0030	WATER METER BOX ADJUST	EA					
			17	\$50.00	\$850.00	BIRCHWOOD DR, BROOKVIEW DR, LAKE HUBBARD PKWY, & MEADOWSIDE DR	2014/05/15
			4	\$100.00	\$400.00	BIRCHWOOD DR, BROOKVIEW DR, LAKE HUBBARD PKWY, & MEADOWSIDE DR	2014/05/15
			28	\$50.00	\$1,400.00	BIRCHWOOD DR, BROOKVIEW DR, LAKE HUBBARD PKWY, & MEADOWSIDE DR	2014/05/15
			100	\$25.00	\$2,500.00	WEST PRESSURE PLANE IMPROVEMENTS PHASE 1B - SECTION III	2013/11/21
			53	\$82.71	\$4,383.63	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B- SECTION II, ORCHARD DR TO FIFTH ST	2013/11/14
425.0030	WATER METER BOX ADJUST						
				TOTAL UNIT COST :	\$307.71	TOTAL COST :	\$9,533.63
				PROJECT COUNT :	5	TOTAL QUANTITIES :	202
				AVERAGE COST PER PROJECT :	\$61.54	AVERAGE COST PER QUANTITY :	\$47.20

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
425.1800	WATER METER BOX 18" DIA FURNISH & INSTALL	EA					
			4	\$210.00	\$840.00	WATER & WASTE WATER IMPROVEMENTS SHILOH RD - MOCKINGBIRD LN. TO FOREST LN.	2012/12/13
			29	\$150.00	\$4,350.00	WATER & SANITARY SEWER IMPROVEMENTS - SECOND STREET, HASKELL DRIVE, AVENUE G AND HOPKINS STREET	2012/05/10
425.1800	WATER METER BOX 18" DIA FURNISH & INSTALL						
				<b>TOTAL UNIT COST :</b>	<b>\$360.00</b>	<b>TOTAL COST :</b>	<b>\$5,190.00</b>
				<b>PROJECT COUNT :</b>	<b>2</b>	<b>TOTAL QUANTITIES :</b>	<b>33</b>
				<b>AVERAGE COST PER PROJECT :</b>	<b>\$180.00</b>	<b>AVERAGE COST PER QUANTITY :</b>	<b>\$157.27</b>
425.2400	WATER METER BOX 24" DIA FURNISH & INSTALL	EA					
			2	\$435.00	\$870.00	NAAMAN FOREST BLD.CONNECTION - RANGER TO BRAND NAAMAN SCHOOL RD.	2010/12/20
425.2400	WATER METER BOX 24" DIA FURNISH & INSTALL						
				<b>TOTAL UNIT COST :</b>	<b>\$435.00</b>	<b>TOTAL COST :</b>	<b>\$870.00</b>
				<b>PROJECT COUNT :</b>	<b>1</b>	<b>TOTAL QUANTITIES :</b>	<b>2</b>
				<b>AVERAGE COST PER PROJECT :</b>	<b>\$435.00</b>	<b>AVERAGE COST PER QUANTITY :</b>	<b>\$435.00</b>

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
425.2800	WATER METER BOX 28" DIA FURNISH & INSTALL	EA					
			4	\$485.00	\$1,940.00	WATER & WASTE WATER IMPROVEMENTS SHILOH RD - MOCKINGBIRD LN. TO FOREST LN.	2012/12/13
425.2800	WATER METER BOX 28" DIA FURNISH & INSTALL						
				<b>TOTAL UNIT COST :</b>	<b>\$485.00</b>	<b>TOTAL COST :</b>	<b>\$1,940.00</b>
				<b>PROJECT COUNT :</b>	<b>1</b>	<b>TOTAL QUANTITIES :</b>	<b>4</b>
				<b>AVERAGE COST PER PROJECT :</b>	<b>\$485.00</b>	<b>AVERAGE COST PER QUANTITY :</b>	<b>\$485.00</b>
425.3000	WATER METER BOX NO 55 FURNISH & INSTALL	EA					
			2	\$435.00	\$870.00	NAAMAN FOREST BLD.CONNECTION - RANGER TO BRAND NAAMAN SCHOOL RD.	2010/12/20
425.3000	WATER METER BOX NO 55 FURNISH & INSTALL						
				<b>TOTAL UNIT COST :</b>	<b>\$435.00</b>	<b>TOTAL COST :</b>	<b>\$870.00</b>
				<b>PROJECT COUNT :</b>	<b>1</b>	<b>TOTAL QUANTITIES :</b>	<b>2</b>
				<b>AVERAGE COST PER PROJECT :</b>	<b>\$435.00</b>	<b>AVERAGE COST PER QUANTITY :</b>	<b>\$435.00</b>
426.3000	WATER METER BOX DFW-2818F	EA					



**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
			5	\$310.00	\$1,550.00	NORTHWEST HIGHWAY RECONSTRUCTION PAVING, DRAINAGE AND SANITARY SEWER FROM CENTERVILLE ROAD TO LAPRADA	2013/08/29
426.3000	WATER METER BOX DFW-2818F						
				TOTAL UNIT COST :	\$310.00	TOTAL COST :	\$1,550.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	5
				AVERAGE COST PER PROJECT :	\$310.00	AVERAGE COST PER QUANTITY :	\$310.00
429.0030	VALVE BOXES ADJUST	EA					
			20	\$50.00	\$1,000.00	WEST PRESSURE PLANE IMPROVEMENTS PHASE 1B - SECTION III	2013/11/21
429.0030	VALVE BOXES ADJUST						
				TOTAL UNIT COST :	\$50.00	TOTAL COST :	\$1,000.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	20
				AVERAGE COST PER PROJECT :	\$50.00	AVERAGE COST PER QUANTITY :	\$50.00
429.1030	WATER VALVES ADJUST	EA					
			7	\$100.00	\$700.00	DAIRY ROAD CELESTE DRIVE TO BROADWAY BOULEVARD	2013/10/17
			2	\$250.00	\$500.00	NORTHWEST HIGHWAY RECONSTRUCTION PAVING, DRAINAGE AND SANITARY SEWER FROM CENTERVILLE ROAD TO LAPRADA	2013/08/29

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
429.1030	WATER VALVES ADJUST						
				TOTAL UNIT COST :	\$350.00	TOTAL COST :	\$1,200.00
				PROJECT COUNT :	2	TOTAL QUANTITIES :	9
				AVERAGE COST PER PROJECT :	\$175.00	AVERAGE COST PER QUANTITY :	\$133.33
430.0404	TAP VALVE AND SLEEVE 4" X 4" FURNISH & INSTALL	EA					
			1	\$1,600.00	\$1,600.00	YALE DRIVE PAVING, DRAINAGE, WATER, SANITARY SEWER AND PAVEMENT MARKING IMPROVEMENTS FROM FOREST LANE TO LAWLER ROAD	2010/05/04
			2	\$1,300.00	\$2,600.00	BRIARWOOD DRIVE IMPROVEMENTS FROM DUCK CREEK TO FIFTH STREET	2010/04/27
430.0404	TAP VALVE AND SLEEVE 4" X 4" FURNISH & INSTALL						
				TOTAL UNIT COST :	\$2,900.00	TOTAL COST :	\$4,200.00
				PROJECT COUNT :	2	TOTAL QUANTITIES :	3
				AVERAGE COST PER PROJECT :	\$1,450.00	AVERAGE COST PER QUANTITY :	\$1,400.00
430.0606	TAP VALVE AND SLEEVE 6" X 6" FURNISH & INSTALL	EA					
			5	\$3,000.00	\$15,000.00	BIRCHWOOD DR, BROOKVIEW DR, LAKE HUBBARD PKWY, & MEADOWSIDE DR	2014/05/15

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
			1	\$2,037.42	\$2,037.42	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B-SECTION II, ORCHARD DR TO FIFTH ST	2013/11/14
			2	\$3,000.00	\$6,000.00	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B-SECTION 1, RIDGEDALE DR TO DAIRY RD	2013/11/07
			11	\$2,000.00	\$22,000.00	FIFTH STREET - MILER ROAD TO CEDAR DRIVE	2013/01/24
			2	\$1,700.00	\$3,400.00	WATER & WASTE WATER IMPROVEMENTS. COLGATE - FOREST RIDGE TO N. YALE. PARK FOREST AND FAIRDALE - SHILOH TO THE END	2012/11/01
			15	\$2,000.00	\$30,000.00	YALE DRIVE PAVING, DRAINAGE, WATER, SANITARY SEWER AND PAVEMENT MARKING IMPROVEMENTS FROM FOREST LANE TO LAWLER ROAD	2010/05/04
			3	\$2,000.00	\$6,000.00	BRIARWOOD DRIVE IMPROVEMENTS FROM DUCK CREEK TO FIFTH STREET	2010/04/27
<b>430.0606</b>	<b>TAP VALVE AND SLEEVE 6" X 6" FURNISH &amp; INSTALL</b>						
				<b>TOTAL UNIT COST :</b>	<b>\$15,737.42</b>	<b>TOTAL COST :</b>	<b>\$84,437.42</b>
				<b>PROJECT COUNT :</b>	<b>7</b>	<b>TOTAL QUANTITIES :</b>	<b>39</b>
				<b>AVERAGE COST PER PROJECT :</b>	<b>\$2,248.20</b>	<b>AVERAGE COST PER QUANTITY :</b>	<b>\$2,165.06</b>
<b>430.0608</b>	<b>TAP VALVE AND SLEEVE 6" X 8" FURNISH &amp; INSTALL</b>	<b>EA</b>					
			1	\$3,500.00	\$3,500.00	DAIRY ROAD CELESTE DRIVE TO BROADWAY BOULEVARD	2013/10/17

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
430.0608	TAP VALVE AND SLEEVE 6" X 8" FURNISH & INSTALL						
				TOTAL UNIT COST :	\$3,500.00	TOTAL COST :	\$3,500.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	1
				AVERAGE COST PER PROJECT :	\$3,500.00	AVERAGE COST PER QUANTITY :	\$3,500.00
430.0801	TAP VALVE AND SLEEVE 8" X 1" FURNISH & INSTALL	EA					
			2	\$330.00	\$660.00	NAAMAN FOREST BLD.CONNECTION - RANGER TO BRAND NAAMAN SCHOOL RD.	2010/12/20
430.0801	TAP VALVE AND SLEEVE 8" X 1" FURNISH & INSTALL						
				TOTAL UNIT COST :	\$330.00	TOTAL COST :	\$660.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	2
				AVERAGE COST PER PROJECT :	\$330.00	AVERAGE COST PER QUANTITY :	\$330.00
430.0806	TAP VALVE AND SLEEVE 8" X 6" FURNISH & INSTALL	EA					
			10	\$2,700.00	\$27,000.00	BIRCHWOOD DR, BROOKVIEW DR, LAKE HUBBARD PKWY, & MEADOWSIDE DR	2014/05/15

**City Of Garland  
Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
430.0806	TAP VALVE AND SLEEVE 8" X 6" FURNISH & INSTALL						
				TOTAL UNIT COST :	\$2,700.00	TOTAL COST :	\$27,000.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	10
				AVERAGE COST PER PROJECT :	\$2,700.00	AVERAGE COST PER QUANTITY :	\$2,700.00
430.0808	TAP VALVE AND SLEEVE 8" X 8" FURNISH & INSTALL	EA					
			1	\$3,500.00	\$3,500.00	BIRCHWOOD DR, BROOKVIEW DR, LAKE HUBBARD PKWY, & MEADOWSIDE DR	2014/05/15
			1	\$2,526.15	\$2,526.15	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B- SECTION II, ORCHARD DR TO FIFTH ST	2013/11/14
			1	\$2,500.00	\$2,500.00	FIFTH STREET - MILER ROAD TO CEDAR DRIVE	2013/01/24
			3	\$2,600.00	\$7,800.00	YALE DRIVE PAVING, DRAINAGE, WATER, SANITARY SEWER AND PAVEMENT MARKING IMPROVEMENTS FROM FOREST LANE TO LAWLER ROAD	2010/05/04
430.0808	TAP VALVE AND SLEEVE 8" X 8" FURNISH & INSTALL						
				TOTAL UNIT COST :	\$11,126.15	TOTAL COST :	\$16,326.15
				PROJECT COUNT :	4	TOTAL QUANTITIES :	6
				AVERAGE COST PER PROJECT :	\$2,781.54	AVERAGE COST PER QUANTITY :	\$2,721.03

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
430.0812	TAP VALVE AND SLEEVE 8" X 12" FURNISH & INSTALL	EA					
			1	\$2,375.00	\$2,375.00	NAAMAN FOREST BLD.CONNECTION - RANGER TO BRAND NAAMAN SCHOOL RD.	2010/12/20
430.0812	TAP VALVE AND SLEEVE 8" X 12" FURNISH & INSTALL						
				TOTAL UNIT COST :	\$2,375.00	TOTAL COST :	\$2,375.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	1
				AVERAGE COST PER PROJECT :	\$2,375.00	AVERAGE COST PER QUANTITY :	\$2,375.00
430.0816	TAP VALVE AND SLEEVE 8" X 16" FURNISH & INSTALL	EA					
			1	\$8,500.00	\$8,500.00	BIRCHWOOD DR, BROOKVIEW DR, LAKE HUBBARD PKWY, & MEADOWSIDE DR	2014/05/15
430.0816	TAP VALVE AND SLEEVE 8" X 16" FURNISH & INSTALL						
				TOTAL UNIT COST :	\$8,500.00	TOTAL COST :	\$8,500.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	1
				AVERAGE COST PER PROJECT :	\$8,500.00	AVERAGE COST PER QUANTITY :	\$8,500.00
430.1208	TAP VALVE AND SLEEVE 12" X 8" FURNISH & INSTALL	EA					

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
			1	\$2,500.00	\$2,500.00	WATER & WASTE WATER IMPROVEMENTS. COLGATE - FOREST RIDGE TO N. YALE. PARK FOREST AND FAIRDALE - SHILOH TO THE END	2012/11/01
			1	\$2,500.00	\$2,500.00	WATER & WASTE WATER IMPROVEMENTS. COLGATE - FOREST RIDGE TO N. YALE. PARK FOREST AND FAIRDALE - SHILOH TO THE END	2012/11/01
430.1208	TAP VALVE AND SLEEVE 12" X 8" FURNISH & INSTALL						
				<b>TOTAL UNIT COST :</b>	<b>\$5,000.00</b>	<b>TOTAL COST :</b>	<b>\$5,000.00</b>
				<b>PROJECT COUNT :</b>	<b>2</b>	<b>TOTAL QUANTITIES :</b>	<b>2</b>
				<b>AVERAGE COST PER PROJECT :</b>	<b>\$2,500.00</b>	<b>AVERAGE COST PER QUANTITY :</b>	<b>\$2,500.00</b>
430.1212	TAP VALVE AND SLEEVE 12" X 12" FURNISH & INSTALL	EA					
			2	\$5,000.00	\$10,000.00	YALE DRIVE PAVING, DRAINAGE, WATER, SANITARY SEWER AND PAVEMENT MARKING IMPROVEMENTS FROM FOREST LANE TO LAWLER ROAD	2010/05/04
430.1212	TAP VALVE AND SLEEVE 12" X 12" FURNISH & INSTALL						
				<b>TOTAL UNIT COST :</b>	<b>\$5,000.00</b>	<b>TOTAL COST :</b>	<b>\$10,000.00</b>
				<b>PROJECT COUNT :</b>	<b>1</b>	<b>TOTAL QUANTITIES :</b>	<b>2</b>
				<b>AVERAGE COST PER PROJECT :</b>	<b>\$5,000.00</b>	<b>AVERAGE COST PER QUANTITY :</b>	<b>\$5,000.00</b>
430.1608	TAP VALVE AND SLEEVE 16" X 8" FURNISH & INSTALL	EA					

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
			2	\$4,000.00	\$8,000.00	DAIRY ROAD CELESTE DRIVE TO BROADWAY BOULEVARD	2013/10/17
430.1608	TAP VALVE AND SLEEVE 16" X 8" FURNISH & INSTALL						
				TOTAL UNIT COST :	\$4,000.00	TOTAL COST :	\$8,000.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	2
				AVERAGE COST PER PROJECT :	\$4,000.00	AVERAGE COST PER QUANTITY :	\$4,000.00
430.1612	TAP VALVE AND SLEEVE 16"X12" FURNISH & INSTALL	EA					
			2	\$3,000.00	\$6,000.00	WATER & WASTE WATER IMPROVEMENTS. COLGATE - FOREST RIDGE TO N. YALE. PARK FOREST AND FAIRDALE - SHILOH TO THE END	2012/11/01
			1	\$20,000.00	\$20,000.00	YALE DRIVE PAVING, DRAINAGE, WATER, SANITARY SEWER AND PAVEMENT MARKING IMPROVEMENTS FROM FOREST LANE TO LAWLER ROAD	2010/05/04
430.1612	TAP VALVE AND SLEEVE 16"X12" FURNISH & INSTALL						
				TOTAL UNIT COST :	\$23,000.00	TOTAL COST :	\$26,000.00
				PROJECT COUNT :	2	TOTAL QUANTITIES :	3
				AVERAGE COST PER PROJECT :	\$11,500.00	AVERAGE COST PER QUANTITY :	\$8,666.67
430.3012	TAP VALVE AND SLEEVE 30" X 12" FURNISH & INSTALL	EA					



**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
			1	\$7,250.00	\$7,250.00	NAAMAN FOREST BLD.CONNECTION - RANGER TO BRAND NAAMAN SCHOOL RD.	2010/12/20
430.3012	TAP VALVE AND SLEEVE 30" X 12" FURNISH & INSTALL						
				TOTAL UNIT COST :	\$7,250.00	TOTAL COST :	\$7,250.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	1
				AVERAGE COST PER PROJECT :	\$7,250.00	AVERAGE COST PER QUANTITY :	\$7,250.00
432.0600	CUT IN TEE 6" FURNISH & INSTALL	EA					
			3	\$1,700.00	\$5,100.00	BIRCHWOOD DR, BROOKVIEW DR, LAKE HUBBARD PKWY, & MEADOWSIDE DR	2014/05/15
432.0600	CUT IN TEE 6" FURNISH & INSTALL						
				TOTAL UNIT COST :	\$1,700.00	TOTAL COST :	\$5,100.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	3
				AVERAGE COST PER PROJECT :	\$1,700.00	AVERAGE COST PER QUANTITY :	\$1,700.00
432.0800	CUT IN TEE 8" FURNISH & INSTALL	EA					
			2	\$1,800.00	\$3,600.00	BIRCHWOOD DR, BROOKVIEW DR, LAKE HUBBARD PKWY, & MEADOWSIDE DR	2014/05/15

**City Of Garland  
Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
432.0800	CUT IN TEE 8" FURNISH & INSTALL						
				TOTAL UNIT COST :	\$1,800.00	TOTAL COST :	\$3,600.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	2
				AVERAGE COST PER PROJECT :	\$1,800.00	AVERAGE COST PER QUANTITY :	\$1,800.00
432.1616	CUT IN TEE 16"x16" RCCP FURNISH & INSTALL	EA					
			1	\$20,000.00	\$20,000.00	YALE DRIVE PAVING, DRAINAGE, WATER, SANITARY SEWER AND PAVEMENT MARKING IMPROVEMENTS FROM FOREST LANE TO LAWLER ROAD	2010/05/04
432.1616	CUT IN TEE 16"x16" RCCP FURNISH & INSTALL						
				TOTAL UNIT COST :	\$20,000.00	TOTAL COST :	\$20,000.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	1
				AVERAGE COST PER PROJECT :	\$20,000.00	AVERAGE COST PER QUANTITY :	\$20,000.00
437.0750	3/4" BULLHEAD WATER SERVICE ASSEMBLY FURNISH & INSTALL	EA					
			7	\$350.00	\$2,450.00	WATER & SANITARY SEWER IMPROVEMENTS - SECOND STREET, HASKELL DRIVE, AVENUE G AND HOPKINS STREET	2012/05/10

**City Of Garland  
Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
437.0750	3/4" BULLHEAD WATER SERVICE ASSEMBLY FURNISH & INSTALL						
				TOTAL UNIT COST :	\$350.00	TOTAL COST :	\$2,450.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	7
				AVERAGE COST PER PROJECT :	\$350.00	AVERAGE COST PER QUANTITY :	\$350.00
438.0000	SERVICE ON PRIVATE PROPERTY	EA					
			22	\$400.00	\$8,800.00	GARLAND WATER SERVICE RELOCATIONS - PHASE 2 - ROCK CREEK DRIVE AND DEGGE CIRCLE	2010/05/20
438.0000	SERVICE ON PRIVATE PROPERTY						
				TOTAL UNIT COST :	\$400.00	TOTAL COST :	\$8,800.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	22
				AVERAGE COST PER PROJECT :	\$400.00	AVERAGE COST PER QUANTITY :	\$400.00
438.0001	SERVICE ON PRIVATE PROPERTY	LF					
			3625	\$16.00	\$58,000.00	WATER & SANITARY SEWER IMPROVEMENTS - SECOND STREET, HASKELL DRIVE, AVENUE G AND HOPKINS STREET	2012/05/10

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
438.0001	SERVICE ON PRIVATE PROPERTY						
				TOTAL UNIT COST :	\$16.00	TOTAL COST :	\$58,000.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	3625
				AVERAGE COST PER PROJECT :	\$16.00	AVERAGE COST PER QUANTITY :	\$16.00
441.0600	WATER 6" DR-18 PVC FURNISH & INSTALL TEMPORARY	LF					
			906	\$5.00	\$4,530.00	BIRCHWOOD DR, BROOKVIEW DR, LAKE HUBBARD PKWY, & MEADOWSIDE DR	2014/05/15
441.0600	WATER 6" DR-18 PVC FURNISH & INSTALL TEMPORARY						
				TOTAL UNIT COST :	\$5.00	TOTAL COST :	\$4,530.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	906
				AVERAGE COST PER PROJECT :	\$5.00	AVERAGE COST PER QUANTITY :	\$5.00
445.0000	FLUSH VALVE - FURNISH & INSTALL	EA					
			4	\$2,700.00	\$10,800.00	WEST PRESSURE PLANE IMPROVEMENTS PHASE 1B - SECTION III	2013/11/21
			2	\$2,278.60	\$4,557.20	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B- SECTION II, ORCHARD DR TO FIFTH ST	2013/11/14
			8	\$2,600.00	\$20,800.00	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B- SECTION 1, RIDGEDALE DR TO DAIRY RD	2013/11/07

**City Of Garland  
Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
			2	\$1,750.00	\$3,500.00	WATER & WASTE WATER IMPROVEMENTS. COLGATE - FOREST RIDGE TO N. YALE. PARK FOREST AND FAIRDALE - SHILOH TO THE END	2012/11/01
			2	\$1,750.00	\$3,500.00	WATER & WASTE WATER IMPROVEMENTS. COLGATE - FOREST RIDGE TO N. YALE. PARK FOREST AND FAIRDALE - SHILOH TO THE END	2012/11/01
<b>445.0000</b>	<b>FLUSH VALVE - FURNISH &amp; INSTALL</b>						
				<b>TOTAL UNIT COST :</b>	<b>\$11,078.60</b>	<b>TOTAL COST :</b>	<b>\$43,157.20</b>
				<b>PROJECT COUNT :</b>	<b>5</b>	<b>TOTAL QUANTITIES :</b>	<b>18</b>
				<b>AVERAGE COST PER PROJECT :</b>	<b>\$2,215.72</b>	<b>AVERAGE COST PER QUANTITY :</b>	<b>\$2,397.62</b>
<b>450.0000</b>	<b>FIRE HYDRANT STANDARD FURNISH &amp; INSTALL</b>	<b>EA</b>					
			2	\$4,000.00	\$8,000.00	MARION DR WATER REPLACEMENT, RESISTOL RD TO MELODY LN	2015/06/25
			2	\$3,500.00	\$7,000.00	NINTH STREET, MAIN STREET, AND AVENUE C - WATER IMPROVEMENTS	2014/11/20
			5	\$4,000.00	\$20,000.00	BIRCHWOOD DR, BROOKVIEW DR, LAKE HUBBARD PKWY, & MEADOWSIDE DR	2014/05/15
			2	\$4,000.00	\$8,000.00	BIRCHWOOD DR, BROOKVIEW DR, LAKE HUBBARD PKWY, & MEADOWSIDE DR	2014/05/15
			3	\$4,000.00	\$12,000.00	BIRCHWOOD DR, BROOKVIEW DR, LAKE HUBBARD PKWY, & MEADOWSIDE DR	2014/05/15
			3	\$4,000.00	\$12,000.00	BIRCHWOOD DR, BROOKVIEW DR, LAKE HUBBARD PKWY, & MEADOWSIDE DR	2014/05/15

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
			5	\$3,200.00	\$16,000.00	WATER IMP 3 LOC - GREENCOVE - MAIN - WALNUT	2013/12/17
			3	\$3,200.00	\$9,600.00	WATER IMP 3 LOC - GREENCOVE - MAIN - WALNUT	2013/12/17
			6	\$3,000.00	\$18,000.00	WEST PRESSURE PLANE IMPROVEMENTS PHASE 1B - SECTION III	2013/11/21
			8	\$2,965.69	\$23,725.52	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B- SECTION II, ORCHARD DR TO FIFTH ST	2013/11/14
			14	\$3,000.00	\$42,000.00	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B- SECTION 1, RIDGEDALE DR TO DAIRY RD	2013/11/07
			4	\$3,400.00	\$13,600.00	DAIRY ROAD CELESTE DRIVE TO BROADWAY BOULEVARD	2013/10/17
			2	\$3,400.00	\$6,800.00	NORTHWEST HIGHWAY RECONSTRUCTION PAVING, DRAINAGE AND SANITARY SEWER FROM CENTERVILLE ROAD TO LAPRADA	2013/08/29
			5	\$3,000.00	\$15,000.00	FIFTH STREET - MILER ROAD TO CEDAR DRIVE	2013/01/24
			1	\$4,200.00	\$4,200.00	WATER & WASTE WATER IMPROVEMENTS SHILOH RD - MOCKINGBIRD LN. TO FOREST LN.	2012/12/13
			2	\$2,300.00	\$4,600.00	WATER & WASTE WATER IMPROVEMENTS. COLGATE - FOREST RIDGE TO N. YALE. PARK FOREST AND FAIRDALE - SHILOH TO THE END	2012/11/01
			2	\$2,400.00	\$4,800.00	WATER & WASTE WATER IMPROVEMENTS. COLGATE - FOREST RIDGE TO N. YALE. PARK FOREST AND FAIRDALE - SHILOH TO THE END	2012/11/01
			1	\$2,400.00	\$2,400.00	WATER & WASTE WATER IMPROVEMENTS. COLGATE - FOREST RIDGE TO N. YALE. PARK FOREST AND FAIRDALE - SHILOH TO THE END	2012/11/01

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
			3	\$2,400.00	\$7,200.00	WATER & SANITARY SEWER IMPROVEMENTS - SECOND STREET, HASKELL DRIVE, AVENUE G AND HOPKINS STREET	2012/05/10
			5	\$2,140.00	\$10,700.00	NAAMAN FOREST BLD.CONNECTION - RANGER TO BRAND NAAMAN SCHOOL RD.	2010/12/20
			5	\$3,000.00	\$15,000.00	YALE DRIVE PAVING, DRAINAGE, WATER, SANITARY SEWER AND PAVEMENT MARKING IMPROVEMENTS FROM FOREST LANE TO LAWLER ROAD	2010/05/04
			3	\$3,000.00	\$9,000.00	BRIARWOOD DRIVE IMPROVEMENTS FROM DUCK CREEK TO FIFTH STREET	2010/04/27
<b>450.0000</b>	<b>FIRE HYDRANT STANDARD FURNISH &amp; INSTALL</b>						
				<b>TOTAL UNIT COST :</b>	<b>\$70,505.69</b>	<b>TOTAL COST :</b>	<b>\$269,625.52</b>
				<b>PROJECT COUNT :</b>	<b>22</b>	<b>TOTAL QUANTITIES :</b>	<b>86</b>
				<b>AVERAGE COST PER PROJECT :</b>	<b>\$3,204.80</b>	<b>AVERAGE COST PER QUANTITY :</b>	<b>\$3,135.18</b>
<b>480.0600</b>	<b>WATER 6" PVC BORE &amp; ENCASE</b>	<b>LF</b>					
			120	\$370.00	\$44,400.00	WEST PRESSURE PLANE IMPROVEMENTS PHASE 1B - SECTION III	2013/11/21
			100	\$205.00	\$20,500.00	WATER & WASTE WATER IMPROVEMENTS. COLGATE - FOREST RIDGE TO N. YALE. PARK FOREST AND FAIRDALE - SHILOH TO THE END	2012/11/01

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
<b>480.0600</b>	<b>WATER 6" PVC BORE &amp; ENCASE</b>						
				<b>TOTAL UNIT COST :</b>	<b>\$575.00</b>	<b>TOTAL COST :</b>	<b>\$64,900.00</b>
				<b>PROJECT COUNT :</b>	<b>2</b>	<b>TOTAL QUANTITIES :</b>	<b>220</b>
				<b>AVERAGE COST PER PROJECT :</b>	<b>\$287.50</b>	<b>AVERAGE COST PER QUANTITY :</b>	<b>\$295.00</b>
<b>480.0750</b>	<b>WATER 3/4" PVC BORE &amp; ENCASE</b>	<b>LF</b>					
			152	\$38.00	\$5,776.00	WATER & SANITARY SEWER IMPROVEMENTS - SECOND STREET, HASKELL DRIVE, AVENUE G AND HOPKINS STREET	2012/05/10
			80	\$60.00	\$4,800.00	GARLAND WATER SERVICE RELOCATIONS - PHASE 2 - ROCK CREEK DRIVE AND DEGGE CIRCLE	2010/05/20
<b>480.0750</b>	<b>WATER 3/4" PVC BORE &amp; ENCASE</b>						
				<b>TOTAL UNIT COST :</b>	<b>\$98.00</b>	<b>TOTAL COST :</b>	<b>\$10,576.00</b>
				<b>PROJECT COUNT :</b>	<b>2</b>	<b>TOTAL QUANTITIES :</b>	<b>232</b>
				<b>AVERAGE COST PER PROJECT :</b>	<b>\$49.00</b>	<b>AVERAGE COST PER QUANTITY :</b>	<b>\$45.59</b>
<b>480.0800</b>	<b>WATER 8" PVC BORE &amp; ENCASE</b>	<b>LF</b>					
			30	\$650.00	\$19,500.00	MARION DR WATER REPLACEMENT, RESISTOL RD TO MELODY LN	2015/06/25
			65	\$350.00	\$22,750.00	NINTH STREET, MAIN STREET, AND AVENUE C - WATER IMPROVEMENTS	2014/11/20
			17	\$1,000.00	\$17,000.00	BIRCHWOOD DR, BROOKVIEW DR, LAKE HUBBARD PKWY, & MEADOWSIDE DR	2014/05/15



**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
			192	\$425.00	\$81,600.00	WALNUT STREET - FIFTH TO GLENBROOK DR. VERIZON CONDUIT CONSTRUCTION - WALNUT STREET WEST OF KCS RAILROAD. WALNUT STREET UTILITY BORES AT KCS RAILROAD CROSSING	2013/01/18
480.0800	WATER 8" PVC BORE & ENCASE						
				TOTAL UNIT COST :	\$2,425.00	TOTAL COST :	\$140,850.00
				PROJECT COUNT :	4	TOTAL QUANTITIES :	304
				AVERAGE COST PER PROJECT :	\$606.25	AVERAGE COST PER QUANTITY :	\$463.32
480.1000	WATER 1" PVC BORE & ENCASE	LF					
			36	\$54.00	\$1,944.00	WATER & SANITARY SEWER IMPROVEMENTS - SECOND STREET, HASKELL DRIVE, AVENUE G AND HOPKINS STREET	2012/05/10
480.1000	WATER 1" PVC BORE & ENCASE						
				TOTAL UNIT COST :	\$54.00	TOTAL COST :	\$1,944.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	36
				AVERAGE COST PER PROJECT :	\$54.00	AVERAGE COST PER QUANTITY :	\$54.00
480.1200	WATER 12" PVC BORE & ENCASE	LF					
			78	\$168.00	\$13,104.00	NAAMAN FOREST BLD.CONNECTION - RANGER TO BRAND NAAMAN SCHOOL RD.	2010/12/20

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
480.1200	WATER 12" PVC BORE & ENCASE						
				TOTAL UNIT COST :	\$168.00	TOTAL COST :	\$13,104.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	78
				AVERAGE COST PER PROJECT :	\$168.00	AVERAGE COST PER QUANTITY :	\$168.00
480.1600	WATER 16" PVC BORE & ENCASE	LF					
			141	\$370.00	\$52,170.00	YALE DRIVE PAVING, DRAINAGE, WATER, SANITARY SEWER AND PAVEMENT MARKING IMPROVEMENTS FROM FOREST LANE TO LAWLER ROAD	2010/05/04
480.1600	WATER 16" PVC BORE & ENCASE						
				TOTAL UNIT COST :	\$370.00	TOTAL COST :	\$52,170.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	141
				AVERAGE COST PER PROJECT :	\$370.00	AVERAGE COST PER QUANTITY :	\$370.00
480.2400	WATER 24" PVC BORE & ENCASE	LF					
			120	\$690.00	\$82,800.00	WEST PRESSURE PLANE IMPROVEMENTS PHASE 1B - SECTION III	2013/11/21
			60	\$490.53	\$29,431.80	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B- SECTION II, ORCHARD DR TO FIFTH ST	2013/11/14
			200	\$600.00	\$120,000.00	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B- SECTION 1, RIDGEDALE DR TO DAIRY RD	2013/11/07

**City Of Garland  
Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
480.2400	WATER 24" PVC BORE & ENCASE						
				TOTAL UNIT COST :	\$1,780.53	TOTAL COST :	\$232,231.80
				PROJECT COUNT :	3	TOTAL QUANTITIES :	380
				AVERAGE COST PER PROJECT :	\$593.51	AVERAGE COST PER QUANTITY :	\$611.14
485.2410	WATER 24" PVC INCLUDING 36", 1/2" WALL STEEL CASING PIPE W/ 2000 PSI PLUGGING FURNISH & INSTALL	LF					
			20	\$250.00	\$5,000.00	WEST PRESSURE PLANE IMPROVEMENTS PHASE 1B - SECTION III	2013/11/21
			54	\$277.27	\$14,972.58	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B- SECTION II, ORCHARD DR TO FIFTH ST	2013/11/14
485.2410	WATER 24" PVC INCLUDING 36", 1/2" WALL STEEL CASING PIPE W/ 2000 PSI PLUGGING FURNISH & INSTALL						
				TOTAL UNIT COST :	\$527.27	TOTAL COST :	\$19,972.58
				PROJECT COUNT :	2	TOTAL QUANTITIES :	74
				AVERAGE COST PER PROJECT :	\$263.64	AVERAGE COST PER QUANTITY :	\$269.90
486.2400	WATER 24" AWWA DI PR CLASS 250 FURNISH & INSTALL	LF					

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
			150	\$418.15	\$62,722.50	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B- SECTION II, ORCHARD DR TO FIFTH ST	2013/11/14
486.2400	WATER 24" AWWA DI PR CLASS 250 FURNISH & INSTALL						
				TOTAL UNIT COST :	\$418.15	TOTAL COST :	\$62,722.50
				PROJECT COUNT :	1	TOTAL QUANTITIES :	150
				AVERAGE COST PER PROJECT :	\$418.15	AVERAGE COST PER QUANTITY :	\$418.15
486.2401	WATER 24" AWWA DI PR CLASS 250 FURNISH & INSTALL AERIAL CROSSING	LF					
			170	\$468.66	\$79,672.20	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B- SECTION II, ORCHARD DR TO FIFTH ST	2013/11/14
486.2401	WATER 24" AWWA DI PR CLASS 250 FURNISH & INSTALL AERIAL CROSSING						
				TOTAL UNIT COST :	\$468.66	TOTAL COST :	\$79,672.20
				PROJECT COUNT :	1	TOTAL QUANTITIES :	170
				AVERAGE COST PER PROJECT :	\$468.66	AVERAGE COST PER QUANTITY :	\$468.66
489.0000	CONC CAP 2000 PSI FURNISH & INSTALL	CY					
			11	\$500.00	\$5,500.00	WATER IMP 3 LOC - GREENCOVE - MAIN - WALNUT	2013/12/17

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
489.0000	CONC CAP 2000 PSI FURNISH & INSTALL						
				TOTAL UNIT COST :	\$500.00	TOTAL COST :	\$5,500.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	11
				AVERAGE COST PER PROJECT :	\$500.00	AVERAGE COST PER QUANTITY :	\$500.00
490.0000	CONC ENCASEMENT 2000 PSI FURNISH & INSTALL	CY					
			5	\$150.00	\$750.00	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B- SECTION 1, RIDGEDALE DR TO DAIRY RD	2013/11/07
			6.2	\$150.00	\$930.00	DAIRY ROAD CELESTE DRIVE TO BROADWAY BOULEVARD	2013/10/17
490.0000	CONC ENCASEMENT 2000 PSI FURNISH & INSTALL						
				TOTAL UNIT COST :	\$300.00	TOTAL COST :	\$1,680.00
				PROJECT COUNT :	2	TOTAL QUANTITIES :	11
				AVERAGE COST PER PROJECT :	\$150.00	AVERAGE COST PER QUANTITY :	\$150.00
493.0000	CONC BLOCKING 2000 PSI FURNISH & INSTALL	CY					
			20.9	\$180.00	\$3,762.00	MARION DR WATER REPLACEMENT, RESISTOL RD TO MELODY LN	2015/06/25
			48	\$175.00	\$8,400.00	BIRCHWOOD DR, BROOKVIEW DR, LAKE HUBBARD PKWY, & MEADOWSIDE DR	2014/05/15

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
			9	\$175.00	\$1,575.00	BIRCHWOOD DR, BROOKVIEW DR, LAKE HUBBARD PKWY, & MEADOWSIDE DR	2014/05/15
			20	\$175.00	\$3,500.00	BIRCHWOOD DR, BROOKVIEW DR, LAKE HUBBARD PKWY, & MEADOWSIDE DR	2014/05/15
			22	\$175.00	\$3,850.00	BIRCHWOOD DR, BROOKVIEW DR, LAKE HUBBARD PKWY, & MEADOWSIDE DR	2014/05/15
			160	\$150.00	\$24,000.00	WEST PRESSURE PLANE IMPROVEMENTS PHASE 1B - SECTION III	2013/11/21
			128	\$128.10	\$16,396.80	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B-SECTION II, ORCHARD DR TO FIFTH ST	2013/11/14
			130	\$150.00	\$19,500.00	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B-SECTION 1, RIDGEDALE DR TO DAIRY RD	2013/11/07
			11.5	\$110.00	\$1,265.00	WATER & WASTE WATER IMPROVEMENTS SHILOH RD - MOCKINGBIRD LN. TO FOREST LN.	2012/12/13
			4	\$105.00	\$420.00	WATER & WASTE WATER IMPROVEMENTS. COLGATE - FOREST RIDGE TO N. YALE. PARK FOREST AND FAIRDALE - SHILOH TO THE END	2012/11/01
			8	\$105.00	\$840.00	WATER & WASTE WATER IMPROVEMENTS. COLGATE - FOREST RIDGE TO N. YALE. PARK FOREST AND FAIRDALE - SHILOH TO THE END	2012/11/01
			3.2	\$210.00	\$672.00	WATER & SANITARY SEWER IMPROVEMENTS - SECOND STREET, HASKELL DRIVE, AVENUE G AND HOPKINS STREET	2012/05/10
			82	\$75.00	\$6,150.00	YALE DRIVE PAVING, DRAINAGE, WATER, SANITARY SEWER AND PAVEMENT MARKING IMPROVEMENTS FROM FOREST LANE TO LAWLER ROAD	2010/05/04
			6	\$70.00	\$420.00	BRIARWOOD DRIVE IMPROVEMENTS FROM DUCK CREEK TO FIFTH STREET	2010/04/27

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
493.0000	CONC BLOCKING 2000 PSI FURNISH & INSTALL						

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
			7005	\$1.94	\$13,589.70	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B- SECTION II, ORCHARD DR TO FIFTH ST	2013/11/14
			15800	\$0.05	\$790.00	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B- SECTION I, RIDGEDALE DR TO DAIRY RD	2013/11/07
			1796	\$0.30	\$538.80	DAIRY ROAD CELESTE DRIVE TO BROADWAY BOULEVARD	2013/10/17
			715	\$1.05	\$750.75	NORTHWEST HIGHWAY RECONSTRUCTION PAVING, DRAINAGE AND SANITARY SEWER FROM CENTERVILLE ROAD TO LAPRADA	2013/08/29
			3195	\$1.00	\$3,195.00	FIFTH STREET - MILER ROAD TO CEDAR DRIVE	2013/01/24
			3685	\$0.25	\$921.25	WATER & WASTE WATER IMPROVEMENTS SHILOH RD - MOCKINGBIRD LN. TO FOREST LN.	2012/12/13
			1991	\$0.10	\$199.10	WATER & WASTE WATER IMPROVEMENTS. COLGATE - FOREST RIDGE TO N. YALE. PARK FOREST AND FAIRDALE - SHILOH TO THE END	2012/11/01
			2837	\$0.10	\$283.70	WATER & WASTE WATER IMPROVEMENTS. COLGATE - FOREST RIDGE TO N. YALE. PARK FOREST AND FAIRDALE - SHILOH TO THE END	2012/11/01
			2200	\$0.10	\$220.00	WATER & WASTE WATER IMPROVEMENTS. COLGATE - FOREST RIDGE TO N. YALE. PARK FOREST AND FAIRDALE - SHILOH TO THE END	2012/11/01
			73	\$8.00	\$584.00	WATER & SANITARY SEWER IMPROVEMENTS - SECOND STREET, HASKELL DRIVE, AVENUE G AND HOPKINS STREET	2012/05/10
			1730	\$0.35	\$605.50	16" WATER MAIN EXTENSION ROAN ROAD TO EAST OATES ROAD	2011/08/18
			2553	\$1.00	\$2,553.00	NAAMAN FOREST BLD.CONNECTION - RANGER TO BRAND NAAMAN SCHOOL RD.	2010/12/20



**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
			30	\$1.00	\$30.00	GARLAND WATER SERVICE RELOCATIONS - PHASE 2 - ROCK CREEK DRIVE AND DEGGE CIRCLE	2010/05/20
			6848	\$0.10	\$684.80	YALE DRIVE PAVING, DRAINAGE, WATER, SANITARY SEWER AND PAVEMENT MARKING IMPROVEMENTS FROM FOREST LANE TO LAWLER ROAD	2010/05/04
			1769	\$0.20	\$353.80	BRIARWOOD DRIVE IMPROVEMENTS FROM DUCK CREEK TO FIFTH STREET	2010/04/27
<b>496.0000</b>	<b>TRENCH SAFETY FURNISH &amp; INSTALL</b>						
				<b>TOTAL UNIT COST :</b>	<b>\$17.61</b>	<b>TOTAL COST :</b>	<b>\$30,456.34</b>
				<b>PROJECT COUNT :</b>	<b>25</b>	<b>TOTAL QUANTITIES :</b>	<b>82559</b>
				<b>AVERAGE COST PER PROJECT :</b>	<b>\$0.70</b>	<b>AVERAGE COST PER QUANTITY :</b>	<b>\$0.37</b>
<b>500.0400</b>	<b>SANITARY SEWER 4" PVC SDR-26 FURNISH &amp; INSTALL</b>	<b>LF</b>					
			136	\$130.00	\$17,680.00	WEST PRESSURE PLANE IMPROVEMENTS PHASE 1B - SECTION III	2013/11/21
			2079	\$33.73	\$70,124.67	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B- SECTION II, ORCHARD DR TO FIFTH ST	2013/11/14
			85	\$30.00	\$2,550.00	DAIRY ROAD CELESTE DRIVE TO BROADWAY BOULEVARD	2013/10/17
			158	\$47.00	\$7,426.00	WATER & WASTE WATER IMPROVEMENTS SHILOH RD - MOCKINGBIRD LN. TO FOREST LN.	2012/12/13

**City Of Garland  
Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
500.0400	SANITARY SEWER 4" PVC SDR-26 FURNISH & INSTALL						
				TOTAL UNIT COST :	\$240.73	TOTAL COST :	\$97,780.67
				PROJECT COUNT :	4	TOTAL QUANTITIES :	2458
				AVERAGE COST PER PROJECT :	\$60.18	AVERAGE COST PER QUANTITY :	\$39.78
500.0600	SANITARY SEWER 6" PVC SDR-26 FURNISH & INSTALL	LF					
			56	\$130.00	\$7,280.00	BIRCHWOOD DR, BROOKVIEW DR, LAKE HUBBARD PKWY, & MEADOWSIDE DR	2014/05/15
			70	\$100.00	\$7,000.00	BIRCHWOOD DR, BROOKVIEW DR, LAKE HUBBARD PKWY, & MEADOWSIDE DR	2014/05/15
			258	\$75.00	\$19,350.00	BIRCHWOOD DR, BROOKVIEW DR, LAKE HUBBARD PKWY, & MEADOWSIDE DR	2014/05/15
			570	\$35.50	\$20,235.00	NORTHWEST HIGHWAY RECONSTRUCTION PAVING, DRAINAGE AND SANITARY SEWER FROM CENTERVILLE ROAD TO LAPRADA	2013/08/29
			7	\$65.00	\$455.00	CLUB CREEK LIFT STATION REMOVAL AND NEW GRAVITY SANITARY SEWER MAIN AND LYONS II	2013/04/18
			396	\$47.25	\$18,711.00	WATER & WASTE WATER IMPROVEMENTS SHILOH RD - MOCKINGBIRD LN. TO FOREST LN.	2012/12/13
			1375	\$46.00	\$63,250.00	WATER & WASTE WATER IMPROVEMENTS. COLGATE - FOREST RIDGE TO N. YALE. PARK FOREST AND FAIRDALE - SHILOH TO THE END	2012/11/01

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
			2501	\$60.00	\$150,060.00	WATER & WASTE WATER IMPROVEMENTS. COLGATE - FOREST RIDGE TO N. YALE. PARK FOREST AND FAIRDALE - SHILOH TO THE END	2012/11/01
			1774	\$84.00	\$149,016.00	WATER & SANITARY SEWER IMPROVEMENTS - SECOND STREET, HASKELL DRIVE, AVENUE G AND HOPKINS STREET	2012/05/10
<b>500.0600</b>	<b>SANITARY SEWER 6" PVC SDR-26 FURNISH &amp; INSTALL</b>						
				<b>TOTAL UNIT COST :</b>	<b>\$642.75</b>	<b>TOTAL COST :</b>	<b>\$435,357.00</b>
				<b>PROJECT COUNT :</b>	<b>9</b>	<b>TOTAL QUANTITIES :</b>	<b>7007</b>
				<b>AVERAGE COST PER PROJECT :</b>	<b>\$71.42</b>	<b>AVERAGE COST PER QUANTITY :</b>	<b>\$62.13</b>
<b>500.0800</b>	<b>SANITARY SEWER 8" PVC SDR-26 FURNISH &amp; INSTALL</b>	<b>LF</b>					
			1479	\$57.00	\$84,303.00	BIRCHWOOD DR, BROOKVIEW DR, LAKE HUBBARD PKWY, & MEADOWSIDE DR	2014/05/15
			1340	\$69.00	\$92,460.00	WEST PRESSURE PLANE IMPROVEMENTS PHASE 1B - SECTION III	2013/11/21
			1375	\$44.04	\$60,555.00	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B-SECTION II, ORCHARD DR TO FIFTH ST	2013/11/14
			1400	\$38.00	\$53,200.00	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B-SECTION 1, RIDGEDALE DR TO DAIRY RD	2013/11/07
			609	\$38.00	\$23,142.00	DAIRY ROAD CELESTE DRIVE TO BROADWAY BOULEVARD	2013/10/17
			3065	\$39.15	\$119,994.75	NORTHWEST HIGHWAY RECONSTRUCTION PAVING, DRAINAGE AND SANITARY SEWER FROM CENTERVILLE ROAD TO LAPRADA	2013/08/29

**City Of Garland  
Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
			47	\$64.00	\$3,008.00	CLUB CREEK LIFT STATION REMOVAL AND NEW GRAVITY SANITARY SEWER MAIN AND LYONS II	2013/04/18
			617	\$34.25	\$21,132.25	WATER & WASTE WATER IMPROVEMENTS SHILOH RD - MOCKINGBIRD LN. TO FOREST LN.	2012/12/13
			160	\$25.00	\$4,000.00	16" WATER MAIN EXTENSION ROAN ROAD TO EAST OATES ROAD	2011/08/18
			1893	\$26.53	\$50,221.29	NAAMAN FOREST BLD.CONNECTION - RANGER TO BRAND NAAMAN SCHOOL RD.	2010/12/20
			50	\$40.00	\$2,000.00	YALE DRIVE PAVING, DRAINAGE, WATER, SANITARY SEWER AND PAVEMENT MARKING IMPROVEMENTS FROM FOREST LANE TO LAWLER ROAD	2010/05/04
<b>500.0800</b>	<b>SANITARY SEWER 8" PVC SDR-26 FURNISH &amp; INSTALL</b>						
			<b>TOTAL UNIT COST :</b>		<b>\$474.97</b>	<b>TOTAL COST :</b>	<b>\$514,016.29</b>
			<b>PROJECT COUNT :</b>		<b>11</b>	<b>TOTAL QUANTITIES :</b>	<b>12035</b>
			<b>AVERAGE COST PER PROJECT :</b>		<b>\$43.18</b>	<b>AVERAGE COST PER QUANTITY :</b>	<b>\$42.71</b>
<b>500.1000</b>	<b>SANITARY SEWER 10" PVC SDR-26 FURNISH &amp; INSTALL</b>	<b>LF</b>					
			624	\$101.00	\$63,024.00	WYNN JOYCE ROAD SANITARY SEWER IMPROVEMENTS, AMY LANE TO OATES ROAD	2015/07/02
			2812	\$47.00	\$132,164.00	DAIRY ROAD CELESTE DRIVE TO BROADWAY BOULEVARD	2013/10/17
			1047	\$65.00	\$68,055.00	CLUB CREEK LIFT STATION REMOVAL AND NEW GRAVITY SANITARY SEWER MAIN AND LYONS II	2013/04/18

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
			1851	\$42.75	\$79,130.25	WATER & WASTE WATER IMPROVEMENTS SHILOH RD - MOCKINGBIRD LN. TO FOREST LN.	2012/12/13
			659	\$58.45	\$38,518.55	NAAMAN FOREST BLD.CONNECTION - RANGER TO BRAND NAAMAN SCHOOL RD.	2010/12/20
<b>500.1000</b>	<b>SANITARY SEWER 10" PVC SDR-26 FURNISH &amp; INSTALL</b>						
				<b>TOTAL UNIT COST :</b>	<b>\$314.20</b>	<b>TOTAL COST :</b>	<b>\$380,891.80</b>
				<b>PROJECT COUNT :</b>	<b>5</b>	<b>TOTAL QUANTITIES :</b>	<b>6993</b>
				<b>AVERAGE COST PER PROJECT :</b>	<b>\$62.84</b>	<b>AVERAGE COST PER QUANTITY :</b>	<b>\$54.47</b>
<b>500.1200</b>	<b>SANITARY SEWER 12" PVC SDR-26 FURNISH &amp; INSTALL</b>	<b>LF</b>					
			80	\$85.00	\$6,800.00	WEST PRESSURE PLANE IMPROVEMENTS PHASE 1B - SECTION III	2013/11/21
			4211	\$51.00	\$214,761.00	CLUB CREEK LIFT STATION REMOVAL AND NEW GRAVITY SANITARY SEWER MAIN AND LYONS II	2013/04/18
			4211	\$60.00	\$252,660.00	CLUB CREEK LIFT STATION REMOVAL AND NEW GRAVITY SANITARY SEWER MAIN	2012/08/02
			167	\$40.00	\$6,680.00	YALE DRIVE PAVING, DRAINAGE, WATER, SANITARY SEWER AND PAVEMENT MARKING IMPROVEMENTS FROM FOREST LANE TO LAWLER ROAD	2010/05/04
			185	\$55.00	\$10,175.00	BRIARWOOD DRIVE IMPROVEMENTS FROM DUCK CREEK TO FIFTH STREET	2010/04/27

**City Of Garland  
Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
500.1200	SANITARY SEWER 12" PVC SDR-26 FURNISH & INSTALL						
				TOTAL UNIT COST :	\$291.00	TOTAL COST :	\$491,076.00
				PROJECT COUNT :	5	TOTAL QUANTITIES :	8854
				AVERAGE COST PER PROJECT :	\$58.20	AVERAGE COST PER QUANTITY :	\$55.46
500.1500	SANITARY SEWER 15" PVC SDR-26 FURNISH & INSTALL	LF					
			2842	\$224.00	\$636,608.00	JUPITER SHILOH RELIEF SEWER IV	2011/11/10
500.1500	SANITARY SEWER 15" PVC SDR-26 FURNISH & INSTALL						
				TOTAL UNIT COST :	\$224.00	TOTAL COST :	\$636,608.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	2842
				AVERAGE COST PER PROJECT :	\$224.00	AVERAGE COST PER QUANTITY :	\$224.00
500.1800	SANITARY SEWER 18" PVC SDR-26 FURNISH & INSTALL	LF					
			144	\$80.76	\$11,629.44	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B- SECTION II, ORCHARD DR TO FIFTH ST	2013/11/14
			1364	\$78.00	\$106,392.00	CLUB CREEK LIFT STATION REMOVAL AND NEW GRAVITY SANITARY SEWER MAIN AND LYONS II	2013/04/18

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
500.1800	SANITARY SEWER 18" PVC SDR-26 FURNISH & INSTALL						
				TOTAL UNIT COST :	\$158.76	TOTAL COST :	\$118,021.44
				PROJECT COUNT :	2	TOTAL QUANTITIES :	1508
				AVERAGE COST PER PROJECT :	\$79.38	AVERAGE COST PER QUANTITY :	\$78.26
520.0400	SANITARY SEWER SERVICE 4" FURNISH & INSTALL	EA					
			23	\$600.00	\$13,800.00	BIRCHWOOD DR, BROOKVIEW DR, LAKE HUBBARD PKWY, & MEADOWSIDE DR	2014/05/15
			4	\$600.00	\$2,400.00	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B- SECTION 1, RIDGEDALE DR TO DAIRY RD	2013/11/07
			37	\$800.00	\$29,600.00	NORTHWEST HIGHWAY RECONSTRUCTION PAVING, DRAINAGE AND SANITARY SEWER FROM CENTERVILLE ROAD TO LAPRADA	2013/08/29
			65	\$400.00	\$26,000.00	WATER & WASTE WATER IMPROVEMENTS. COLGATE - FOREST RIDGE TO N. YALE. PARK FOREST AND FAIRDALE - SHILOH TO THE END	2012/11/01
			28	\$450.00	\$12,600.00	WATER & SANITARY SEWER IMPROVEMENTS - SECOND STREET, HASKELL DRIVE, AVENUE G AND HOPKINS STREET	2012/05/10

**City Of Garland  
Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
520.0400	SANITARY SEWER SERVICE 4" FURNISH & INSTALL						
				TOTAL UNIT COST :	\$2,850.00	TOTAL COST :	\$84,400.00
				PROJECT COUNT :	5	TOTAL QUANTITIES :	157
				AVERAGE COST PER PROJECT :	\$570.00	AVERAGE COST PER QUANTITY :	\$537.58
520.0450	SANITARY SEWER SERVICE 4" RECONNECT	EA					
			23	\$50.00	\$1,150.00	BIRCHWOOD DR, BROOKVIEW DR, LAKE HUBBARD PKWY, & MEADOWSIDE DR	2014/05/15
			17	\$630.63	\$10,720.71	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B- SECTION II, ORCHARD DR TO FIFTH ST	2013/11/14
			2	\$600.00	\$1,200.00	DAIRY ROAD CELESTE DRIVE TO BROADWAY BOULEVARD	2013/10/17
			19	\$150.00	\$2,850.00	BRIARWOOD DRIVE IMPROVEMENTS FROM DUCK CREEK TO FIFTH STREET	2010/04/27
520.0450	SANITARY SEWER SERVICE 4" RECONNECT						
				TOTAL UNIT COST :	\$1,430.63	TOTAL COST :	\$15,920.71
				PROJECT COUNT :	4	TOTAL QUANTITIES :	61
				AVERAGE COST PER PROJECT :	\$357.66	AVERAGE COST PER QUANTITY :	\$261.00
520.0600	SANITARY SEWER SERVICE 6" FURNISH & INSTALL	EA					



**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
			2	\$850.00	\$1,700.00	NORTHWEST HIGHWAY RECONSTRUCTION PAVING, DRAINAGE AND SANITARY SEWER FROM CENTERVILLE ROAD TO LAPRADA	2013/08/29
520.0600	SANITARY SEWER SERVICE 6" FURNISH & INSTALL						
				TOTAL UNIT COST :	\$850.00	TOTAL COST :	\$1,700.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	2
				AVERAGE COST PER PROJECT :	\$850.00	AVERAGE COST PER QUANTITY :	\$850.00
521.0400	SAN SEWER CLEAN-OUT 4" FURNISH & INSTALL	EA					
			19	\$516.50	\$9,813.50	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B- SECTION II, ORCHARD DR TO FIFTH ST	2013/11/14
			28	\$200.00	\$5,600.00	WATER & SANITARY SEWER IMPROVEMENTS - SECOND STREET, HASKELL DRIVE, AVENUE G AND HOPKINS STREET	2012/05/10
			9	\$150.00	\$1,350.00	BRIARWOOD DRIVE IMPROVEMENTS FROM DUCK CREEK TO FIFTH STREET	2010/04/27
521.0400	SAN SEWER CLEAN- OUT 4" FURNISH & INSTALL						
				TOTAL UNIT COST :	\$866.50	TOTAL COST :	\$16,763.50
				PROJECT COUNT :	3	TOTAL QUANTITIES :	56
				AVERAGE COST PER PROJECT :	\$288.83	AVERAGE COST PER QUANTITY :	\$299.35

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
522.0401	TWO WAY 4" SAN SEWER CLEANOUT FURNISH & INSTALL	EA	23	\$250.00	\$5,750.00	BIRCHWOOD DR, BROOKVIEW DR, LAKE HUBBARD PKWY, & MEADOWSIDE DR	2014/05/15
			17	\$617.54	\$10,498.18	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B-SECTION II, ORCHARD DR TO FIFTH ST	2013/11/14
			2	\$230.00	\$460.00	WATER & WASTE WATER IMPROVEMENTS SHILOH RD - MOCKINGBIRD LN. TO FOREST LN.	2012/12/13
			65	\$250.00	\$16,250.00	WATER & WASTE WATER IMPROVEMENTS. COLGATE - FOREST RIDGE TO N. YALE. PARK FOREST AND FAIRDALE - SHILOH TO THE END	2012/11/01
			6	\$250.00	\$1,500.00	WATER & WASTE WATER IMPROVEMENTS. COLGATE - FOREST RIDGE TO N. YALE. PARK FOREST AND FAIRDALE - SHILOH TO THE END	2012/11/01
			19	\$175.00	\$3,325.00	BRIARWOOD DRIVE IMPROVEMENTS FROM DUCK CREEK TO FIFTH STREET	2010/04/27
522.0401	TWO WAY 4" SAN SEWER CLEANOUT FURNISH & INSTALL						
			TOTAL UNIT COST :	\$1,772.54		TOTAL COST :	\$37,783.18
			PROJECT COUNT :	6		TOTAL QUANTITIES :	132
			AVERAGE COST PER PROJECT :	\$295.42		AVERAGE COST PER QUANTITY :	\$286.24
522.0601	TWO WAY 6" SAN SEWER CLEANOUT FURNISH & INSTALL	EA					

**City Of Garland  
Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
			4	\$230.00	\$920.00	WATER & WASTE WATER IMPROVEMENTS SHILOH RD - MOCKINGBIRD LN. TO FOREST LN.	2012/12/13
522.0601	TWO WAY 6" SAN SEWER CLEANOUT FURNISH & INSTALL						
				TOTAL UNIT COST :	\$230.00	TOTAL COST :	\$920.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	4
				AVERAGE COST PER PROJECT :	\$230.00	AVERAGE COST PER QUANTITY :	\$230.00
534.0000	PLUG EXISTING MANHOLE	EA					
			2	\$200.00	\$400.00	DAIRY ROAD CELESTE DRIVE TO BROADWAY BOULEVARD	2013/10/17
			2	\$150.00	\$300.00	CLUB CREEK LIFT STATION REMOVAL AND NEW GRAVITY SANITARY SEWER MAIN AND LYONS II	2013/04/18
			2	\$1,000.00	\$2,000.00	DOWNTOWN REDEVELOPMENT RELIEF SANITARY SEWER LINE	2010/11/11
534.0000	PLUG EXISTING MANHOLE						
				TOTAL UNIT COST :	\$1,350.00	TOTAL COST :	\$2,700.00
				PROJECT COUNT :	3	TOTAL QUANTITIES :	6
				AVERAGE COST PER PROJECT :	\$450.00	AVERAGE COST PER QUANTITY :	\$450.00
535.0006	RING AND HINGED COVER PAMREX DUCTILE IRON FURNISH & INSTALL	EA					

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
			12	\$500.00	\$6,000.00	NORTHWEST HIGHWAY RECONSTRUCTION PAVING, DRAINAGE AND SANITARY SEWER FROM CENTERVILLE ROAD TO LAPRADA	2013/08/29
535.0006	RING AND HINGED COVER PAMREX DUCTILE IRON FURNISH & INSTALL						
				TOTAL UNIT COST :	\$500.00	TOTAL COST :	\$6,000.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	12
				AVERAGE COST PER PROJECT :	\$500.00	AVERAGE COST PER QUANTITY :	\$500.00
535.0030	MANHOLE REWORK & RELIN	EA					
			1	\$1,350.00	\$1,350.00	DAIRY ROAD CELESTE DRIVE TO BROADWAY BOULEVARD	2013/10/17
535.0030	MANHOLE REWORK & RELIN						
				TOTAL UNIT COST :	\$1,350.00	TOTAL COST :	\$1,350.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	1
				AVERAGE COST PER PROJECT :	\$1,350.00	AVERAGE COST PER QUANTITY :	\$1,350.00
535.0031	ADJUST SANITARY SEWER MANHOLE RING & COVER	EA					
			1	\$1,200.00	\$1,200.00	JUPITER SHILOH RELIEF SEWER IV	2011/11/10
			1	\$250.00	\$250.00	NAAMAN FOREST BLD.CONNECTION - RANGER TO BRAND NAAMAN SCHOOL RD.	2010/12/20

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
			1	\$600.00	\$600.00	BRIARWOOD DRIVE IMPROVEMENTS FROM DUCK CREEK TO FIFTH STREET	2010/04/27
535.0031	ADJUST SANITARY SEWER MANHOLE RING & COVER						
				<b>TOTAL UNIT COST :</b>	<b>\$2,050.00</b>	<b>TOTAL COST :</b>	<b>\$2,050.00</b>
				<b>PROJECT COUNT :</b>	<b>3</b>	<b>TOTAL QUANTITIES :</b>	<b>3</b>
				<b>AVERAGE COST PER PROJECT :</b>	<b>\$683.33</b>	<b>AVERAGE COST PER QUANTITY :</b>	<b>\$683.33</b>
535.0400	SAN SEWER MANHOLE 4' DIA CONSTRUCT	EA					
			7	\$3,500.00	\$24,500.00	BIRCHWOOD DR, BROOKVIEW DR, LAKE HUBBARD PKWY, & MEADOWSIDE DR	2014/05/15
			2	\$3,500.00	\$7,000.00	BIRCHWOOD DR, BROOKVIEW DR, LAKE HUBBARD PKWY, & MEADOWSIDE DR	2014/05/15
			4	\$3,500.00	\$14,000.00	BIRCHWOOD DR, BROOKVIEW DR, LAKE HUBBARD PKWY, & MEADOWSIDE DR	2014/05/15
			16	\$3,200.00	\$51,200.00	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B- SECTION 1, RIDGEDALE DR TO DAIRY RD	2013/11/07
			14	\$3,850.00	\$53,900.00	DAIRY ROAD CELESTE DRIVE TO BROADWAY BOULEVARD	2013/10/17
			13	\$2,200.00	\$28,600.00	NORTHWEST HIGHWAY RECONSTRUCTION PAVING, DRAINAGE AND SANITARY SEWER FROM CENTERVILLE ROAD TO LAPRADA	2013/08/29
			4	\$3,800.00	\$15,200.00	CLUB CREEK LIFT STATION REMOVAL AND NEW GRAVITY SANITARY SEWER MAIN AND LYONS II	2013/04/18

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
			2	\$4,000.00	\$8,000.00	CLUB CREEK LIFT STATION REMOVAL AND NEW GRAVITY SANITARY SEWER MAIN AND LYONS II	2013/04/18
			9	\$2,500.00	\$22,500.00	WATER & WASTE WATER IMPROVEMENTS SHILOH RD - MOCKINGBIRD LN. TO FOREST LN.	2012/12/13
			3	\$2,800.00	\$8,400.00	WATER & WASTE WATER IMPROVEMENTS. COLGATE - FOREST RIDGE TO N. YALE. PARK FOREST AND FAIRDALE - SHILOH TO THE END	2012/11/01
			15	\$2,400.00	\$36,000.00	WATER & WASTE WATER IMPROVEMENTS. COLGATE - FOREST RIDGE TO N. YALE. PARK FOREST AND FAIRDALE - SHILOH TO THE END	2012/11/01
			2	\$3,500.00	\$7,000.00	CLUB CREEK LIFT STATION REMOVAL AND NEW GRAVITY SANITARY SEWER MAIN	2012/08/02
			13	\$4,200.00	\$54,600.00	WATER & SANITARY SEWER IMPROVEMENTS - SECOND STREET, HASKELL DRIVE, AVENUE G AND HOPKINS STREET	2012/05/10
			2	\$2,430.00	\$4,860.00	NAAMAN FOREST BLD.CONNECTION - RANGER TO BRAND NAAMAN SCHOOL RD.	2010/12/20
			2	\$5,000.00	\$10,000.00	DOWNTOWN REDEVELOPMENT RELIEF SANITARY SEWER LINE	2010/11/11
			8	\$2,800.00	\$22,400.00	YALE DRIVE PAVING, DRAINAGE, WATER, SANITARY SEWER AND PAVEMENT MARKING IMPROVEMENTS FROM FOREST LANE TO LAWLER ROAD	2010/05/04
			5	\$2,800.00	\$14,000.00	BRIARWOOD DRIVE IMPROVEMENTS FROM DUCK CREEK TO FIFTH STREET	2010/04/27

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
535.0400	SAN SEWER MANHOLE 4' DIA CONSTRUCT						
				TOTAL UNIT COST :	\$55,980.00	TOTAL COST :	\$382,160.00
				PROJECT COUNT :	17	TOTAL QUANTITIES :	121
				AVERAGE COST PER PROJECT :	\$3,292.94	AVERAGE COST PER QUANTITY :	\$3,158.35
535.0500	SAN SEWER MANHOLE 5' DIA CONSTRUCT	EA					
			3	\$18,000.00	\$54,000.00	WYNN JOYCE ROAD SANITARY SEWER IMPROVEMENTS, AMY LANE TO OATES ROAD	2015/07/02
			17	\$4,800.00	\$81,600.00	JUPITER SHILOH RELIEF SEWER IV	2011/11/10
			2	\$3,730.00	\$7,460.00	NAAMAN FOREST BLD.CONNECTION - RANGER TO BRAND NAAMAN SCHOOL RD.	2010/12/20
			3	\$3,730.00	\$11,190.00	NAAMAN FOREST BLD.CONNECTION - RANGER TO BRAND NAAMAN SCHOOL RD.	2010/12/20
			1	\$6,600.00	\$6,600.00	BRIARWOOD DRIVE IMPROVEMENTS FROM DUCK CREEK TO FIFTH STREET	2010/04/27
535.0500	SAN SEWER MANHOLE 5' DIA CONSTRUCT						
				TOTAL UNIT COST :	\$36,860.00	TOTAL COST :	\$160,850.00
				PROJECT COUNT :	5	TOTAL QUANTITIES :	26
				AVERAGE COST PER PROJECT :	\$7,372.00	AVERAGE COST PER QUANTITY :	\$6,186.54

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
535.0533	ADD HEIGHT TO BODY OF MANHOLE FOR ADJUSTMENT OF 5' SANITARY SEWER MANHOLE	VF					
			267	\$135.00	\$36,045.00	JUPITER SHILOH RELIEF SEWER IV	2011/11/10
535.0533	ADD HEIGHT TO BODY OF MANHOLE FOR ADJUSTMENT OF 5' SANITARY SEWER MANHOLE						
				<b>TOTAL UNIT COST :</b>	<b>\$135.00</b>	<b>TOTAL COST :</b>	<b>\$36,045.00</b>
				<b>PROJECT COUNT :</b>	<b>1</b>	<b>TOTAL QUANTITIES :</b>	<b>267</b>
				<b>AVERAGE COST PER PROJECT :</b>	<b>\$135.00</b>	<b>AVERAGE COST PER QUANTITY :</b>	<b>\$135.00</b>
536.0400	SAN SEWER MANHOLE PRECAST 4' DIA SEALED CONSTRUCT	EA					
			5	\$4,000.00	\$20,000.00	WEST PRESSURE PLANE IMPROVEMENTS PHASE 1B - SECTION III	2013/11/21
			4	\$5,499.71	\$21,998.84	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B- SECTION II, ORCHARD DR TO FIFTH ST	2013/11/14
			10	\$3,400.00	\$34,000.00	CLUB CREEK LIFT STATION REMOVAL AND NEW GRAVITY SANITARY SEWER MAIN AND LYONS II	2013/04/18
			10	\$3,700.00	\$37,000.00	CLUB CREEK LIFT STATION REMOVAL AND NEW GRAVITY SANITARY SEWER MAIN	2012/08/02
			1	\$4,000.00	\$4,000.00	BRIARWOOD DRIVE IMPROVEMENTS FROM DUCK CREEK TO FIFTH STREET	2010/04/27



**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
536.0400	SAN SEWER MANHOLE PRECAST 4' DIA SEALED CONSTRUCT						
				TOTAL UNIT COST :	\$20,599.71	TOTAL COST :	\$116,998.84
				PROJECT COUNT :	5	TOTAL QUANTITIES :	30
				AVERAGE COST PER PROJECT :	\$4,119.94	AVERAGE COST PER QUANTITY :	\$3,899.96
536.0401	SANITARY SEWER MANHOLE 4' DIA SEALED OVER EXISTING SEWER LINE CONSTRUCT	EA					
			1	\$5,423.71	\$5,423.71	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B- SECTION II, ORCHARD DR TO FIFTH ST	2013/11/14
			1	\$4,400.00	\$4,400.00	BRIARWOOD DRIVE IMPROVEMENTS FROM DUCK CREEK TO FIFTH STREET	2010/04/27
536.0401	SANITARY SEWER MANHOLE 4' DIA SEALED OVER EXISTING SEWER LINE CONSTRUCT						
				TOTAL UNIT COST :	\$9,823.71	TOTAL COST :	\$9,823.71
				PROJECT COUNT :	2	TOTAL QUANTITIES :	2
				AVERAGE COST PER PROJECT :	\$4,911.86	AVERAGE COST PER QUANTITY :	\$4,911.86

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
536.0412	SAN SEWER MANHOLE PRECAST 4' DIA SEALED WITH INTERNAL DROP CONSTRUCT	EA					
			1	\$3,300.00	\$3,300.00	YALE DRIVE PAVING, DRAINAGE, WATER, SANITARY SEWER AND PAVEMENT MARKING IMPROVEMENTS FROM FOREST LANE TO LAWLER ROAD	2010/05/04
536.0412	SAN SEWER MANHOLE PRECAST 4' DIA SEALED WITH INTERNAL DROP CONSTRUCT						
				TOTAL UNIT COST :	\$3,300.00	TOTAL COST :	\$3,300.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	1
				AVERAGE COST PER PROJECT :	\$3,300.00	AVERAGE COST PER QUANTITY :	\$3,300.00
536.0500	SAN SEWER MANHOLE PRECAST 5' DIA SEALED CONSTRUCT	EA					
			6	\$5,400.00	\$32,400.00	CLUB CREEK LIFT STATION REMOVAL AND NEW GRAVITY SANITARY SEWER MAIN AND LYONS II	2013/04/18

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
536.0500	SAN SEWER MANHOLE PRECAST 5' DIA SEALED CONSTRUCT						
				TOTAL UNIT COST :	\$5,400.00	TOTAL COST :	\$32,400.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	6
				AVERAGE COST PER PROJECT :	\$5,400.00	AVERAGE COST PER QUANTITY :	\$5,400.00
536.0501	SANITARY SEWER MANHOLE 5' DIA SEALED OVER EXISTING SEWER LINE CONSTRUCT	EA					
			1	\$4,700.00	\$4,700.00	BRIARWOOD DRIVE IMPROVEMENTS FROM DUCK CREEK TO FIFTH STREET	2010/04/27
536.0501	SANITARY SEWER MANHOLE 5' DIA SEALED OVER EXISTING SEWER LINE CONSTRUCT						
				TOTAL UNIT COST :	\$4,700.00	TOTAL COST :	\$4,700.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	1
				AVERAGE COST PER PROJECT :	\$4,700.00	AVERAGE COST PER QUANTITY :	\$4,700.00
537.0400	SAN SEWER MANHOLE PRECAST 4' DIA OVER EXISTING LINE CONSTRUCT	EA					

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE	
537.0400	SAN SEWER MANHOLE PRECAST 4' DIA OVER EXISTING LINE CONSTRUCT		1	\$4,000.00	\$4,000.00	YALE DRIVE PAVING, DRAINAGE, WATER, SANITARY SEWER AND PAVEMENT MARKING IMPROVEMENTS FROM FOREST LANE TO LAWLER ROAD	2010/05/04	
		TOTAL UNIT COST :			\$4,000.00	TOTAL COST :		\$4,000.00
		PROJECT COUNT :			1	TOTAL QUANTITIES :		1
		AVERAGE COST PER PROJECT :			\$4,000.00	AVERAGE COST PER QUANTITY :		\$4,000.00
537.0500	SAN SEWER MANHOLE PRECAST 5' DIA OVER EXISTING LINE CONSTRUCT	EA						
			2	\$20,000.00	\$40,000.00	WYNN JOYCE ROAD SANITARY SEWER IMPROVEMENTS, AMY LANE TO OATES ROAD	2015/07/02	
			4	\$6,000.00	\$24,000.00	JUPITER SHILOH RELIEF SEWER IV	2011/11/10	
			2	\$5,350.00	\$10,700.00	YALE DRIVE PAVING, DRAINAGE, WATER, SANITARY SEWER AND PAVEMENT MARKING IMPROVEMENTS FROM FOREST LANE TO LAWLER ROAD	2010/05/04	

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
537.0500	SAN SEWER MANHOLE PRECAST 5' DIA OVER EXISTING LINE CONSTRUCT						
				TOTAL UNIT COST :	\$31,350.00	TOTAL COST :	\$74,700.00
				PROJECT COUNT :	3	TOTAL QUANTITIES :	8
				AVERAGE COST PER PROJECT :	\$10,450.00	AVERAGE COST PER QUANTITY :	\$9,337.50
537.0600	SAN SEWER MANHOLE PRECAST 6' DIA OVER EXISTING LINE CONSTRUCT	EA					
			1	\$10,500.00	\$10,500.00	NAAMAN FOREST BLD.CONNECTION - RANGER TO BRAND NAAMAN SCHOOL RD.	2010/12/20
537.0600	SAN SEWER MANHOLE PRECAST 6' DIA OVER EXISTING LINE CONSTRUCT						
				TOTAL UNIT COST :	\$10,500.00	TOTAL COST :	\$10,500.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	1
				AVERAGE COST PER PROJECT :	\$10,500.00	AVERAGE COST PER QUANTITY :	\$10,500.00
538.0400	SAN SEWER DROP MANHOLE 4' DIA CONSTRUCT	EA					
			2	\$3,600.00	\$7,200.00	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B- SECTION 1, RIDGEDALE DR TO DAIRY RD	2013/11/07
			8	\$4,000.00	\$32,000.00	DAIRY ROAD CELESTE DRIVE TO BROADWAY BOULEVARD	2013/10/17

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
			4	\$3,200.00	\$12,800.00	YALE DRIVE PAVING, DRAINAGE, WATER, SANITARY SEWER AND PAVEMENT MARKING IMPROVEMENTS FROM FOREST LANE TO LAWLER ROAD	2010/05/04
538.0400	SAN SEWER DROP MANHOLE 4' DIA CONSTRUCT						
				<b>TOTAL UNIT COST :</b>	<b>\$10,800.00</b>	<b>TOTAL COST :</b>	<b>\$52,000.00</b>
				<b>PROJECT COUNT :</b>	<b>3</b>	<b>TOTAL QUANTITIES :</b>	<b>14</b>
				<b>AVERAGE COST PER PROJECT :</b>	<b>\$3,600.00</b>	<b>AVERAGE COST PER QUANTITY :</b>	<b>\$3,714.29</b>
538.0500	SAN SEWER DROP MANHOLE 5' DIA CONSTRUCT	EA					
			1	\$4,800.00	\$4,800.00	WATER & WASTE WATER IMPROVEMENTS. COLGATE - FOREST RIDGE TO N. YALE. PARK FOREST AND FAIRDALE - SHILOH TO THE END	2012/11/01
			1	\$4,980.00	\$4,980.00	NAAMAN FOREST BLD.CONNECTION - RANGER TO BRAND NAAMAN SCHOOL RD.	2010/12/20
			1	\$5,900.00	\$5,900.00	BRIARWOOD DRIVE IMPROVEMENTS FROM DUCK CREEK TO FIFTH STREET	2010/04/27
538.0500	SAN SEWER DROP MANHOLE 5' DIA CONSTRUCT						
				<b>TOTAL UNIT COST :</b>	<b>\$15,680.00</b>	<b>TOTAL COST :</b>	<b>\$15,680.00</b>
				<b>PROJECT COUNT :</b>	<b>3</b>	<b>TOTAL QUANTITIES :</b>	<b>3</b>
				<b>AVERAGE COST PER PROJECT :</b>	<b>\$5,226.67</b>	<b>AVERAGE COST PER QUANTITY :</b>	<b>\$5,226.67</b>

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
541.0500	SAN SEWER MANHOLE PRECAST 5' DIA WITH DROP CONNECTION OVER EXISTING LINE CONNECTION CONSTRUCT	EA					
			4	\$6,800.00	\$27,200.00	JUPITER SHILOH RELIEF SEWER IV	2011/11/10
541.0500	SAN SEWER MANHOLE PRECAST 5' DIA WITH DROP CONNECTION OVER EXISTING LINE CONNECTION CONSTRUCT						
TOTAL UNIT COST :				\$6,800.00	TOTAL COST :	\$27,200.00	
PROJECT COUNT :				1	TOTAL QUANTITIES :	4	
AVERAGE COST PER PROJECT :				\$6,800.00	AVERAGE COST PER QUANTITY :	\$6,800.00	
543.0000	INTERNAL DROP CONNECTION TO EXISTING MANHOLE	EA					
			1	\$4,550.00	\$4,550.00	CLUB CREEK LIFT STATION REMOVAL AND NEW GRAVITY SANITARY SEWER MAIN AND LYONS II	2013/04/18

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
543.0000	INTERNAL DROP CONNECTION TO EXISTING MANHOLE						
				TOTAL UNIT COST :	\$4,550.00	TOTAL COST :	\$4,550.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	1
				AVERAGE COST PER PROJECT :	\$4,550.00	AVERAGE COST PER QUANTITY :	\$4,550.00
553.0000	SAN SEWER CITY PROVIDED WAC FIBERGLASS 4' - INSTALL	EA					
			1	\$300.00	\$300.00	WATER & WASTE WATER IMPROVEMENTS. COLGATE - FOREST RIDGE TO N. YALE. PARK FOREST AND FAIRDALE - SHILOH TO THE END	2012/11/01
			3	\$300.00	\$900.00	WATER & WASTE WATER IMPROVEMENTS. COLGATE - FOREST RIDGE TO N. YALE. PARK FOREST AND FAIRDALE - SHILOH TO THE END	2012/11/01
553.0000	SAN SEWER CITY PROVIDED WAC FIBERGLASS 4' - INSTALL						
				TOTAL UNIT COST :	\$600.00	TOTAL COST :	\$1,200.00
				PROJECT COUNT :	2	TOTAL QUANTITIES :	4
				AVERAGE COST PER PROJECT :	\$300.00	AVERAGE COST PER QUANTITY :	\$300.00
570.0800	SANITARY SEWER 8" DR 21 HDPE WITH EMBEDMENT BY OPEN CUT	LF					



**City Of Garland  
Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
			45	\$96.78	\$4,355.10	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B- SECTION II, ORCHARD DR TO FIFTH ST	2013/11/14
570.0800	SANITARY SEWER 8" DR 21 HDPE WITH EMBEDMENT BY OPEN CUT						
				TOTAL UNIT COST :	\$96.78	TOTAL COST :	\$4,355.10
				PROJECT COUNT :	1	TOTAL QUANTITIES :	45
				AVERAGE COST PER PROJECT :	\$96.78	AVERAGE COST PER QUANTITY :	\$96.78
571.0800	SANITARY SEWER 8" DR 21 HDPE BY DIRECTIONAL BORE	LF					
			55	\$152.55	\$8,390.25	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B- SECTION II, ORCHARD DR TO FIFTH ST	2013/11/14
571.0800	SANITARY SEWER 8" DR 21 HDPE BY DIRECTIONAL BORE						
				TOTAL UNIT COST :	\$152.55	TOTAL COST :	\$8,390.25
				PROJECT COUNT :	1	TOTAL QUANTITIES :	55
				AVERAGE COST PER PROJECT :	\$152.55	AVERAGE COST PER QUANTITY :	\$152.55
573.1800	SANITARY SEWER 18" DI CLASS 250 CERAMIC EPOXY LINING AND POLYETHYLENE ENCASEMENT - FURNISH & INSTALL	LF					

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
			66	\$609.78	\$40,245.48	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B- SECTION II, ORCHARD DR TO FIFTH ST	2013/11/14
573.1800	SANITARY SEWER 18" DI CLASS 250 CERAMIC EPOXY LINING AND POLYETHYLENE ENCASEMENT - FURNISH & INSTALL						
				TOTAL UNIT COST :	\$609.78	TOTAL COST :	\$40,245.48
				PROJECT COUNT :	1	TOTAL QUANTITIES :	66
				AVERAGE COST PER PROJECT :	\$609.78	AVERAGE COST PER QUANTITY :	\$609.78
575.1400	SANITARY SEWER 14" HDPE (DR-7 DIPS) BY DIRECTIONAL BORE	LF					
			3558	\$358.00	\$1,273,764.00	WYNN JOYCE ROAD SANITARY SEWER IMPROVEMENTS, AMY LANE TO OATES ROAD	2015/07/02
575.1400	SANITARY SEWER 14" HDPE (DR-7 DIPS) BY DIRECTIONAL BORE						
				TOTAL UNIT COST :	\$358.00	TOTAL COST :	\$1,273,764.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	3558
				AVERAGE COST PER PROJECT :	\$358.00	AVERAGE COST PER QUANTITY :	\$358.00
580.1501	SAN SEWER 15" SDR-26 PVC WITH STEEL CASING 3/8" THICKNESS BORE & ENCASE	LF					

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
			1005	\$570.00	\$572,850.00	JUPITER SHILOH RELIEF SEWER IV	2011/11/10
580.1501	SAN SEWER 15" SDR-26 PVC WITH STEEL CASING 3/8" THICKNESS BORE & ENCASE						
				TOTAL UNIT COST :	\$570.00	TOTAL COST :	\$572,850.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	1005
				AVERAGE COST PER PROJECT :	\$570.00	AVERAGE COST PER QUANTITY :	\$570.00
580.1502	SAN SEWER 15" SDR-35 PVC WITH STEEL CASING 3/8" THICKNESS BORE & ENCASE	LF					
			75	\$560.00	\$42,000.00	JUPITER SHILOH RELIEF SEWER IV	2011/11/10
580.1502	SAN SEWER 15" SDR-35 PVC WITH STEEL CASING 3/8" THICKNESS BORE & ENCASE						
				TOTAL UNIT COST :	\$560.00	TOTAL COST :	\$42,000.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	75
				AVERAGE COST PER PROJECT :	\$560.00	AVERAGE COST PER QUANTITY :	\$560.00
580.1510	SAN SEWER 15" SDR-35 PVC WITH STEEL CASING 1/2" THICKNESS BORE & ENCASE	LF					
			50	\$590.00	\$29,500.00	JUPITER SHILOH RELIEF SEWER IV	2011/11/10

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
580.1510	SAN SEWER 15" SDR-35 PVC WITH STEEL CASING 1/2" THICKNESS BORE & ENCASE						
				TOTAL UNIT COST :	\$590.00	TOTAL COST :	\$29,500.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	50
				AVERAGE COST PER PROJECT :	\$590.00	AVERAGE COST PER QUANTITY :	\$590.00
580.1511	SAN SEWER 15" SDR-26 PVC WITH STEEL CASING 1/2" THICKNESS BORE & ENCASE	LF					
			200	\$600.00	\$120,000.00	JUPITER SHILOH RELIEF SEWER IV	2011/11/10
580.1511	SAN SEWER 15" SDR-26 PVC WITH STEEL CASING 1/2" THICKNESS BORE & ENCASE						
				TOTAL UNIT COST :	\$600.00	TOTAL COST :	\$120,000.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	200
				AVERAGE COST PER PROJECT :	\$600.00	AVERAGE COST PER QUANTITY :	\$600.00
581.0800	SAN SEWER 16" STEEL CASING PIPE W/ 8" DIPS DR 7.3 HDPE PIPE FURNISH & INSTALL	LF					
			78	\$184.00	\$14,352.00	NAAMAN FOREST BLD.CONNECTION - RANGER TO BRAND NAAMAN SCHOOL RD.	2010/12/20

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
581.0800	SAN SEWER 16" STEEL CASING PIPE W/ 8" DIPS DR 7.3 HDPE PIPE FURNISH & INSTALL						
				TOTAL UNIT COST :	\$184.00	TOTAL COST :	\$14,352.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	78
				AVERAGE COST PER PROJECT :	\$184.00	AVERAGE COST PER QUANTITY :	\$184.00
588.0600	BORE 6" HDPE (DR-17)	LF					
			138	\$110.00	\$15,180.00	WATER & SANITARY SEWER IMPROVEMENTS - SECOND STREET, HASKELL DRIVE, AVENUE G AND HOPKINS STREET	2012/05/10
588.0600	BORE 6" HDPE (DR- 17)						
				TOTAL UNIT COST :	\$110.00	TOTAL COST :	\$15,180.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	138
				AVERAGE COST PER PROJECT :	\$110.00	AVERAGE COST PER QUANTITY :	\$110.00
590.1000	SAN SEWER CONC. ENCASEMENT CAP 2000 PSI	CY					
			3.7	\$150.00	\$555.00	DAIRY ROAD CELESTE DRIVE TO BROADWAY BOULEVARD	2013/10/17

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
590.1000	SAN SEWER CONC. ENCASEMENT CAP 2000 PSI						
				TOTAL UNIT COST :	\$150.00	TOTAL COST :	\$555.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	4
				AVERAGE COST PER PROJECT :	\$150.00	AVERAGE COST PER QUANTITY :	\$150.00
591.0000	SAN SEWER CONC. ENCASEMENT 2000 PSI OR GREATER	CY					
			14	\$128.10	\$1,793.40	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B- SECTION II, ORCHARD DR TO FIFTH ST	2013/11/14
			13.5	\$110.00	\$1,485.00	WATER & WASTE WATER IMPROVEMENTS SHILOH RD - MOCKINGBIRD LN. TO FOREST LN.	2012/12/13
591.0000	SAN SEWER CONC. ENCASEMENT 2000 PSI OR GREATER						
				TOTAL UNIT COST :	\$238.10	TOTAL COST :	\$3,278.40
				PROJECT COUNT :	2	TOTAL QUANTITIES :	28
				AVERAGE COST PER PROJECT :	\$119.05	AVERAGE COST PER QUANTITY :	\$119.21
596.0000	TRENCH SAFETY	LF					
			624	\$1.25	\$780.00	WYNN JOYCE ROAD SANITARY SEWER IMPROVEMENTS, AMY LANE TO OATES ROAD	2015/07/02
			56	\$1.00	\$56.00	BIRCHWOOD DR, BROOKVIEW DR, LAKE HUBBARD PKWY, & MEADOWSIDE DR	2014/05/15

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
			1549	\$0.10	\$154.90	BIRCHWOOD DR, BROOKVIEW DR, LAKE HUBBARD PKWY, & MEADOWSIDE DR	2014/05/15
			258	\$1.00	\$258.00	BIRCHWOOD DR, BROOKVIEW DR, LAKE HUBBARD PKWY, & MEADOWSIDE DR	2014/05/15
			1410	\$0.01	\$14.10	WEST PRESSURE PLANE IMPROVEMENTS PHASE 1B - SECTION III	2013/11/21
			3709	\$0.37	\$1,372.33	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B-SECTION II, ORCHARD DR TO FIFTH ST	2013/11/14
			1400	\$0.05	\$70.00	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B-SECTION 1, RIDGEDALE DR TO DAIRY RD	2013/11/07
			3508	\$0.05	\$175.40	DAIRY ROAD CELESTE DRIVE TO BROADWAY BOULEVARD	2013/10/17
			2733	\$1.05	\$2,869.65	NORTHWEST HIGHWAY RECONSTRUCTION PAVING, DRAINAGE AND SANITARY SEWER FROM CENTERVILLE ROAD TO LAPRADA	2013/08/29
			2500	\$1.00	\$2,500.00	CLUB CREEK LIFT STATION REMOVAL AND NEW GRAVITY SANITARY SEWER MAIN AND LYONS II	2013/04/18
			4211	\$1.00	\$4,211.00	CLUB CREEK LIFT STATION REMOVAL AND NEW GRAVITY SANITARY SEWER MAIN AND LYONS II	2013/04/18
			3002	\$0.25	\$750.50	WATER & WASTE WATER IMPROVEMENTS SHILOH RD - MOCKINGBIRD LN. TO FOREST LN.	2012/12/13
			1375	\$0.10	\$137.50	WATER & WASTE WATER IMPROVEMENTS. COLGATE - FOREST RIDGE TO N. YALE. PARK FOREST AND FAIRDALE - SHILOH TO THE END	2012/11/01
			2501	\$0.10	\$250.10	WATER & WASTE WATER IMPROVEMENTS. COLGATE - FOREST RIDGE TO N. YALE. PARK FOREST AND FAIRDALE - SHILOH TO THE END	2012/11/01

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
			4211	\$2.00	\$8,422.00	CLUB CREEK LIFT STATION REMOVAL AND NEW GRAVITY SANITARY SEWER MAIN	2012/08/02
			1774	\$6.00	\$10,644.00	WATER & SANITARY SEWER IMPROVEMENTS - SECOND STREET, HASKELL DRIVE, AVENUE G AND HOPKINS STREET	2012/05/10
			3006	\$5.00	\$15,030.00	JUPITER SHILOH RELIEF SEWER IV	2011/11/10
			659	\$1.00	\$659.00	NAAMAN FOREST BLD.CONNECTION - RANGER TO BRAND NAAMAN SCHOOL RD.	2010/12/20
			1893	\$1.00	\$1,893.00	NAAMAN FOREST BLD.CONNECTION - RANGER TO BRAND NAAMAN SCHOOL RD.	2010/12/20
			50	\$12.00	\$600.00	DOWNTOWN REDEVELOPMENT RELIEF SANITARY SEWER LINE	2010/11/11
			3046	\$1.00	\$3,046.00	YALE DRIVE PAVING, DRAINAGE, WATER, SANITARY SEWER AND PAVEMENT MARKING IMPROVEMENTS FROM FOREST LANE TO LAWLER ROAD	2010/05/04
			2737	\$0.10	\$273.70	BRIARWOOD DRIVE IMPROVEMENTS FROM DUCK CREEK TO FIFTH STREET	2010/04/27
<b>596.0000</b>	<b>TRENCH SAFETY</b>						
				<b>TOTAL UNIT COST :</b>	<b>\$35.43</b>	<b>TOTAL COST :</b>	<b>\$54,167.18</b>
				<b>PROJECT COUNT :</b>	<b>22</b>	<b>TOTAL QUANTITIES :</b>	<b>46212</b>
				<b>AVERAGE COST PER PROJECT :</b>	<b>\$1.61</b>	<b>AVERAGE COST PER QUANTITY :</b>	<b>\$1.17</b>
<b>599.3001</b>	<b>CONNECT TO MANHOLE</b>	<b>EA</b>					
			1	\$2,000.00	\$2,000.00	WEST PRESSURE PLANE IMPROVEMENTS PHASE 1B - SECTION III	2013/11/21



**City Of Garland  
Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
			1	\$1,082.98	\$1,082.98	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B-SECTION II, ORCHARD DR TO FIFTH ST	2013/11/14
			2	\$2,000.00	\$4,000.00	CLUB CREEK LIFT STATION REMOVAL AND NEW GRAVITY SANITARY SEWER MAIN AND LYONS II	2013/04/18
			2	\$2,000.00	\$4,000.00	CLUB CREEK LIFT STATION REMOVAL AND NEW GRAVITY SANITARY SEWER MAIN AND LYONS II	2013/04/18
			2	\$1,000.00	\$2,000.00	CLUB CREEK LIFT STATION REMOVAL AND NEW GRAVITY SANITARY SEWER MAIN	2012/08/02
			1	\$1,500.00	\$1,500.00	WATER & SANITARY SEWER IMPROVEMENTS - SECOND STREET, HASKELL DRIVE, AVENUE G AND HOPKINS STREET	2012/05/10
			8	\$1,800.00	\$14,400.00	JUPITER SHILOH RELIEF SEWER IV	2011/11/10
<b>599.3001</b>	<b>CONNECT TO MANHOLE</b>						
				<b>TOTAL UNIT COST :</b>	<b>\$11,382.98</b>	<b>TOTAL COST :</b>	<b>\$28,982.98</b>
				<b>PROJECT COUNT :</b>	<b>7</b>	<b>TOTAL QUANTITIES :</b>	<b>17</b>
				<b>AVERAGE COST PER PROJECT :</b>	<b>\$1,626.14</b>	<b>AVERAGE COST PER QUANTITY :</b>	<b>\$1,704.88</b>

<b>599.4000</b>	<b>CUT, PLUG AND ABANDON EXISTING SANITARY SEWER</b>	<b>EA</b>					
			42	\$108.09	\$4,539.78	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B-SECTION II, ORCHARD DR TO FIFTH ST	2013/11/14
			3	\$50.00	\$150.00	DAIRY ROAD CELESTE DRIVE TO BROADWAY BOULEVARD	2013/10/17

**City Of Garland  
Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
			4	\$160.00	\$640.00	CLUB CREEK LIFT STATION REMOVAL AND NEW GRAVITY SANITARY SEWER MAIN AND LYONS II	2013/04/18
			1	\$209.00	\$209.00	CLUB CREEK LIFT STATION REMOVAL AND NEW GRAVITY SANITARY SEWER MAIN AND LYONS II	2013/04/18
			1	\$100.00	\$100.00	WATER & WASTE WATER IMPROVEMENTS SHILOH RD - MOCKINGBIRD LN. TO FOREST LN.	2012/12/13
			1	\$500.00	\$500.00	CLUB CREEK LIFT STATION REMOVAL AND NEW GRAVITY SANITARY SEWER MAIN	2012/08/02
			7	\$1,200.00	\$8,400.00	WATER & SANITARY SEWER IMPROVEMENTS - SECOND STREET, HASKELL DRIVE, AVENUE G AND HOPKINS STREET	2012/05/10
			1	\$200.00	\$200.00	DOWNTOWN REDEVELOPMENT RELIEF SANITARY SEWER LINE	2010/11/11
			14	\$100.00	\$1,400.00	YALE DRIVE PAVING, DRAINAGE, WATER, SANITARY SEWER AND PAVEMENT MARKING IMPROVEMENTS FROM FOREST LANE TO LAWLER ROAD	2010/05/04
			5	\$100.00	\$500.00	BRIARWOOD DRIVE IMPROVEMENTS FROM DUCK CREEK TO FIFTH STREET	2010/04/27
<b>599.4000</b>	<b>CUT, PLUG AND ABANDON EXISTING SANITARY SEWER</b>						

**TOTAL UNIT COST :**      **\$2,727.09**

**TOTAL COST :**                      **\$16,638.78**

**PROJECT COUNT :**              **10**

**TOTAL QUANTITIES :**              **79**

**AVERAGE COST  
PER PROJECT :**              **\$272.71**

**AVERAGE COST  
PER QUANTITY :**              **\$210.62**

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
630.1400	CLASS S CONCRETE BRIDGE APPROACH SLAB (BAS- C)(MOD)	CY					
			29.6	\$128.10	\$3,791.76	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B- SECTION II, ORCHARD DR TO FIFTH ST	2013/11/14
630.1400	CLASS S CONCRETE BRIDGE APPROACH SLAB (BAS-C)(MOD)						
				TOTAL UNIT COST :	\$128.10	TOTAL COST :	\$3,791.76
				PROJECT COUNT :	1	TOTAL QUANTITIES :	30
				AVERAGE COST PER PROJECT :	\$128.10	AVERAGE COST PER QUANTITY :	\$128.10
653.1000	RETAINING WALL TYPE 'A' CONSTRUCT	CY					
			40	\$350.00	\$14,000.00	WEST PRESSURE PLANE IMPROVEMENTS PHASE 1B - SECTION III	2013/11/21
653.1000	RETAINING WALL TYPE 'A' CONSTRUCT						
				TOTAL UNIT COST :	\$350.00	TOTAL COST :	\$14,000.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	40
				AVERAGE COST PER PROJECT :	\$350.00	AVERAGE COST PER QUANTITY :	\$350.00
653.3000	RETAINING WALL TYPE 'C' CONSTRUCT	CY					

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
			255	\$485.00	\$123,675.00	NORTHWEST HIGHWAY RECONSTRUCTION PAVING, DRAINAGE AND SANITARY SEWER FROM CENTERVILLE ROAD TO LAPRADA	2013/08/29
			4.5	\$1,000.00	\$4,500.00	16" WATER MAIN EXTENSION ROAN ROAD TO EAST OATES ROAD	2011/08/18
			5	\$486.00	\$2,430.00	NAAMAN FOREST BLD.CONNECTION - RANGER TO BRAND NAAMAN SCHOOL RD.	2010/12/20
<b>653.3000</b>	<b>RETAINING WALL TYPE 'C' CONSTRUCT</b>						
				<b>TOTAL UNIT COST :</b>	<b>\$1,971.00</b>	<b>TOTAL COST :</b>	<b>\$130,605.00</b>
				<b>PROJECT COUNT :</b>	<b>3</b>	<b>TOTAL QUANTITIES :</b>	<b>265</b>
				<b>AVERAGE COST PER PROJECT :</b>	<b>\$657.00</b>	<b>AVERAGE COST PER QUANTITY :</b>	<b>\$493.78</b>
<b>655.0011</b>	<b>SCREENING WALL REPAIR AND OR REPLACE</b>	<b>LS</b>					
			1	\$0.00	\$0.00	2010 TERM CONCRETE CONTRACT	2010/10/08
<b>655.0011</b>	<b>SCREENING WALL REPAIR AND OR REPLACE</b>						
				<b>TOTAL UNIT COST :</b>	<b>\$0.00</b>	<b>TOTAL COST :</b>	<b>\$0.00</b>
				<b>PROJECT COUNT :</b>	<b>1</b>	<b>TOTAL QUANTITIES :</b>	<b>1</b>
				<b>AVERAGE COST PER PROJECT :</b>	<b>\$0.00</b>	<b>AVERAGE COST PER QUANTITY :</b>	<b>\$0.00</b>
<b>655.1000</b>	<b>SINGLE WYTHE MASONRY SCREENING WALL INSTALL</b>	<b>LF</b>					

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
			1238	\$86.80	\$107,458.40	WINDSOR PARK NO. 3 SCREENING WALL	2010/08/03
655.1000	SINGLE WYTHE MASONRY SCREENING WALL INSTALL						
				TOTAL UNIT COST :	\$86.80	TOTAL COST :	\$107,458.40
				PROJECT COUNT :	1	TOTAL QUANTITIES :	1238
				AVERAGE COST PER PROJECT :	\$86.80	AVERAGE COST PER QUANTITY :	\$86.80
655.2000	DOUBLE WYTHE MASONRY SCREENING WALL INSTALL	LF					
			80	\$156.80	\$12,544.00	WINDSOR PARK NO. 3 SCREENING WALL	2010/08/03
655.2000	DOUBLE WYTHE MASONRY SCREENING WALL INSTALL						
				TOTAL UNIT COST :	\$156.80	TOTAL COST :	\$12,544.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	80
				AVERAGE COST PER PROJECT :	\$156.80	AVERAGE COST PER QUANTITY :	\$156.80
670.0000	HEADWALL & WINGWALLS 3600 PSI CONC CONST	CY					
			35	\$900.00	\$31,500.00	YALE DRIVE PAVING, DRAINAGE, WATER, SANITARY SEWER AND PAVEMENT MARKING IMPROVEMENTS FROM FOREST LANE TO LAWLER ROAD	2010/05/04

**City Of Garland  
Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
670.0000	HEADWALL & WINGWALLS 3600 PSI CONC CONST						
				TOTAL UNIT COST :	\$900.00	TOTAL COST :	\$31,500.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	35
				AVERAGE COST PER PROJECT :	\$900.00	AVERAGE COST PER QUANTITY :	\$900.00
672.1104	11' x4' TYPE A HEADWALL	EA					
			1	\$16,500.00	\$16,500.00	NORTHWEST HIGHWAY RECONSTRUCTION PAVING, DRAINAGE AND SANITARY SEWER FROM CENTERVILLE ROAD TO LAPRADA	2013/08/29
672.1104	11' x4' TYPE A HEADWALL						
				TOTAL UNIT COST :	\$16,500.00	TOTAL COST :	\$16,500.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	1
				AVERAGE COST PER PROJECT :	\$16,500.00	AVERAGE COST PER QUANTITY :	\$16,500.00
673.3600	HEADWALL 36" TYPE G CONSTRUCT	EA					
			1	\$5,537.00	\$5,537.00	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B- SECTION II, ORCHARD DR TO FIFTH ST	2013/11/14

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
673.3600	HEADWALL 36" TYPE G CONSTRUCT						
				TOTAL UNIT COST :	\$5,537.00	TOTAL COST :	\$5,537.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	1
				AVERAGE COST PER PROJECT :	\$5,537.00	AVERAGE COST PER QUANTITY :	\$5,537.00
674.0605	HEADWALL TXDOT TYPE PW- N ON 6'x 5' CONSTRUCT	EA					
			2	\$18,000.00	\$36,000.00	BRIARWOOD DRIVE IMPROVEMENTS FROM DUCK CREEK TO FIFTH STREET	2010/04/27
674.0605	HEADWALL TXDOT TYPE PW-N ON 6'x 5' CONSTRUCT						
				TOTAL UNIT COST :	\$18,000.00	TOTAL COST :	\$36,000.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	2
				AVERAGE COST PER PROJECT :	\$18,000.00	AVERAGE COST PER QUANTITY :	\$18,000.00
674.1009	HEADWALL TXDOT TYPE PW- N ON 10'x 9' CONSTRUCT	EA					
			2	\$79,380.00	\$158,760.00	NAAMAN FOREST BLD.CONNECTION - RANGER TO BRAND NAAMAN SCHOOL RD.	2010/12/20

**City Of Garland  
Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
674.1009	HEADWALL TXDOT TYPE PW-N ON 10'x 9' CONSTRUCT						
				TOTAL UNIT COST :	\$79,380.00	TOTAL COST :	\$158,760.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	2
				AVERAGE COST PER PROJECT :	\$79,380.00	AVERAGE COST PER QUANTITY :	\$79,380.00
678.1000	HEADWALL LINER - FORM	SF					
			3250	\$4.59	\$14,917.50	NAAMAN FOREST BLD.CONNECTION - RANGER TO BRAND NAAMAN SCHOOL RD.	2010/12/20
678.1000	HEADWALL LINER - FORM						
				TOTAL UNIT COST :	\$4.59	TOTAL COST :	\$14,917.50
				PROJECT COUNT :	1	TOTAL QUANTITIES :	3250
				AVERAGE COST PER PROJECT :	\$4.59	AVERAGE COST PER QUANTITY :	\$4.59
678.2000	HEADWALL MASONRY VENEER AND BRICKLEDGE - CONSTRUCT	SF					
			3250	\$16.74	\$54,405.00	NAAMAN FOREST BLD.CONNECTION - RANGER TO BRAND NAAMAN SCHOOL RD.	2010/12/20



**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
678.2000	HEADWALL MASONRY VENEER AND BRICKLEDGE - CONSTRUCT						
				TOTAL UNIT COST :	\$16.74	TOTAL COST :	\$54,405.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	3250
				AVERAGE COST PER PROJECT :	\$16.74	AVERAGE COST PER QUANTITY :	\$16.74
680.0000	BRIDGE RAILING	LF					
			63	\$110.00	\$6,930.00	YALE DRIVE PAVING, DRAINAGE, WATER, SANITARY SEWER AND PAVEMENT MARKING IMPROVEMENTS FROM FOREST LANE TO LAWLER ROAD	2010/05/04
680.0000	BRIDGE RAILING						
				TOTAL UNIT COST :	\$110.00	TOTAL COST :	\$6,930.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	63
				AVERAGE COST PER PROJECT :	\$110.00	AVERAGE COST PER QUANTITY :	\$110.00
681.1000	METAL HANDRAILS FABRICATE & INSTALL	LF					
			73	\$110.00	\$8,030.00	BRIARWOOD DRIVE IMPROVEMENTS FROM DUCK CREEK TO FIFTH STREET	2010/04/27

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
681.1000	METAL HANDRAILS FABRICATE & INSTALL						
				TOTAL UNIT COST :	\$110.00	TOTAL COST :	\$8,030.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	73
				AVERAGE COST PER PROJECT :	\$110.00	AVERAGE COST PER QUANTITY :	\$110.00
682.0000	METAL BEAM GUARD RAIL FURNISH & INSTALL	LF					
			50	\$55.00	\$2,750.00	WEST PRESSURE PLANE IMPROVEMENTS PHASE 1B - SECTION III	2013/11/21
			75	\$45.20	\$3,390.00	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B- SECTION II, ORCHARD DR TO FIFTH ST	2013/11/14
			40	\$60.00	\$2,400.00	YALE DRIVE PAVING, DRAINAGE, WATER, SANITARY SEWER AND PAVEMENT MARKING IMPROVEMENTS FROM FOREST LANE TO LAWLER ROAD	2010/05/04
682.0000	METAL BEAM GUARD RAIL FURNISH & INSTALL						
				TOTAL UNIT COST :	\$160.20	TOTAL COST :	\$8,540.00
				PROJECT COUNT :	3	TOTAL QUANTITIES :	165
				AVERAGE COST PER PROJECT :	\$53.40	AVERAGE COST PER QUANTITY :	\$51.76
683.0000	METAL BEAM GUARD W/STEEL POSTS FURNISH & INSTALL	LF					

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
683.0000	METAL BEAM GUARD W/STEEL POSTS FURNISH & INSTALL		200	\$35.00	\$7,000.00	NAAMAN FOREST BLD.CONNECTION - RANGER TO BRAND NAAMAN SCHOOL RD.	2010/12/20
				<b>TOTAL UNIT COST :</b>	<b>\$35.00</b>	<b>TOTAL COST :</b>	<b>\$7,000.00</b>
				<b>PROJECT COUNT :</b>	<b>1</b>	<b>TOTAL QUANTITIES :</b>	<b>200</b>
				<b>AVERAGE COST PER PROJECT :</b>	<b>\$35.00</b>	<b>AVERAGE COST PER QUANTITY :</b>	<b>\$35.00</b>
684.0000	RAIL TYPE T-502	LF					
			40	\$103.72	\$4,148.80	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B- SECTION II, ORCHARD DR TO FIFTH ST	2013/11/14
684.0000	RAIL TYPE T-502						
				<b>TOTAL UNIT COST :</b>	<b>\$103.72</b>	<b>TOTAL COST :</b>	<b>\$4,148.80</b>
				<b>PROJECT COUNT :</b>	<b>1</b>	<b>TOTAL QUANTITIES :</b>	<b>40</b>
				<b>AVERAGE COST PER PROJECT :</b>	<b>\$103.72</b>	<b>AVERAGE COST PER QUANTITY :</b>	<b>\$103.72</b>
684.4000	RAIL TYPE T-402	LF					
			350	\$97.20	\$34,020.00	NAAMAN FOREST BLD.CONNECTION - RANGER TO BRAND NAAMAN SCHOOL RD.	2010/12/20

**City Of Garland  
Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
684.4000	RAIL TYPE T-402						
				TOTAL UNIT COST :	\$97.20	TOTAL COST :	\$34,020.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	350
				AVERAGE COST PER PROJECT :	\$97.20	AVERAGE COST PER QUANTITY :	\$97.20
691.1800	PIERS 18" DIA CONSTRUCT	LF					
			148	\$348.11	\$51,520.28	WINDSOR PARK NO. 3 SCREENING WALL	2010/08/03
691.1800	PIERS 18" DIA CONSTRUCT						
				TOTAL UNIT COST :	\$348.11	TOTAL COST :	\$51,520.28
				PROJECT COUNT :	1	TOTAL QUANTITIES :	148
				AVERAGE COST PER PROJECT :	\$348.11	AVERAGE COST PER QUANTITY :	\$348.11
692.0000	CONCRETE GRADE BEAM FURNISH & INSTALL	CY					
			3	\$2,209.20	\$6,627.60	WINDSOR PARK NO. 3 SCREENING WALL	2010/08/03
692.0000	CONCRETE GRADE BEAM FURNISH & INSTALL						
				TOTAL UNIT COST :	\$2,209.20	TOTAL COST :	\$6,627.60
				PROJECT COUNT :	1	TOTAL QUANTITIES :	3
				AVERAGE COST PER PROJECT :	\$2,209.20	AVERAGE COST PER QUANTITY :	\$2,209.20

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
<b>701.1000</b>	<b>TREE STAKING</b>	<b>EA</b>					
			122	\$31.00	\$3,782.00	NORTHWEST HIGHWAY RECONSTRUCTION PAVING, DRAINAGE AND SANITARY SEWER FROM CENTERVILLE ROAD TO LAPRADA	2013/08/29
<b>701.1000</b>	<b>TREE STAKING</b>						
				<b>TOTAL UNIT COST :</b>	<b>\$31.00</b>	<b>TOTAL COST :</b>	<b>\$3,782.00</b>
				<b>PROJECT COUNT :</b>	<b>1</b>	<b>TOTAL QUANTITIES :</b>	<b>122</b>
				<b>AVERAGE COST PER PROJECT :</b>	<b>\$31.00</b>	<b>AVERAGE COST PER QUANTITY :</b>	<b>\$31.00</b>
<b>702.0010</b>	<b>SPRINKLER SYSTEM REMOVE, REPLACE &amp; REPAIR</b>	<b>HD</b>					
			20	\$200.00	\$4,000.00	WYNN JOYCE ROAD SANITARY SEWER IMPROVEMENTS, AMY LANE TO OATES ROAD	2015/07/02
			8	\$100.00	\$800.00	BIRCHWOOD DR, BROOKVIEW DR, LAKE HUBBARD PKWY, & MEADOWSIDE DR	2014/05/15
			6	\$150.00	\$900.00	BIRCHWOOD DR, BROOKVIEW DR, LAKE HUBBARD PKWY, & MEADOWSIDE DR	2014/05/15
			20	\$100.00	\$2,000.00	BIRCHWOOD DR, BROOKVIEW DR, LAKE HUBBARD PKWY, & MEADOWSIDE DR	2014/05/15
			10	\$100.00	\$1,000.00	BIRCHWOOD DR, BROOKVIEW DR, LAKE HUBBARD PKWY, & MEADOWSIDE DR	2014/05/15
			200	\$25.00	\$5,000.00	WEST PRESSURE PLANE IMPROVEMENTS PHASE 1B - SECTION III	2013/11/21
			50	\$56.50	\$2,825.00	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B- SECTION II, ORCHARD DR TO FIFTH ST	2013/11/14

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
			50	\$80.00	\$4,000.00	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B- SECTION 1, RIDGEDALE DR TO DAIRY RD	2013/11/07
			5	\$1,100.00	\$5,500.00	CLUB CREEK LIFT STATION REMOVAL AND NEW GRAVITY SANITARY SEWER MAIN AND LYONS II	2013/04/18
			10	\$400.00	\$4,000.00	WATER & WASTE WATER IMPROVEMENTS SHILOH RD - MOCKINGBIRD LN. TO FOREST LN.	2012/12/13
			36	\$30.00	\$1,080.00	WATER & WASTE WATER IMPROVEMENTS. COLGATE - FOREST RIDGE TO N. YALE. PARK FOREST AND FAIRDALE - SHILOH TO THE END	2012/11/01
			31	\$30.00	\$930.00	WATER & WASTE WATER IMPROVEMENTS. COLGATE - FOREST RIDGE TO N. YALE. PARK FOREST AND FAIRDALE - SHILOH TO THE END	2012/11/01
			5	\$50.00	\$250.00	CLUB CREEK LIFT STATION REMOVAL AND NEW GRAVITY SANITARY SEWER MAIN	2012/08/02
			60	\$12.00	\$720.00	WATER & SANITARY SEWER IMPROVEMENTS - SECOND STREET, HASKELL DRIVE, AVENUE G AND HOPKINS STREET	2012/05/10
			50	\$105.00	\$5,250.00	WINDSOR PARK NO. 3 SCREENING WALL	2010/08/03
			50	\$10.00	\$500.00	GARLAND WATER SERVICE RELOCATIONS - PHASE 2 - ROCK CREEK DRIVE AND DEGGE CIRCLE	2010/05/20
<b>702.0010</b>	<b>SPRINKLER SYSTEM REMOVE, REPLACE &amp; REPAIR</b>						

**TOTAL UNIT COST :**      **\$2,548.50**

**TOTAL COST :**              **\$38,755.00**

**PROJECT COUNT :**        **16**

**TOTAL QUANTITIES :**      **611**

**AVERAGE COST  
PER PROJECT :**            **\$159.28**

**AVERAGE COST  
PER QUANTITY :**          **\$63.43**

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
702.0021	SPRINKLER SYSTEM HYDRAULY CONTROL REMOVE & RELOCATE	HD					
			100	\$105.00	\$10,500.00	NORTHWEST HIGHWAY RECONSTRUCTION PAVING, DRAINAGE AND SANITARY SEWER FROM CENTERVILLE ROAD TO LAPRADA	2013/08/29
702.0021	SPRINKLER SYSTEM HYDRAULY CONTROL REMOVE & RELOCATE						
				<b>TOTAL UNIT COST :</b>	<b>\$105.00</b>	<b>TOTAL COST :</b>	<b>\$10,500.00</b>
				<b>PROJECT COUNT :</b>	<b>1</b>	<b>TOTAL QUANTITIES :</b>	<b>100</b>
				<b>AVERAGE COST PER PROJECT :</b>	<b>\$105.00</b>	<b>AVERAGE COST PER QUANTITY :</b>	<b>\$105.00</b>
715.0600	6" STEEL PIPE BOLLARD FURNISH & INSTALL	EA					
			3	\$700.00	\$2,100.00	NORTHWEST HIGHWAY RECONSTRUCTION PAVING, DRAINAGE AND SANITARY SEWER FROM CENTERVILLE ROAD TO LAPRADA	2013/08/29
715.0600	6" STEEL PIPE BOLLARD FURNISH & INSTALL						
				<b>TOTAL UNIT COST :</b>	<b>\$700.00</b>	<b>TOTAL COST :</b>	<b>\$2,100.00</b>
				<b>PROJECT COUNT :</b>	<b>1</b>	<b>TOTAL QUANTITIES :</b>	<b>3</b>
				<b>AVERAGE COST PER PROJECT :</b>	<b>\$700.00</b>	<b>AVERAGE COST PER QUANTITY :</b>	<b>\$700.00</b>

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
718.0100	CRAPE MYRTLE, 30 GALLONS FURNISH & INSTALL	EA					
			122	\$240.00	\$29,280.00	NORTHWEST HIGHWAY RECONSTRUCTION PAVING, DRAINAGE AND SANITARY SEWER FROM CENTERVILLE ROAD TO LAPRADA	2013/08/29
718.0100	CRAPE MYRTLE, 30 GALLONS FURNISH & INSTALL						
				TOTAL UNIT COST :	\$240.00	TOTAL COST :	\$29,280.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	122
				AVERAGE COST PER PROJECT :	\$240.00	AVERAGE COST PER QUANTITY :	\$240.00
718.0200	COLOR GUARD YUCCA, 3 GALLONS AT 24" ON CENTERS FURNISH & INSTALL	EA					
			60	\$14.00	\$840.00	NORTHWEST HIGHWAY RECONSTRUCTION PAVING, DRAINAGE AND SANITARY SEWER FROM CENTERVILLE ROAD TO LAPRADA	2013/08/29
718.0200	COLOR GUARD YUCCA, 3 GALLONS AT 24" ON CENTERS FURNISH & INSTALL						
				TOTAL UNIT COST :	\$14.00	TOTAL COST :	\$840.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	60
				AVERAGE COST PER PROJECT :	\$14.00	AVERAGE COST PER QUANTITY :	\$14.00



**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
718.0300	REGAL MIS GULF MULHY, 1 GALLON AT 18" ON CENTERS FURNISH & INSTALL	EA					
			416	\$5.50	\$2,288.00	NORTHWEST HIGHWAY RECONSTRUCTION PAVING, DRAINAGE AND SANITARY SEWER FROM CENTERVILLE ROAD TO LAPRADA	2013/08/29
718.0300	REGAL MIS GULF MULHY, 1 GALLON AT 18" ON CENTERS FURNISH & INSTALL						
				<b>TOTAL UNIT COST :</b>	<b>\$5.50</b>	<b>TOTAL COST :</b>	<b>\$2,288.00</b>
				<b>PROJECT COUNT :</b>	<b>1</b>	<b>TOTAL QUANTITIES :</b>	<b>416</b>
				<b>AVERAGE COST PER PROJECT :</b>	<b>\$5.50</b>	<b>AVERAGE COST PER QUANTITY :</b>	<b>\$5.50</b>
718.0400	MEXICAN FEATHERGRASS, 1 GALLONS AT 18" ON CENTERS FURNISH & INSTALL	EA					
			71	\$5.50	\$390.50	NORTHWEST HIGHWAY RECONSTRUCTION PAVING, DRAINAGE AND SANITARY SEWER FROM CENTERVILLE ROAD TO LAPRADA	2013/08/29

**City Of Garland  
Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
718.0400	MEXICAN FEATHERGRASS, 1 GALLONS AT 18" ON CENTERS FURNISH & INSTALL						
				TOTAL UNIT COST :	\$5.50	TOTAL COST :	\$390.50
				PROJECT COUNT :	1	TOTAL QUANTITIES :	71
				AVERAGE COST PER PROJECT :	\$5.50	AVERAGE COST PER QUANTITY :	\$5.50
718.0500	DWARF PINK GLOSSY ABELIA, 5 GALLONS AT 30" ON CENTER FURNISH & INSTALL	EA					
			300	\$25.25	\$7,575.00	NORTHWEST HIGHWAY RECONSTRUCTION PAVING, DRAINAGE AND SANITARY SEWER FROM CENTERVILLE ROAD TO LAPRADA	2013/08/29
718.0500	DWARF PINK GLOSSY ABELIA, 5 GALLONS AT 30" ON CENTER FURNISH & INSTALL						
				TOTAL UNIT COST :	\$25.25	TOTAL COST :	\$7,575.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	300
				AVERAGE COST PER PROJECT :	\$25.25	AVERAGE COST PER QUANTITY :	\$25.25
718.0600	BLUE RUG JUNIPER, 5 GALLONS AT 24" ON CENTER FURNISH & INSTALL	EA					

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
			204	\$25.25	\$5,151.00	NORTHWEST HIGHWAY RECONSTRUCTION PAVING, DRAINAGE AND SANITARY SEWER FROM CENTERVILLE ROAD TO LAPRADA	2013/08/29
718.0600	BLUE RUG JUNIPER, 5 GALLONS AT 24" ON CENTER FURNISH & INSTALL						
				TOTAL UNIT COST :	\$25.25	TOTAL COST :	\$5,151.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	204
				AVERAGE COST PER PROJECT :	\$25.25	AVERAGE COST PER QUANTITY :	\$25.25
718.0700	ADAGIO MISCANTHUS, 5 GALLONS AT 24" ON CENTER FURNISH & INSTALL	EA					
			755	\$14.00	\$10,570.00	NORTHWEST HIGHWAY RECONSTRUCTION PAVING, DRAINAGE AND SANITARY SEWER FROM CENTERVILLE ROAD TO LAPRADA	2013/08/29
718.0700	ADAGIO MISCANTHUS, 5 GALLONS AT 24" ON CENTER FURNISH & INSTALL						
				TOTAL UNIT COST :	\$14.00	TOTAL COST :	\$10,570.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	755
				AVERAGE COST PER PROJECT :	\$14.00	AVERAGE COST PER QUANTITY :	\$14.00

**City Of Garland  
Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
718.0800	CABERET MISCANTHUS, 5 GALLONS AT 24" ON CENTER FURNISH & INSTALL	EA					
			440	\$9.60	\$4,224.00	NORTHWEST HIGHWAY RECONSTRUCTION PAVING, DRAINAGE AND SANITARY SEWER FROM CENTERVILLE ROAD TO LAPRADA	2013/08/29
718.0800	CABERET MISCANTHUS, 5 GALLONS AT 24" ON CENTER FURNISH & INSTALL						
				TOTAL UNIT COST :	\$9.60	TOTAL COST :	\$4,224.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	440
				AVERAGE COST PER PROJECT :	\$9.60	AVERAGE COST PER QUANTITY :	\$9.60
718.0900	KARL FOERSTER FEATHER REED GRASS, 5 GALLONS AT 18" ON CENTER FURNISH & INSTALL	EA					
			1097	\$14.95	\$16,400.15	NORTHWEST HIGHWAY RECONSTRUCTION PAVING, DRAINAGE AND SANITARY SEWER FROM CENTERVILLE ROAD TO LAPRADA	2013/08/29

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
718.0900	KARL FOERSTER FEATHER REED GRASS, 5 GALLONS AT 18" ON CENTER FURNISH & INSTALL						
				TOTAL UNIT COST :	\$14.95	TOTAL COST :	\$16,400.15
				PROJECT COUNT :	1	TOTAL QUANTITIES :	1097
				AVERAGE COST PER PROJECT :	\$14.95	AVERAGE COST PER QUANTITY :	\$14.95
718.1000	MEXICAN FEATHERGRASS, 1 GALLON AT 18" ON CENTER FURNISH & INSTALL	EA					
			1176	\$5.15	\$6,056.40	NORTHWEST HIGHWAY RECONSTRUCTION PAVING, DRAINAGE AND SANITARY SEWER FROM CENTERVILLE ROAD TO LAPRADA	2013/08/29
718.1000	MEXICAN FEATHERGRASS, 1 GALLON AT 18" ON CENTER FURNISH & INSTALL						
				TOTAL UNIT COST :	\$5.15	TOTAL COST :	\$6,056.40
				PROJECT COUNT :	1	TOTAL QUANTITIES :	1176
				AVERAGE COST PER PROJECT :	\$5.15	AVERAGE COST PER QUANTITY :	\$5.15
718.9970	STEEL EDGING	LF					
			1375	\$2.58	\$3,547.50	NORTHWEST HIGHWAY RECONSTRUCTION PAVING, DRAINAGE AND SANITARY SEWER FROM CENTERVILLE ROAD TO LAPRADA	2013/08/29

**City Of Garland  
Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
718.9970	STEEL EDGING						
				TOTAL UNIT COST :	\$2.58	TOTAL COST :	\$3,547.50
				PROJECT COUNT :	1	TOTAL QUANTITIES :	1375
				AVERAGE COST PER PROJECT :	\$2.58	AVERAGE COST PER QUANTITY :	\$2.58
718.9980	DECORATIVE MUCH WITH FILTER FABRIC FURNISH & INSTALL	SF					
			52	\$12.00	\$624.00	NORTHWEST HIGHWAY RECONSTRUCTION PAVING, DRAINAGE AND SANITARY SEWER FROM CENTERVILLE ROAD TO LAPRADA	2013/08/29
718.9980	DECORATIVE MUCH WITH FILTER FABRIC FURNISH & INSTALL						
				TOTAL UNIT COST :	\$12.00	TOTAL COST :	\$624.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	52
				AVERAGE COST PER PROJECT :	\$12.00	AVERAGE COST PER QUANTITY :	\$12.00
718.9990	BED PREPARATION & TOPMUCH	SF					
			2795	\$1.01	\$2,822.95	NORTHWEST HIGHWAY RECONSTRUCTION PAVING, DRAINAGE AND SANITARY SEWER FROM CENTERVILLE ROAD TO LAPRADA	2013/08/29
			14194	\$1.01	\$14,335.94	NORTHWEST HIGHWAY RECONSTRUCTION PAVING, DRAINAGE AND SANITARY SEWER FROM CENTERVILLE ROAD TO LAPRADA	2013/08/29

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
718.9990	BED PREPARATION & TOPMUCH						
				TOTAL UNIT COST :	\$2.02	TOTAL COST :	\$17,158.89
				PROJECT COUNT :	2	TOTAL QUANTITIES :	16989
				AVERAGE COST PER PROJECT :	\$1.01	AVERAGE COST PER QUANTITY :	\$1.01
719.0000	FERTILIZERS	LS					
			1	\$300.00	\$300.00	NORTHWEST HIGHWAY RECONSTRUCTION PAVING, DRAINAGE AND SANITARY SEWER FROM CENTERVILLE ROAD TO LAPRADA	2013/08/29
			1	\$500.00	\$500.00	NORTHWEST HIGHWAY RECONSTRUCTION PAVING, DRAINAGE AND SANITARY SEWER FROM CENTERVILLE ROAD TO LAPRADA	2013/08/29
719.0000	FERTILIZERS						
				TOTAL UNIT COST :	\$800.00	TOTAL COST :	\$800.00
				PROJECT COUNT :	2	TOTAL QUANTITIES :	2
				AVERAGE COST PER PROJECT :	\$400.00	AVERAGE COST PER QUANTITY :	\$400.00
720.1000	UTILITY MARKERS WITH BRASS CAP IN PAVEMENT	EA					
			4	\$100.00	\$400.00	WALNUT STREET - FIFTH TO GLENBROOK DR. VERIZON CONDUIT CONSTRUCTION - WALNUT STREET WEST OF KCS RAILROAD. WALNUT STREET UTILITY BORES AT KCS RAILROAD CROSSING	2013/01/18

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
720.1000	UTILITY MARKERS WITH BRASS CAP IN PAVEMENT						
				TOTAL UNIT COST :	\$100.00	TOTAL COST :	\$400.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	4
				AVERAGE COST PER PROJECT :	\$100.00	AVERAGE COST PER QUANTITY :	\$100.00
721.0600	BUS STOP PAD 6" 3000 PSI CONCRETE	LF					
			22	\$55.00	\$1,210.00	NORTHWEST HIGHWAY RECONSTRUCTION PAVING, DRAINAGE AND SANITARY SEWER FROM CENTERVILLE ROAD TO LAPRADA	2013/08/29
721.0600	BUS STOP PAD 6" 3000 PSI CONCRETE						
				TOTAL UNIT COST :	\$55.00	TOTAL COST :	\$1,210.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	22
				AVERAGE COST PER PROJECT :	\$55.00	AVERAGE COST PER QUANTITY :	\$55.00
730.0010	GRAVEL DRIVES REMOVE & REPLACE	SY					
			21	\$15.00	\$315.00	NAAMAN FOREST BLD.CONNECTION - RANGER TO BRAND NAAMAN SCHOOL RD.	2010/12/20



**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
730.0010	GRAVEL DRIVES REMOVE & REPLACE						
				TOTAL UNIT COST :	\$15.00	TOTAL COST :	\$315.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	21
				AVERAGE COST PER PROJECT :	\$15.00	AVERAGE COST PER QUANTITY :	\$15.00
762.0000	CHANGEABLE MESSAGE BOARD TEMPORARY	EA					
			12	\$500.00	\$6,000.00	DAIRY ROAD CELESTE DRIVE TO BROADWAY BOULEVARD	2013/10/17
			4	\$5,400.00	\$21,600.00	WATER & WASTE WATER IMPROVEMENTS SHILOH RD - MOCKINGBIRD LN. TO FOREST LN.	2012/12/13
762.0000	CHANGEABLE MESSAGE BOARD TEMPORARY						
				TOTAL UNIT COST :	\$5,900.00	TOTAL COST :	\$27,600.00
				PROJECT COUNT :	2	TOTAL QUANTITIES :	16
				AVERAGE COST PER PROJECT :	\$2,950.00	AVERAGE COST PER QUANTITY :	\$1,725.00
763.1000	PORTABLE MESSAGE BOARD TEMPORARY	MOS					
			6	\$100.00	\$600.00	WYNN JOYCE ROAD SANITARY SEWER IMPROVEMENTS, AMY LANE TO OATES ROAD	2015/07/02
			6	\$25.00	\$150.00	MARION DR WATER REPLACEMENT, RESISTOL RD TO MELODY LN	2015/06/25

**City Of Garland  
Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
			2	\$600.00	\$1,200.00	NINTH STREET, MAIN STREET, AND AVENUE C - WATER IMPROVEMENTS	2014/11/20
			2	\$800.00	\$1,600.00	WATER IMP 3 LOC - GREENCOVE - MAIN - WALNUT	2013/12/17
			4	\$200.00	\$800.00	WATER IMP 3 LOC - GREENCOVE - MAIN - WALNUT	2013/12/17
			20	\$5.00	\$100.00	WEST PRESSURE PLANE IMPROVEMENTS PHASE 1B - SECTION III	2013/11/21
			18	\$1,100.90	\$19,816.20	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B- SECTION II, ORCHARD DR TO FIFTH ST	2013/11/14
			32	\$20.00	\$640.00	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B- SECTION 1, RIDGEDALE DR TO DAIRY RD	2013/11/07
			36	\$600.00	\$21,600.00	NORTHWEST HIGHWAY RECONSTRUCTION PAVING, DRAINAGE AND SANITARY SEWER FROM CENTERVILLE ROAD TO LAPRADA	2013/08/29
			9	\$1,000.00	\$9,000.00	NAAMAN FOREST BLD.CONNECTION - RANGER TO BRAND NAAMAN SCHOOL RD.	2010/12/20
<b>763.1000</b>	<b>PORTABLE MESSAGE BOARD TEMPORARY</b>						
				<b>TOTAL UNIT COST :</b>	<b>\$4,450.90</b>	<b>TOTAL COST :</b>	<b>\$55,506.20</b>
				<b>PROJECT COUNT :</b>	<b>10</b>	<b>TOTAL QUANTITIES :</b>	<b>135</b>
				<b>AVERAGE COST PER PROJECT :</b>	<b>\$445.09</b>	<b>AVERAGE COST PER QUANTITY :</b>	<b>\$411.16</b>
<b>763.2000</b>	<b>PORTABLE ARROW BOARD TEMPORARY</b>	<b>MOS</b>					
			6	\$100.00	\$600.00	WYNN JOYCE ROAD SANITARY SEWER IMPROVEMENTS, AMY LANE TO OATES ROAD	2015/07/02

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
			6	\$25.00	\$150.00	MARION DR WATER REPLACEMENT, RESISTOL RD TO MELODY LN	2015/06/25
			2	\$1,800.00	\$3,600.00	NINTH STREET, MAIN STREET, AND AVENUE C - WATER IMPROVEMENTS	2014/11/20
			2	\$500.00	\$1,000.00	WATER IMP 3 LOC - GREENCOVE - MAIN - WALNUT	2013/12/17
			4	\$100.00	\$400.00	WATER IMP 3 LOC - GREENCOVE - MAIN - WALNUT	2013/12/17
			20	\$5.00	\$100.00	WEST PRESSURE PLANE IMPROVEMENTS PHASE 1B - SECTION III	2013/11/21
			6	\$305.81	\$1,834.86	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B-SECTION II, ORCHARD DR TO FIFTH ST	2013/11/14
			32	\$15.00	\$480.00	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B-SECTION 1, RIDGEDALE DR TO DAIRY RD	2013/11/07
			24	\$150.00	\$3,600.00	DAIRY ROAD CELESTE DRIVE TO BROADWAY BOULEVARD	2013/10/17
			36	\$225.00	\$8,100.00	NORTHWEST HIGHWAY RECONSTRUCTION PAVING, DRAINAGE AND SANITARY SEWER FROM CENTERVILLE ROAD TO LAPRADA	2013/08/29
			4	\$605.00	\$2,420.00	CLUB CREEK LIFT STATION REMOVAL AND NEW GRAVITY SANITARY SEWER MAIN AND LYONS II	2013/04/18
			6	\$500.00	\$3,000.00	WATER & WASTE WATER IMPROVEMENTS SHILOH RD - MOCKINGBIRD LN. TO FOREST LN.	2012/12/13
			9	\$250.00	\$2,250.00	NAAMAN FOREST BLD.CONNECTION - RANGER TO BRAND NAAMAN SCHOOL RD.	2010/12/20
			4	\$450.00	\$1,800.00	OATES ROAD MEDIAN AND EASTERN HILLS LIFT STATION LANDSCAPE IMPROVEMENTS	2010/09/30

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
			2	\$900.00	\$1,800.00	OATES ROAD MEDIAN AND EASTERN HILLS LIFT STATION LANDSCAPE IMPROVEMENTS	2010/09/30
			5	\$280.00	\$1,400.00	WINDSOR PARK NO. 3 SCREENING WALL	2010/08/03
<b>763.2000</b>	<b>PORTABLE ARROW BOARD TEMPORARY</b>						
				<b>TOTAL UNIT COST :</b>	<b>\$6,210.81</b>	<b>TOTAL COST :</b>	<b>\$32,534.86</b>
				<b>PROJECT COUNT :</b>	<b>16</b>	<b>TOTAL QUANTITIES :</b>	<b>168</b>
				<b>AVERAGE COST PER PROJECT :</b>	<b>\$388.18</b>	<b>AVERAGE COST PER QUANTITY :</b>	<b>\$193.66</b>
<b>764.0100</b>	<b>TxDOT GUARD RAIL TERMINAL FURNISH &amp; INSTALL</b>	<b>EA</b>					
			2	\$3,135.00	\$6,270.00	NAAMAN FOREST BLD.CONNECTION - RANGER TO BRAND NAAMAN SCHOOL RD.	2010/12/20
<b>764.0100</b>	<b>TxDOT GUARD RAIL TERMINAL FURNISH &amp; INSTALL</b>						
				<b>TOTAL UNIT COST :</b>	<b>\$3,135.00</b>	<b>TOTAL COST :</b>	<b>\$6,270.00</b>
				<b>PROJECT COUNT :</b>	<b>1</b>	<b>TOTAL QUANTITIES :</b>	<b>2</b>
				<b>AVERAGE COST PER PROJECT :</b>	<b>\$3,135.00</b>	<b>AVERAGE COST PER QUANTITY :</b>	<b>\$3,135.00</b>
<b>765.0000</b>	<b>SAFETY END TREATMENT</b>	<b>EA</b>					
			1	\$1,242.00	\$1,242.00	NAAMAN FOREST BLD.CONNECTION - RANGER TO BRAND NAAMAN SCHOOL RD.	2010/12/20

**City Of Garland  
Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
765.0000	SAFETY END TREATMENT						
				TOTAL UNIT COST :	\$1,242.00	TOTAL COST :	\$1,242.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	1
				AVERAGE COST PER PROJECT :	\$1,242.00	AVERAGE COST PER QUANTITY :	\$1,242.00
770.0010	CHAIN LINK FENCE REMOVE & REPLACE	LF					
			21	\$67.80	\$1,423.80	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B-SECTION II, ORCHARD DR TO FIFTH ST	2013/11/14
770.0010	CHAIN LINK FENCE REMOVE & REPLACE						
				TOTAL UNIT COST :	\$67.80	TOTAL COST :	\$1,423.80
				PROJECT COUNT :	1	TOTAL QUANTITIES :	21
				AVERAGE COST PER PROJECT :	\$67.80	AVERAGE COST PER QUANTITY :	\$67.80
770.0400	CHAIN LINK FENCE 4' FURNISH & INSTALL	LF					
			1235	\$18.00	\$22,230.00	DAIRY ROAD CELESTE DRIVE TO BROADWAY BOULEVARD	2013/10/17
			490	\$12.00	\$5,880.00	FIFTH STREET - MILER ROAD TO CEDAR DRIVE	2013/01/24

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
770.0400	CHAIN LINK FENCE 4' FURNISH & INSTALL						
				TOTAL UNIT COST :	\$30.00	TOTAL COST :	\$28,110.00
				PROJECT COUNT :	2	TOTAL QUANTITIES :	1725
				AVERAGE COST PER PROJECT :	\$15.00	AVERAGE COST PER QUANTITY :	\$16.30
770.0500	CHAIN LINK FENCE 5' FURNISH & INSTALL	LF					
			910	\$17.00	\$15,470.00	WEST PRESSURE PLANE IMPROVEMENTS PHASE 1B - SECTION III	2013/11/21
770.0500	CHAIN LINK FENCE 5' FURNISH & INSTALL						
				TOTAL UNIT COST :	\$17.00	TOTAL COST :	\$15,470.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	910
				AVERAGE COST PER PROJECT :	\$17.00	AVERAGE COST PER QUANTITY :	\$17.00
770.0600	CHAIN LINK FENCE 6' FURNISH & INSTALL	LF					
			120	\$17.00	\$2,040.00	FIFTH STREET - MILER ROAD TO CEDAR DRIVE	2013/01/24

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
770.0600	CHAIN LINK FENCE 6' FURNISH & INSTALL						
				TOTAL UNIT COST :	\$17.00	TOTAL COST :	\$2,040.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	120
				AVERAGE COST PER PROJECT :	\$17.00	AVERAGE COST PER QUANTITY :	\$17.00
771.0600	CHAIN LINK FENCE 6' TEMP. FURNISH & INSTALL	LF					
			1050	\$7.75	\$8,137.50	NORTHWEST HIGHWAY RECONSTRUCTION PAVING, DRAINAGE AND SANITARY SEWER FROM CENTERVILLE ROAD TO LAPRADA	2013/08/29
			1035	\$3.39	\$3,508.65	WINDSOR PARK NO. 3 SCREENING WALL	2010/08/03
771.0600	CHAIN LINK FENCE 6' TEMP. FURNISH & INSTALL						
				TOTAL UNIT COST :	\$11.14	TOTAL COST :	\$11,646.15
				PROJECT COUNT :	2	TOTAL QUANTITIES :	2085
				AVERAGE COST PER PROJECT :	\$5.57	AVERAGE COST PER QUANTITY :	\$5.59
772.4010	CHAIN LINK FENCE W/ BARBWIRE 4' REMOVE & REINSTALL	LF					
			30	\$18.00	\$540.00	JUPITER SHILOH RELIEF SEWER IV	2011/11/10

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
772.4010	CHAIN LINK FENCE W/ BARBWIRE 4' REMOVE & REINSTALL						
				TOTAL UNIT COST :	\$18.00	TOTAL COST :	\$540.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	30
				AVERAGE COST PER PROJECT :	\$18.00	AVERAGE COST PER QUANTITY :	\$18.00
772.6010	CHAIN LINK FENCE W/ BARBWIRE 6' REMOVE & REINSTALL	LF					
			40	\$12.00	\$480.00	WATER & WASTE WATER IMPROVEMENTS. COLGATE - FOREST RIDGE TO N. YALE. PARK FOREST AND FAIRDALE - SHILOH TO THE END	2012/11/01
			25	\$22.00	\$550.00	JUPITER SHILOH RELIEF SEWER IV	2011/11/10
772.6010	CHAIN LINK FENCE W/ BARBWIRE 6' REMOVE & REINSTALL						
				TOTAL UNIT COST :	\$34.00	TOTAL COST :	\$1,030.00
				PROJECT COUNT :	2	TOTAL QUANTITIES :	65
				AVERAGE COST PER PROJECT :	\$17.00	AVERAGE COST PER QUANTITY :	\$15.85
772.6020	CHAIN LINK FENCE W/ BARBWIRE 6' REMOVE & REINSTALL	LF					
			50	\$26.00	\$1,300.00	JUPITER SHILOH RELIEF SEWER IV	2011/11/10



**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
772.6020	CHAIN LINK FENCE W/ BARBWIRE 6' REMOVE & REINSTALL						
				TOTAL UNIT COST :	\$26.00	TOTAL COST :	\$1,300.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	50
				AVERAGE COST PER PROJECT :	\$26.00	AVERAGE COST PER QUANTITY :	\$26.00
773.6000	WOOD FENCE 6' FURNISH & INSTALL	LF					
			122	\$40.00	\$4,880.00	DAIRY ROAD CELESTE DRIVE TO BROADWAY BOULEVARD	2013/10/17
			358	\$28.00	\$10,024.00	NORTHWEST HIGHWAY RECONSTRUCTION PAVING, DRAINAGE AND SANITARY SEWER FROM CENTERVILLE ROAD TO LAPRADA	2013/08/29
			442	\$27.00	\$11,934.00	FIFTH STREET - MILER ROAD TO CEDAR DRIVE	2013/01/24
773.6000	WOOD FENCE 6' FURNISH & INSTALL						
				TOTAL UNIT COST :	\$95.00	TOTAL COST :	\$26,838.00
				PROJECT COUNT :	3	TOTAL QUANTITIES :	922
				AVERAGE COST PER PROJECT :	\$31.67	AVERAGE COST PER QUANTITY :	\$29.11
773.6010	WOOD FENCE 6' REMOVE & REPLACE	LF					
			54	\$101.70	\$5,491.80	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B- SECTION II, ORCHARD DR TO FIFTH ST	2013/11/14

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
			19	\$210.00	\$3,990.00	WINDSOR PARK NO. 3 SCREENING WALL	2010/08/03
<b>773.6010</b>	<b>WOOD FENCE 6' REMOVE &amp; REPLACE</b>						
				<b>TOTAL UNIT COST :</b>	<b>\$311.70</b>	<b>TOTAL COST :</b>	<b>\$9,481.80</b>
				<b>PROJECT COUNT :</b>	<b>2</b>	<b>TOTAL QUANTITIES :</b>	<b>73</b>
				<b>AVERAGE COST PER PROJECT :</b>	<b>\$155.85</b>	<b>AVERAGE COST PER QUANTITY :</b>	<b>\$129.89</b>
<b>773.8000</b>	<b>WOOD FENCE 8' LF FURNISH &amp; INSTALL</b>						
			68	\$33.00	\$2,244.00	FIFTH STREET - MILER ROAD TO CEDAR DRIVE	2013/01/24
<b>773.8000</b>	<b>WOOD FENCE 8' FURNISH &amp; INSTALL</b>						
				<b>TOTAL UNIT COST :</b>	<b>\$33.00</b>	<b>TOTAL COST :</b>	<b>\$2,244.00</b>
				<b>PROJECT COUNT :</b>	<b>1</b>	<b>TOTAL QUANTITIES :</b>	<b>68</b>
				<b>AVERAGE COST PER PROJECT :</b>	<b>\$33.00</b>	<b>AVERAGE COST PER QUANTITY :</b>	<b>\$33.00</b>
<b>775.0010</b>	<b>LIVESTOCK LF FENCE REMOVE &amp; REPLACE</b>						
			25	\$19.00	\$475.00	CLUB CREEK LIFT STATION REMOVAL AND NEW GRAVITY SANITARY SEWER MAIN AND LYONS II	2013/04/18

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
775.0010	LIVESTOCK FENCE REMOVE & REPLACE						
				TOTAL UNIT COST :	\$19.00	TOTAL COST :	\$475.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	25
				AVERAGE COST PER PROJECT :	\$19.00	AVERAGE COST PER QUANTITY :	\$19.00
777.0410	CHAIN LINK GATES 4' REMOVE & REPLACE	EA					
			1	\$965.00	\$965.00	FIFTH STREET - MILER ROAD TO CEDAR DRIVE	2013/01/24
777.0410	CHAIN LINK GATES 4' REMOVE & REPLACE						
				TOTAL UNIT COST :	\$965.00	TOTAL COST :	\$965.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	1
				AVERAGE COST PER PROJECT :	\$965.00	AVERAGE COST PER QUANTITY :	\$965.00
778.0010	SPLIT RAIL WOOD FENCE REMOVE & RELOCATE	LF					
			20	\$28.00	\$560.00	CLUB CREEK LIFT STATION REMOVAL AND NEW GRAVITY SANITARY SEWER MAIN AND LYONS II	2013/04/18

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
778.0010	SPLIT RAIL WOOD FENCE REMOVE & RELOCATE						
				TOTAL UNIT COST :	\$28.00	TOTAL COST :	\$560.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	20
				AVERAGE COST PER PROJECT :	\$28.00	AVERAGE COST PER QUANTITY :	\$28.00
779.0010	WROUGHT IRON FENCE REMOVE & REPLACE	LF					
			35	\$90.00	\$3,150.00	CLUB CREEK LIFT STATION REMOVAL AND NEW GRAVITY SANITARY SEWER MAIN AND LYONS II	2013/04/18
			35	\$50.00	\$1,750.00	CLUB CREEK LIFT STATION REMOVAL AND NEW GRAVITY SANITARY SEWER MAIN	2012/08/02
779.0010	WROUGHT IRON FENCE REMOVE & REPLACE						
				TOTAL UNIT COST :	\$140.00	TOTAL COST :	\$4,900.00
				PROJECT COUNT :	2	TOTAL QUANTITIES :	70
				AVERAGE COST PER PROJECT :	\$70.00	AVERAGE COST PER QUANTITY :	\$70.00
781.0000	CHAIN LINK AND WOOD FENCES REMOVE AND REPLACE	LF					
			240	\$24.00	\$5,760.00	WATER & SANITARY SEWER IMPROVEMENTS - SECOND STREET, HASKELL DRIVE, AVENUE G AND HOPKINS STREET	2012/05/10

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
			192	\$10.00	\$1,920.00	GARLAND WATER SERVICE RELOCATIONS - PHASE 2 - ROCK CREEK DRIVE AND DEGGE CIRCLE	2010/05/20
781.0000	CHAIN LINK AND WOOD FENCES REMOVE AND REPLACE						
				TOTAL UNIT COST :	\$34.00	TOTAL COST :	\$7,680.00
				PROJECT COUNT :	2	TOTAL QUANTITIES :	432
				AVERAGE COST PER PROJECT :	\$17.00	AVERAGE COST PER QUANTITY :	\$17.78
782.0000	METAL BEAM GUARD FENCE FURNISH & INSTALL	LF					
			81	\$52.00	\$4,212.00	NORTHWEST HIGHWAY RECONSTRUCTION PAVING, DRAINAGE AND SANITARY SEWER FROM CENTERVILLE ROAD TO LAPRADA	2013/08/29
782.0000	METAL BEAM GUARD FENCE FURNISH & INSTALL						
				TOTAL UNIT COST :	\$52.00	TOTAL COST :	\$4,212.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	81
				AVERAGE COST PER PROJECT :	\$52.00	AVERAGE COST PER QUANTITY :	\$52.00
784.0020	PVC FENCE REMOVE & RELOCATE	LF					
			121	\$45.00	\$5,445.00	FIFTH STREET - MILER ROAD TO CEDAR DRIVE	2013/01/24

**City Of Garland  
Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
784.0020	PVC FENCE REMOVE & RELOCATE						
				TOTAL UNIT COST :	\$45.00	TOTAL COST :	\$5,445.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	121
				AVERAGE COST PER PROJECT :	\$45.00	AVERAGE COST PER QUANTITY :	\$45.00
784.6010	6' PVC FENCE REMOVE SALVAGE & REPLACE	LF					
			2	\$840.00	\$1,680.00	WINDSOR PARK NO. 3 SCREENING WALL	2010/08/03
784.6010	6' PVC FENCE REMOVE SALVAGE & REPLACE						
				TOTAL UNIT COST :	\$840.00	TOTAL COST :	\$1,680.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	2
				AVERAGE COST PER PROJECT :	\$840.00	AVERAGE COST PER QUANTITY :	\$840.00
787.1010	CONCRETE DECK REMOVE & REPLACE	SY					
			13	\$197.75	\$2,570.75	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B- SECTION II, ORCHARD DR TO FIFTH ST	2013/11/14

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
787.1010	CONCRETE DECK REMOVE & REPLACE						
				TOTAL UNIT COST :	\$197.75	TOTAL COST :	\$2,570.75
				PROJECT COUNT :	1	TOTAL QUANTITIES :	13
				AVERAGE COST PER PROJECT :	\$197.75	AVERAGE COST PER QUANTITY :	\$197.75
790.0000	SIGN REMOVE & REINSTALL	EA					
			4	\$140.00	\$560.00	WINDSOR PARK NO. 3 SCREENING WALL	2010/08/03
790.0000	SIGN REMOVE & REINSTALL						
				TOTAL UNIT COST :	\$140.00	TOTAL COST :	\$560.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	4
				AVERAGE COST PER PROJECT :	\$140.00	AVERAGE COST PER QUANTITY :	\$140.00
790.1000	TRAFFIC SIGN REMOVE & REINSTALL	EA					
			1	\$700.00	\$700.00	MARION DR WATER REPLACEMENT, RESISTOL RD TO MELODY LN	2015/06/25
			7	\$200.00	\$1,400.00	BIRCHWOOD DR, BROOKVIEW DR, LAKE HUBBARD PKWY, & MEADOWSIDE DR	2014/05/15
			2	\$500.00	\$1,000.00	WEST PRESSURE PLANE IMPROVEMENTS PHASE 1B - SECTION III	2013/11/21
			12	\$385.00	\$4,620.00	NAAMAN FOREST BLD.CONNECTION - RANGER TO BRAND NAAMAN SCHOOL RD.	2010/12/20

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
790.1000	TRAFFIC SIGN REMOVE & REINSTALL						
				TOTAL UNIT COST :	\$1,785.00	TOTAL COST :	\$7,720.00
				PROJECT COUNT :	4	TOTAL QUANTITIES :	22
				AVERAGE COST PER PROJECT :	\$446.25	AVERAGE COST PER QUANTITY :	\$350.91
790.2001	SIGN LIGHTING & OTHER RELATED ELECTICAL	LS					
			1	\$50,000.00	\$50,000.00	NORTHWEST HIGHWAY RECONSTRUCTION PAVING, DRAINAGE AND SANITARY SEWER FROM CENTERVILLE ROAD TO LAPRADA	2013/08/29
790.2001	SIGN LIGHTING & OTHER RELATED ELECTICAL						
				TOTAL UNIT COST :	\$50,000.00	TOTAL COST :	\$50,000.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	1
				AVERAGE COST PER PROJECT :	\$50,000.00	AVERAGE COST PER QUANTITY :	\$50,000.00
790.3001	CITY' S ENTRY FEATURE SIGN	LS					
			1	\$25,000.00	\$25,000.00	NORTHWEST HIGHWAY RECONSTRUCTION PAVING, DRAINAGE AND SANITARY SEWER FROM CENTERVILLE ROAD TO LAPRADA	2013/08/29



**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
790.3001	CITY' S ENTRY FEATURE SIGN						
				TOTAL UNIT COST :	\$25,000.00	TOTAL COST :	\$25,000.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	1
				AVERAGE COST PER PROJECT :	\$25,000.00	AVERAGE COST PER QUANTITY :	\$25,000.00
793.0010	MAILBOXES REMOVE & REINSTALL	EA					
			2	\$175.00	\$350.00	NAAMAN FOREST BLD.CONNECTION - RANGER TO BRAND NAAMAN SCHOOL RD.	2010/12/20
793.0010	MAILBOXES REMOVE & REINSTALL						
				TOTAL UNIT COST :	\$175.00	TOTAL COST :	\$350.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	2
				AVERAGE COST PER PROJECT :	\$175.00	AVERAGE COST PER QUANTITY :	\$175.00
793.1000	MAILBOXES TEMPORARY	EA					
			20	\$75.00	\$1,500.00	WEST PRESSURE PLANE IMPROVEMENTS PHASE 1B - SECTION III	2013/11/21
			5	\$136.01	\$680.05	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B- SECTION II, ORCHARD DR TO FIFTH ST	2013/11/14
			11	\$100.00	\$1,100.00	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B- SECTION 1, RIDGEDALE DR TO DAIRY RD	2013/11/07

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
			2	\$150.00	\$300.00	NAAMAN FOREST BLD.CONNECTION - RANGER TO BRAND NAAMAN SCHOOL RD.	2010/12/20
793.1000	MAILBOXES TEMPORARY						
				TOTAL UNIT COST :	\$461.01	TOTAL COST :	\$3,580.05
				PROJECT COUNT :	4	TOTAL QUANTITIES :	38
				AVERAGE COST PER PROJECT :	\$115.25	AVERAGE COST PER QUANTITY :	\$94.21
794.0000	TRENCH SAFETY FOR SITE SPECIFIC ENGINEERED FURNISH & INSTALL	EA					
			3	\$339.00	\$1,017.00	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B- SECTION II, ORCHARD DR TO FIFTH ST	2013/11/14
			1	\$7,500.00	\$7,500.00	WALNUT STREET - FIFTH TO GLENBROOK DR. VERIZON CONDUIT CONSTRUCTION - WALNUT STREET WEST OF KCS RAILROAD. WALNUT STREET UTILITY BORES AT KCS RAILROAD CROSSING	2013/01/18
794.0000	TRENCH SAFETY FOR SITE SPECIFIC ENGINEERED FURNISH & INSTALL						
				TOTAL UNIT COST :	\$7,839.00	TOTAL COST :	\$8,517.00
				PROJECT COUNT :	2	TOTAL QUANTITIES :	4
				AVERAGE COST PER PROJECT :	\$3,919.50	AVERAGE COST PER QUANTITY :	\$2,129.25

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
797.0000	CAPITAL IMPROVEMENTS SIGNS FURNISH & INSTALL	EA					
			2	\$650.00	\$1,300.00	WYNN JOYCE ROAD SANITARY SEWER IMPROVEMENTS, AMY LANE TO OATES ROAD	2015/07/02
			2	\$650.00	\$1,300.00	MARION DR WATER REPLACEMENT, RESISTOL RD TO MELODY LN	2015/06/25
			3	\$350.00	\$1,050.00	NINTH STREET, MAIN STREET, AND AVENUE C - WATER IMPROVEMENTS	2014/11/20
			1	\$600.00	\$600.00	BIRCHWOOD DR, BROOKVIEW DR, LAKE HUBBARD PKWY, & MEADOWSIDE DR	2014/05/15
			1	\$600.00	\$600.00	BIRCHWOOD DR, BROOKVIEW DR, LAKE HUBBARD PKWY, & MEADOWSIDE DR	2014/05/15
			1	\$600.00	\$600.00	BIRCHWOOD DR, BROOKVIEW DR, LAKE HUBBARD PKWY, & MEADOWSIDE DR	2014/05/15
			1	\$600.00	\$600.00	BIRCHWOOD DR, BROOKVIEW DR, LAKE HUBBARD PKWY, & MEADOWSIDE DR	2014/05/15
			2	\$550.00	\$1,100.00	WATER IMP 3 LOC - GREENCOVE - MAIN - WALNUT	2013/12/17
			2	\$550.00	\$1,100.00	WATER IMP 3 LOC - GREENCOVE - MAIN - WALNUT	2013/12/17
			2	\$550.00	\$1,100.00	WATER IMP 3 LOC - GREENCOVE - MAIN - WALNUT	2013/12/17
			2	\$600.00	\$1,200.00	WEST PRESSURE PLANE IMPROVEMENTS PHASE 1B - SECTION III	2013/11/21
			4	\$423.75	\$1,695.00	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B- SECTION II, ORCHARD DR TO FIFTH ST	2013/11/14
			4	\$550.00	\$2,200.00	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B- SECTION 1, RIDGEDALE DR TO DAIRY RD	2013/11/07

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
			3	\$500.00	\$1,500.00	DAIRY ROAD CELESTE DRIVE TO BROADWAY BOULEVARD	2013/10/17
			2	\$500.00	\$1,000.00	NORTHWEST HIGHWAY RECONSTRUCTION PAVING, DRAINAGE AND SANITARY SEWER FROM CENTERVILLE ROAD TO LAPRADA	2013/08/29
			2	\$525.00	\$1,050.00	CLUB CREEK LIFT STATION REMOVAL AND NEW GRAVITY SANITARY SEWER MAIN AND LYONS II	2013/04/18
			2	\$525.00	\$1,050.00	CLUB CREEK LIFT STATION REMOVAL AND NEW GRAVITY SANITARY SEWER MAIN AND LYONS II	2013/04/18
			2	\$500.00	\$1,000.00	WATER & WASTE WATER IMPROVEMENTS SHILOH RD - MOCKINGBIRD LN. TO FOREST LN.	2012/12/13
			1	\$300.00	\$300.00	WATER & WASTE WATER IMPROVEMENTS. COLGATE - FOREST RIDGE TO N. YALE. PARK FOREST AND FAIRDALE - SHILOH TO THE END	2012/11/01
			1	\$300.00	\$300.00	WATER & WASTE WATER IMPROVEMENTS. COLGATE - FOREST RIDGE TO N. YALE. PARK FOREST AND FAIRDALE - SHILOH TO THE END	2012/11/01
			1	\$300.00	\$300.00	WATER & WASTE WATER IMPROVEMENTS. COLGATE - FOREST RIDGE TO N. YALE. PARK FOREST AND FAIRDALE - SHILOH TO THE END	2012/11/01
			2	\$420.00	\$840.00	NAAMAN FOREST BLD.CONNECTION - RANGER TO BRAND NAAMAN SCHOOL RD.	2010/12/20

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
797.0000	CAPITAL IMPROVEMENTS SIGNS FURNISH & INSTALL						
				TOTAL UNIT COST :	\$11,143.75	TOTAL COST :	\$21,785.00
				PROJECT COUNT :	22	TOTAL QUANTITIES :	43
				AVERAGE COST PER PROJECT :	\$506.53	AVERAGE COST PER QUANTITY :	\$506.63
798.0000	EROSION CONTROL	LS					
			1	\$4,500.00	\$4,500.00	WYNN JOYCE ROAD SANITARY SEWER IMPROVEMENTS, AMY LANE TO OATES ROAD	2015/07/02
			1	\$1,000.00	\$1,000.00	MARION DR WATER REPLACEMENT, RESISTOL RD TO MELODY LN	2015/06/25
			1	\$2,500.00	\$2,500.00	NINTH STREET, MAIN STREET, AND AVENUE C - WATER IMPROVEMENTS	2014/11/20
			1	\$6,000.00	\$6,000.00	BIRCHWOOD DR, BROOKVIEW DR, LAKE HUBBARD PKWY, & MEADOWSIDE DR	2014/05/15
			1	\$1,000.00	\$1,000.00	BIRCHWOOD DR, BROOKVIEW DR, LAKE HUBBARD PKWY, & MEADOWSIDE DR	2014/05/15
			1	\$1,000.00	\$1,000.00	BIRCHWOOD DR, BROOKVIEW DR, LAKE HUBBARD PKWY, & MEADOWSIDE DR	2014/05/15
			1	\$1,000.00	\$1,000.00	BIRCHWOOD DR, BROOKVIEW DR, LAKE HUBBARD PKWY, & MEADOWSIDE DR	2014/05/15
			1	\$500.00	\$500.00	WATER IMP 3 LOC - GREENCOVE - MAIN - WALNUT	2013/12/17
			1	\$600.00	\$600.00	WATER IMP 3 LOC - GREENCOVE - MAIN - WALNUT	2013/12/17
			1	\$500.00	\$500.00	WATER IMP 3 LOC - GREENCOVE - MAIN - WALNUT	2013/12/17

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
			1	\$4,400.00	\$4,400.00	WEST PRESSURE PLANE IMPROVEMENTS PHASE 1B - SECTION III	2013/11/21
			1	\$14,591.69	\$14,591.69	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B- SECTION II, ORCHARD DR TO FIFTH ST	2013/11/14
			1	\$8,000.00	\$8,000.00	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B- SECTION 1, RIDGEDALE DR TO DAIRY RD	2013/11/07
			1	\$6,200.00	\$6,200.00	DAIRY ROAD CELESTE DRIVE TO BROADWAY BOULEVARD	2013/10/17
			1	\$15,000.00	\$15,000.00	NORTHWEST HIGHWAY RECONSTRUCTION PAVING, DRAINAGE AND SANITARY SEWER FROM CENTERVILLE ROAD TO LAPRADA	2013/08/29
			1	\$4,000.00	\$4,000.00	CLUB CREEK LIFT STATION REMOVAL AND NEW GRAVITY SANITARY SEWER MAIN AND LYONS II	2013/04/18
			1	\$14,000.00	\$14,000.00	CLUB CREEK LIFT STATION REMOVAL AND NEW GRAVITY SANITARY SEWER MAIN AND LYONS II	2013/04/18
			1	\$7,000.00	\$7,000.00	FIFTH STREET - MILER ROAD TO CEDAR DRIVE	2013/01/24
			1	\$1,900.00	\$1,900.00	WATER & WASTE WATER IMPROVEMENTS SHILOH RD - MOCKINGBIRD LN. TO FOREST LN.	2012/12/13
			1	\$2,750.00	\$2,750.00	WATER & WASTE WATER IMPROVEMENTS. COLGATE - FOREST RIDGE TO N. YALE. PARK FOREST AND FAIRDALE - SHILOH TO THE END	2012/11/01
			1	\$2,600.00	\$2,600.00	WATER & WASTE WATER IMPROVEMENTS. COLGATE - FOREST RIDGE TO N. YALE. PARK FOREST AND FAIRDALE - SHILOH TO THE END	2012/11/01

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
			1	\$2,800.00	\$2,800.00	WATER & WASTE WATER IMPROVEMENTS. COLGATE - FOREST RIDGE TO N. YALE. PARK FOREST AND FAIRDALE - SHILOH TO THE END	2012/11/01
			1	\$10,000.00	\$10,000.00	CLUB CREEK LIFT STATION REMOVAL AND NEW GRAVITY SANITARY SEWER MAIN	2012/08/02
			2	\$1,500.00	\$3,000.00	WATER & SANITARY SEWER IMPROVEMENTS - SECOND STREET, HASKELL DRIVE, AVENUE G AND HOPKINS STREET	2012/05/10
			1	\$12,000.00	\$12,000.00	JUPITER SHILOH RELIEF SEWER IV	2011/11/10
			1	\$3,600.00	\$3,600.00	16" WATER MAIN EXTENSION ROAN ROAD TO EAST OATES ROAD	2011/08/18
			1	\$5,630.00	\$5,630.00	NAAMAN FOREST BLD.CONNECTION - RANGER TO BRAND NAAMAN SCHOOL RD.	2010/12/20
			1	\$3,605.00	\$3,605.00	WINDSOR PARK NO. 3 SCREENING WALL	2010/08/03
			1	\$2,000.00	\$2,000.00	GARLAND WATER SERVICE RELOCATIONS - PHASE 2 - ROCK CREEK DRIVE AND DEGGE CIRCLE	2010/05/20
			1	\$5,750.00	\$5,750.00	YALE DRIVE PAVING, DRAINAGE, WATER, SANITARY SEWER AND PAVEMENT MARKING IMPROVEMENTS FROM FOREST LANE TO LAWLER ROAD	2010/05/04
			1	\$7,600.00	\$7,600.00	BRIARWOOD DRIVE IMPROVEMENTS FROM DUCK CREEK TO FIFTH STREET	2010/04/27

**798.0000    EROSION CONTROL**

<b>TOTAL UNIT COST :</b>	<b>\$153,526.69</b>	<b>TOTAL COST :</b>	<b>\$155,026.69</b>
<b>PROJECT COUNT :</b>	<b>31</b>	<b>TOTAL QUANTITIES :</b>	<b>32</b>
<b>AVERAGE COST PER PROJECT :</b>	<b>\$4,952.47</b>	<b>AVERAGE COST PER QUANTITY :</b>	<b>\$4,844.58</b>

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
799.1000	LOCATOR BALL FURNISH & INSTALL	EA					
			1	\$100.00	\$100.00	WALNUT STREET - FIFTH TO GLENBROOK DR. VERIZON CONDUIT CONSTRUCTION - WALNUT STREET WEST OF KCS RAILROAD. WALNUT STREET UTILITY BORES AT KCS RAILROAD CROSSING	2013/01/18
799.1000	LOCATOR BALL FURNISH & INSTALL						
				TOTAL UNIT COST :	\$100.00	TOTAL COST :	\$100.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	1
				AVERAGE COST PER PROJECT :	\$100.00	AVERAGE COST PER QUANTITY :	\$100.00
800.1800	STORM SEWER 18" RCP CLASS III FURNISH & INSTALL	LF					
			10	\$200.00	\$2,000.00	WEST PRESSURE PLANE IMPROVEMENTS PHASE 1B - SECTION III	2013/11/21
			164	\$42.00	\$6,888.00	DAIRY ROAD CELESTE DRIVE TO BROADWAY BOULEVARD	2013/10/17
			23	\$40.00	\$920.00	YALE DRIVE PAVING, DRAINAGE, WATER, SANITARY SEWER AND PAVEMENT MARKING IMPROVEMENTS FROM FOREST LANE TO LAWLER ROAD	2010/05/04



**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
800.1800	STORM SEWER 18" RCP CLASS III FURNISH & INSTALL						
				TOTAL UNIT COST :	\$282.00	TOTAL COST :	\$9,808.00
				PROJECT COUNT :	3	TOTAL QUANTITIES :	197
				AVERAGE COST PER PROJECT :	\$94.00	AVERAGE COST PER QUANTITY :	\$49.79
800.2100	STORM SEWER 21" RCP CLASS III FURNISH & INSTALL	LF					
			118	\$71.53	\$8,440.54	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B- SECTION II, ORCHARD DR TO FIFTH ST	2013/11/14
			288	\$46.00	\$13,248.00	DAIRY ROAD CELESTE DRIVE TO BROADWAY BOULEVARD	2013/10/17
			785	\$49.50	\$38,857.50	NORTHWEST HIGHWAY RECONSTRUCTION PAVING, DRAINAGE AND SANITARY SEWER FROM CENTERVILLE ROAD TO LAPRADA	2013/08/29
			256	\$130.00	\$33,280.00	FIFTH STREET - MILER ROAD TO CEDAR DRIVE	2013/01/24
			403	\$37.97	\$15,301.91	NAAMAN FOREST BLD.CONNECTION - RANGER TO BRAND NAAMAN SCHOOL RD.	2010/12/20
			430	\$37.97	\$16,327.10	NAAMAN FOREST BLD.CONNECTION - RANGER TO BRAND NAAMAN SCHOOL RD.	2010/12/20
			619	\$43.00	\$26,617.00	YALE DRIVE PAVING, DRAINAGE, WATER, SANITARY SEWER AND PAVEMENT MARKING IMPROVEMENTS FROM FOREST LANE TO LAWLER ROAD	2010/05/04
			1350	\$35.00	\$47,250.00	BRIARWOOD DRIVE IMPROVEMENTS FROM DUCK CREEK TO FIFTH STREET	2010/04/27

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
800.2100	STORM SEWER 21" RCP CLASS III FURNISH & INSTALL						
				TOTAL UNIT COST :	\$450.97	TOTAL COST :	\$199,322.05
				PROJECT COUNT :	8	TOTAL QUANTITIES :	4249
				AVERAGE COST PER PROJECT :	\$56.37	AVERAGE COST PER QUANTITY :	\$46.91
800.2400	STORM SEWER 24" RCP CLASS III FURNISH & INSTALL	LF					
			262	\$82.41	\$21,591.42	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B- SECTION II, ORCHARD DR TO FIFTH ST	2013/11/14
			420	\$49.00	\$20,580.00	DAIRY ROAD CELESTE DRIVE TO BROADWAY BOULEVARD	2013/10/17
			125	\$54.00	\$6,750.00	NORTHWEST HIGHWAY RECONSTRUCTION PAVING, DRAINAGE AND SANITARY SEWER FROM CENTERVILLE ROAD TO LAPRADA	2013/08/29
			8	\$135.00	\$1,080.00	FIFTH STREET - MILER ROAD TO CEDAR DRIVE	2013/01/24
			9	\$39.01	\$351.09	NAAMAN FOREST BLD.CONNECTION - RANGER TO BRAND NAAMAN SCHOOL RD.	2010/12/20
			699	\$39.01	\$27,267.99	NAAMAN FOREST BLD.CONNECTION - RANGER TO BRAND NAAMAN SCHOOL RD.	2010/12/20
			388	\$46.00	\$17,848.00	YALE DRIVE PAVING, DRAINAGE, WATER, SANITARY SEWER AND PAVEMENT MARKING IMPROVEMENTS FROM FOREST LANE TO LAWLER ROAD	2010/05/04
			276	\$41.00	\$11,316.00	BRIARWOOD DRIVE IMPROVEMENTS FROM DUCK CREEK TO FIFTH STREET	2010/04/27

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
800.2400	STORM SEWER 24" RCP CLASS III FURNISH & INSTALL						
				TOTAL UNIT COST :	\$485.43	TOTAL COST :	\$106,784.50
				PROJECT COUNT :	8	TOTAL QUANTITIES :	2187
				AVERAGE COST PER PROJECT :	\$60.68	AVERAGE COST PER QUANTITY :	\$48.83
800.2700	STORM SEWER 27" RCP CLASS III FURNISH & INSTALL	LF					
			634	\$91.96	\$58,302.64	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B- SECTION II, ORCHARD DR TO FIFTH ST	2013/11/14
			87	\$65.00	\$5,655.00	NORTHWEST HIGHWAY RECONSTRUCTION PAVING, DRAINAGE AND SANITARY SEWER FROM CENTERVILLE ROAD TO LAPRADA	2013/08/29
			36	\$51.00	\$1,836.00	YALE DRIVE PAVING, DRAINAGE, WATER, SANITARY SEWER AND PAVEMENT MARKING IMPROVEMENTS FROM FOREST LANE TO LAWLER ROAD	2010/05/04
800.2700	STORM SEWER 27" RCP CLASS III FURNISH & INSTALL						
				TOTAL UNIT COST :	\$207.96	TOTAL COST :	\$65,793.64
				PROJECT COUNT :	3	TOTAL QUANTITIES :	757
				AVERAGE COST PER PROJECT :	\$69.32	AVERAGE COST PER QUANTITY :	\$86.91
800.3000	STORM SEWER 30" RCP CLASS III FURNISH & INSTALL	LF					

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
			166	\$102.85	\$17,073.10	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B- SECTION II, ORCHARD DR TO FIFTH ST	2013/11/14
			527	\$63.00	\$33,201.00	DAIRY ROAD CELESTE DRIVE TO BROADWAY BOULEVARD	2013/10/17
			23	\$68.00	\$1,564.00	NORTHWEST HIGHWAY RECONSTRUCTION PAVING, DRAINAGE AND SANITARY SEWER FROM CENTERVILLE ROAD TO LAPRADA	2013/08/29
			483	\$51.96	\$25,096.68	NAAMAN FOREST BLD.CONNECTION - RANGER TO BRAND NAAMAN SCHOOL RD.	2010/12/20
<b>800.3000</b>	<b>STORM SEWER 30" RCP CLASS III FURNISH &amp; INSTALL</b>						
				<b>TOTAL UNIT COST :</b>	<b>\$285.81</b>	<b>TOTAL COST :</b>	<b>\$76,934.78</b>
				<b>PROJECT COUNT :</b>	<b>4</b>	<b>TOTAL QUANTITIES :</b>	<b>1199</b>
				<b>AVERAGE COST PER PROJECT :</b>	<b>\$71.45</b>	<b>AVERAGE COST PER QUANTITY :</b>	<b>\$64.17</b>
<b>800.3300</b>	<b>STORM SEWER 33" RCP CLASS III FURNISH &amp; INSTALL</b>	<b>LF</b>					
			193	\$77.00	\$14,861.00	NORTHWEST HIGHWAY RECONSTRUCTION PAVING, DRAINAGE AND SANITARY SEWER FROM CENTERVILLE ROAD TO LAPRADA	2013/08/29

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
800.3300	STORM SEWER 33" RCP CLASS III FURNISH & INSTALL						
				TOTAL UNIT COST :	\$77.00	TOTAL COST :	\$14,861.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	193
				AVERAGE COST PER PROJECT :	\$77.00	AVERAGE COST PER QUANTITY :	\$77.00
800.3600	STORM SEWER 36" RCP CLASS III FURNISH & INSTALL	LF					
			111	\$136.21	\$15,119.31	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B- SECTION II, ORCHARD DR TO FIFTH ST	2013/11/14
			209	\$79.00	\$16,511.00	DAIRY ROAD CELESTE DRIVE TO BROADWAY BOULEVARD	2013/10/17
			811	\$86.00	\$69,746.00	NORTHWEST HIGHWAY RECONSTRUCTION PAVING, DRAINAGE AND SANITARY SEWER FROM CENTERVILLE ROAD TO LAPRADA	2013/08/29
			58	\$100.00	\$5,800.00	YALE DRIVE PAVING, DRAINAGE, WATER, SANITARY SEWER AND PAVEMENT MARKING IMPROVEMENTS FROM FOREST LANE TO LAWLER ROAD	2010/05/04
800.3600	STORM SEWER 36" RCP CLASS III FURNISH & INSTALL						
				TOTAL UNIT COST :	\$401.21	TOTAL COST :	\$107,176.31
				PROJECT COUNT :	4	TOTAL QUANTITIES :	1189
				AVERAGE COST PER PROJECT :	\$100.30	AVERAGE COST PER QUANTITY :	\$90.14

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
800.4200	STORM SEWER 42" RCP CLASS III FURNISH & INSTALL	LF					
			214	\$98.00	\$20,972.00	DAIRY ROAD CELESTE DRIVE TO BROADWAY BOULEVARD	2013/10/17
			656	\$108.00	\$70,848.00	NORTHWEST HIGHWAY RECONSTRUCTION PAVING, DRAINAGE AND SANITARY SEWER FROM CENTERVILLE ROAD TO LAPRADA	2013/08/29
			98	\$100.00	\$9,800.00	YALE DRIVE PAVING, DRAINAGE, WATER, SANITARY SEWER AND PAVEMENT MARKING IMPROVEMENTS FROM FOREST LANE TO LAWLER ROAD	2010/05/04
800.4200	STORM SEWER 42" RCP CLASS III FURNISH & INSTALL						
				TOTAL UNIT COST :	\$306.00	TOTAL COST :	\$101,620.00
				PROJECT COUNT :	3	TOTAL QUANTITIES :	968
				AVERAGE COST PER PROJECT :	\$102.00	AVERAGE COST PER QUANTITY :	\$104.98
800.4800	STORM SEWER 48" RCP CLASS III FURNISH & INSTALL	LF					
			379	\$145.00	\$54,955.00	NORTHWEST HIGHWAY RECONSTRUCTION PAVING, DRAINAGE AND SANITARY SEWER FROM CENTERVILLE ROAD TO LAPRADA	2013/08/29

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
800.4800	STORM SEWER 48" RCP CLASS III FURNISH & INSTALL						
				TOTAL UNIT COST :	\$145.00	TOTAL COST :	\$54,955.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	379
				AVERAGE COST PER PROJECT :	\$145.00	AVERAGE COST PER QUANTITY :	\$145.00
800.6000	STORM SEWER 60" RCP CLASS III FURNISH & INSTALL	LF					
			291	\$176.00	\$51,216.00	DAIRY ROAD CELESTE DRIVE TO BROADWAY BOULEVARD	2013/10/17
800.6000	STORM SEWER 60" RCP CLASS III FURNISH & INSTALL						
				TOTAL UNIT COST :	\$176.00	TOTAL COST :	\$51,216.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	291
				AVERAGE COST PER PROJECT :	\$176.00	AVERAGE COST PER QUANTITY :	\$176.00
801.2100	STORM SEWER 21" RCP CLASS IV FURNISH & INSTALL	LF					
			87	\$51.00	\$4,437.00	NORTHWEST HIGHWAY RECONSTRUCTION PAVING, DRAINAGE AND SANITARY SEWER FROM CENTERVILLE ROAD TO LAPRADA	2013/08/29

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
801.2100	STORM SEWER 21" RCP CLASS IV FURNISH & INSTALL						
				TOTAL UNIT COST :	\$51.00	TOTAL COST :	\$4,437.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	87
				AVERAGE COST PER PROJECT :	\$51.00	AVERAGE COST PER QUANTITY :	\$51.00
801.2700	27" RCP CLASS IV RCP	LF					
			103	\$70.00	\$7,210.00	NORTHWEST HIGHWAY RECONSTRUCTION PAVING, DRAINAGE AND SANITARY SEWER FROM CENTERVILLE ROAD TO LAPRADA	2013/08/29
801.2700	27" RCP CLASS IV RCP						
				TOTAL UNIT COST :	\$70.00	TOTAL COST :	\$7,210.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	103
				AVERAGE COST PER PROJECT :	\$70.00	AVERAGE COST PER QUANTITY :	\$70.00
809.0000	PLUG EXISTING RCP	EA					
			2	\$641.14	\$1,282.28	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B- SECTION II, ORCHARD DR TO FIFTH ST	2013/11/14
			2	\$500.00	\$1,000.00	DAIRY ROAD CELESTE DRIVE TO BROADWAY BOULEVARD	2013/10/17
			5	\$300.00	\$1,500.00	FIFTH STREET - MILER ROAD TO CEDAR DRIVE	2013/01/24
			2	\$350.00	\$700.00	NAAMAN FOREST BLD.CONNECTION - RANGER TO BRAND NAAMAN SCHOOL RD.	2010/12/20



**City Of Garland  
Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
			8	\$250.00	\$2,000.00	YALE DRIVE PAVING, DRAINAGE, WATER, SANITARY SEWER AND PAVEMENT MARKING IMPROVEMENTS FROM FOREST LANE TO LAWLER ROAD	2010/05/04
809.0000	PLUG EXISTING RCP						
				TOTAL UNIT COST :	\$2,041.14	TOTAL COST :	\$6,482.28
				PROJECT COUNT :	5	TOTAL QUANTITIES :	19
				AVERAGE COST PER PROJECT :	\$408.23	AVERAGE COST PER QUANTITY :	\$341.17
810.0500	CURB INLET 5' STANDARD 3000 PSI CONSTRUCT	EA					
			1	\$2,000.00	\$2,000.00	FIFTH STREET - MILER ROAD TO CEDAR DRIVE	2013/01/24
			5	\$1,900.00	\$9,500.00	YALE DRIVE PAVING, DRAINAGE, WATER, SANITARY SEWER AND PAVEMENT MARKING IMPROVEMENTS FROM FOREST LANE TO LAWLER ROAD	2010/05/04
			2	\$1,900.00	\$3,800.00	BRIARWOOD DRIVE IMPROVEMENTS FROM DUCK CREEK TO FIFTH STREET	2010/04/27
810.0500	CURB INLET 5' STANDARD 3000 PSI CONSTRUCT						
				TOTAL UNIT COST :	\$5,800.00	TOTAL COST :	\$15,300.00
				PROJECT COUNT :	3	TOTAL QUANTITIES :	8
				AVERAGE COST PER PROJECT :	\$1,933.33	AVERAGE COST PER QUANTITY :	\$1,912.50
810.1000	CURB INLET 10' STANDARD 3000 PSI CONSTRUCT	EA					

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
			3	\$3,000.00	\$9,000.00	WEST PRESSURE PLANE IMPROVEMENTS PHASE 1B - SECTION III	2013/11/21
			5	\$3,277.00	\$16,385.00	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B-SECTION II, ORCHARD DR TO FIFTH ST	2013/11/14
			8	\$2,900.00	\$23,200.00	DAIRY ROAD CELESTE DRIVE TO BROADWAY BOULEVARD	2013/10/17
			6	\$2,900.00	\$17,400.00	NORTHWEST HIGHWAY RECONSTRUCTION PAVING, DRAINAGE AND SANITARY SEWER FROM CENTERVILLE ROAD TO LAPRADA	2013/08/29
			5	\$3,000.00	\$15,000.00	FIFTH STREET - MILER ROAD TO CEDAR DRIVE	2013/01/24
			11	\$2,400.00	\$26,400.00	YALE DRIVE PAVING, DRAINAGE, WATER, SANITARY SEWER AND PAVEMENT MARKING IMPROVEMENTS FROM FOREST LANE TO LAWLER ROAD	2010/05/04
			3	\$2,300.00	\$6,900.00	BRIARWOOD DRIVE IMPROVEMENTS FROM DUCK CREEK TO FIFTH STREET	2010/04/27
<b>810.1000</b>	<b>CURB INLET 10' STANDARD 3000 PSI CONSTRUCT</b>						
				<b>TOTAL UNIT COST :</b>	<b>\$19,777.00</b>	<b>TOTAL COST :</b>	<b>\$114,285.00</b>
				<b>PROJECT COUNT :</b>	<b>7</b>	<b>TOTAL QUANTITIES :</b>	<b>41</b>
				<b>AVERAGE COST PER PROJECT :</b>	<b>\$2,825.29</b>	<b>AVERAGE COST PER QUANTITY :</b>	<b>\$2,787.44</b>
<b>810.1010</b>	<b>CURB INLET 10' STANDARD 3000 PSI DEEP SET CONSTRUCT</b>	<b>EA</b>					
			1	\$3,500.00	\$3,500.00	FIFTH STREET - MILER ROAD TO CEDAR DRIVE	2013/01/24

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
810.1010	CURB INLET 10' STANDARD 3000 PSI DEEP SET CONSTRUCT						
				TOTAL UNIT COST :	\$3,500.00	TOTAL COST :	\$3,500.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	1
				AVERAGE COST PER PROJECT :	\$3,500.00	AVERAGE COST PER QUANTITY :	\$3,500.00
810.1500	CURB INLET 15' STANDARD 3000 PSI CONSTRUCT	EA					
			4	\$4,407.00	\$17,628.00	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B- SECTION II, ORCHARD DR TO FIFTH ST	2013/11/14
			4	\$3,800.00	\$15,200.00	DAIRY ROAD CELESTE DRIVE TO BROADWAY BOULEVARD	2013/10/17
			8	\$3,000.00	\$24,000.00	YALE DRIVE PAVING, DRAINAGE, WATER, SANITARY SEWER AND PAVEMENT MARKING IMPROVEMENTS FROM FOREST LANE TO LAWLER ROAD	2010/05/04
810.1500	CURB INLET 15' STANDARD 3000 PSI CONSTRUCT						
				TOTAL UNIT COST :	\$11,207.00	TOTAL COST :	\$56,828.00
				PROJECT COUNT :	3	TOTAL QUANTITIES :	16
				AVERAGE COST PER PROJECT :	\$3,735.67	AVERAGE COST PER QUANTITY :	\$3,551.75
810.2000	CURB INLET 20' STANDARD 3000 PSI CONSTRUCT	EA					
			2	\$5,000.00	\$10,000.00	DAIRY ROAD CELESTE DRIVE TO BROADWAY BOULEVARD	2013/10/17

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
			6	\$4,000.00	\$24,000.00	YALE DRIVE PAVING, DRAINAGE, WATER, SANITARY SEWER AND PAVEMENT MARKING IMPROVEMENTS FROM FOREST LANE TO LAWLER ROAD	2010/05/04
			2	\$4,200.00	\$8,400.00	BRIARWOOD DRIVE IMPROVEMENTS FROM DUCK CREEK TO FIFTH STREET	2010/04/27
810.2000	CURB INLET 20' STANDARD 3000 PSI CONSTRUCT						
				TOTAL UNIT COST :	\$13,200.00	TOTAL COST :	\$42,400.00
				PROJECT COUNT :	3	TOTAL QUANTITIES :	10
				AVERAGE COST PER PROJECT :	\$4,400.00	AVERAGE COST PER QUANTITY :	\$4,240.00
811.0500	CURB INLET 5' RECESSED 3000 PSI CONSTRUCT	EA					
			2	\$2,400.00	\$4,800.00	NORTHWEST HIGHWAY RECONSTRUCTION PAVING, DRAINAGE AND SANITARY SEWER FROM CENTERVILLE ROAD TO LAPRADA	2013/08/29
811.0500	CURB INLET 5' RECESSED 3000 PSI CONSTRUCT						
				TOTAL UNIT COST :	\$2,400.00	TOTAL COST :	\$4,800.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	2
				AVERAGE COST PER PROJECT :	\$2,400.00	AVERAGE COST PER QUANTITY :	\$2,400.00
811.1000	CURB INLET 10' RECESSED 3000 PSI CONSTRUCT	EA					
			5	\$3,000.00	\$15,000.00	DAIRY ROAD CELESTE DRIVE TO BROADWAY BOULEVARD	2013/10/17

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
			15	\$2,900.00	\$43,500.00	NORTHWEST HIGHWAY RECONSTRUCTION PAVING, DRAINAGE AND SANITARY SEWER FROM CENTERVILLE ROAD TO LAPRADA	2013/08/29
			5	\$2,646.00	\$13,230.00	NAAMAN FOREST BLD.CONNECTION - RANGER TO BRAND NAAMAN SCHOOL RD.	2010/12/20
<b>811.1000</b>	<b>CURB INLET 10' RECESSED 3000 PSI CONSTRUCT</b>						
				<b>TOTAL UNIT COST :</b>	<b>\$8,546.00</b>	<b>TOTAL COST :</b>	<b>\$71,730.00</b>
				<b>PROJECT COUNT :</b>	<b>3</b>	<b>TOTAL QUANTITIES :</b>	<b>25</b>
				<b>AVERAGE COST PER PROJECT :</b>	<b>\$2,848.67</b>	<b>AVERAGE COST PER QUANTITY :</b>	<b>\$2,869.20</b>
<b>811.1010</b>	<b>CURB INLET 10' RECESSED 3000 PSI DEEP SET CONSTRUCT</b>	<b>EA</b>					
			2	\$6,000.00	\$12,000.00	WYNN JOYCE ROAD SANITARY SEWER IMPROVEMENTS, AMY LANE TO OATES ROAD	2015/07/02
			1	\$3,500.00	\$3,500.00	FIFTH STREET - MILER ROAD TO CEDAR DRIVE	2013/01/24
<b>811.1010</b>	<b>CURB INLET 10' RECESSED 3000 PSI DEEP SET CONSTRUCT</b>						
				<b>TOTAL UNIT COST :</b>	<b>\$9,500.00</b>	<b>TOTAL COST :</b>	<b>\$15,500.00</b>
				<b>PROJECT COUNT :</b>	<b>2</b>	<b>TOTAL QUANTITIES :</b>	<b>3</b>
				<b>AVERAGE COST PER PROJECT :</b>	<b>\$4,750.00</b>	<b>AVERAGE COST PER QUANTITY :</b>	<b>\$5,166.67</b>
<b>811.1500</b>	<b>CURB INLET 15' RECESSED 3000 PSI CONSTRUCT</b>	<b>EA</b>					

**City Of Garland  
Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
			1	\$4,100.00	\$4,100.00	DAIRY ROAD CELESTE DRIVE TO BROADWAY BOULEVARD	2013/10/17
			3	\$3,900.00	\$11,700.00	NORTHWEST HIGHWAY RECONSTRUCTION PAVING, DRAINAGE AND SANITARY SEWER FROM CENTERVILLE ROAD TO LAPRADA	2013/08/29
			2	\$4,000.00	\$8,000.00	FIFTH STREET - MILER ROAD TO CEDAR DRIVE	2013/01/24
			1	\$3,294.00	\$3,294.00	NAAMAN FOREST BLD.CONNECTION - RANGER TO BRAND NAAMAN SCHOOL RD.	2010/12/20
<b>811.1500</b>	<b>CURB INLET 15' RECESSED 3000 PSI CONSTRUCT</b>						
				<b>TOTAL UNIT COST :</b>	<b>\$15,294.00</b>	<b>TOTAL COST :</b>	<b>\$27,094.00</b>
				<b>PROJECT COUNT :</b>	<b>4</b>	<b>TOTAL QUANTITIES :</b>	<b>7</b>
				<b>AVERAGE COST PER PROJECT :</b>	<b>\$3,823.50</b>	<b>AVERAGE COST PER QUANTITY :</b>	<b>\$3,870.57</b>
<b>811.1510</b>	<b>CURB INLET 15' RECESSED 3000 PSI DEEP SET CONSTRUCT</b>	<b>EA</b>					
			2	\$5,000.00	\$10,000.00	FIFTH STREET - MILER ROAD TO CEDAR DRIVE	2013/01/24
<b>811.1510</b>	<b>CURB INLET 15' RECESSED 3000 PSI DEEP SET CONSTRUCT</b>						
				<b>TOTAL UNIT COST :</b>	<b>\$5,000.00</b>	<b>TOTAL COST :</b>	<b>\$10,000.00</b>
				<b>PROJECT COUNT :</b>	<b>1</b>	<b>TOTAL QUANTITIES :</b>	<b>2</b>
				<b>AVERAGE COST PER PROJECT :</b>	<b>\$5,000.00</b>	<b>AVERAGE COST PER QUANTITY :</b>	<b>\$5,000.00</b>

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
811.2000	CURB INLET 20' RECESSED 3000 PSI CONSTRUCT	EA					
			2	\$5,100.00	\$10,200.00	DAIRY ROAD CELESTE DRIVE TO BROADWAY BOULEVARD	2013/10/17
811.2000	CURB INLET 20' RECESSED 3000 PSI CONSTRUCT						
				<b>TOTAL UNIT COST :</b>	<b>\$5,100.00</b>	<b>TOTAL COST :</b>	<b>\$10,200.00</b>
				<b>PROJECT COUNT :</b>	<b>1</b>	<b>TOTAL QUANTITIES :</b>	<b>2</b>
				<b>AVERAGE COST PER PROJECT :</b>	<b>\$5,100.00</b>	<b>AVERAGE COST PER QUANTITY :</b>	<b>\$5,100.00</b>
812.2200	TWO GRATE COMBO INLET 3000 PSI CONSTRUCT	EA					
			5	\$2,750.00	\$13,750.00	YALE DRIVE PAVING, DRAINAGE, WATER, SANITARY SEWER AND PAVEMENT MARKING IMPROVEMENTS FROM FOREST LANE TO LAWLER ROAD	2010/05/04
			1	\$3,000.00	\$3,000.00	BRIARWOOD DRIVE IMPROVEMENTS FROM DUCK CREEK TO FIFTH STREET	2010/04/27
812.2200	TWO GRATE COMBO INLET 3000 PSI CONSTRUCT						
				<b>TOTAL UNIT COST :</b>	<b>\$5,750.00</b>	<b>TOTAL COST :</b>	<b>\$16,750.00</b>
				<b>PROJECT COUNT :</b>	<b>2</b>	<b>TOTAL QUANTITIES :</b>	<b>6</b>
				<b>AVERAGE COST PER PROJECT :</b>	<b>\$2,875.00</b>	<b>AVERAGE COST PER QUANTITY :</b>	<b>\$2,791.67</b>

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
812.3300	THREE GRATE COMBO INLET 3000 PSI CONSTRUCT	EA					
			9	\$3,700.00	\$33,300.00	DAIRY ROAD CELESTE DRIVE TO BROADWAY BOULEVARD	2013/10/17
812.3300	THREE GRATE COMBO INLET 3000 PSI CONSTRUCT						
				TOTAL UNIT COST :	\$3,700.00	TOTAL COST :	\$33,300.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	9
				AVERAGE COST PER PROJECT :	\$3,700.00	AVERAGE COST PER QUANTITY :	\$3,700.00
813.1000	INLET TYPE I "Y" 3000 PSI CONSTRUCT	EA					
			1	\$1,890.00	\$1,890.00	NAAMAN FOREST BLD.CONNECTION - RANGER TO BRAND NAAMAN SCHOOL RD.	2010/12/20
813.1000	INLET TYPE I "Y" 3000 PSI CONSTRUCT						
				TOTAL UNIT COST :	\$1,890.00	TOTAL COST :	\$1,890.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	1
				AVERAGE COST PER PROJECT :	\$1,890.00	AVERAGE COST PER QUANTITY :	\$1,890.00
813.2000	INLET TYPE II "Y" 3000 PSI CONSTRUCT	EA					
			1	\$4,500.00	\$4,500.00	FIFTH STREET - MILER ROAD TO CEDAR DRIVE	2013/01/24



**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
			2	\$2,160.00	\$4,320.00	NAAMAN FOREST BLD.CONNECTION - RANGER TO BRAND NAAMAN SCHOOL RD.	2010/12/20
813.2000	INLET TYPE II "Y" 3000 PSI CONSTRUCT						
				TOTAL UNIT COST :	\$6,660.00	TOTAL COST :	\$8,820.00
				PROJECT COUNT :	2	TOTAL QUANTITIES :	3
				AVERAGE COST PER PROJECT :	\$3,330.00	AVERAGE COST PER QUANTITY :	\$2,940.00
820.0510	INLET TOP 5' REMOVE & REPLACE	EA					
			1	\$2,000.00	\$2,000.00	WEST PRESSURE PLANE IMPROVEMENTS PHASE 1B - SECTION III	2013/11/21
			10	\$1,500.00	\$15,000.00	2013 TERM CONCRETE CONTRACT	2013/05/09
			10	\$1,500.00	\$15,000.00	2010 TERM CONCRETE CONTRACT	2010/10/08
820.0510	INLET TOP 5' REMOVE & REPLACE						
				TOTAL UNIT COST :	\$5,000.00	TOTAL COST :	\$32,000.00
				PROJECT COUNT :	3	TOTAL QUANTITIES :	21
				AVERAGE COST PER PROJECT :	\$1,666.67	AVERAGE COST PER QUANTITY :	\$1,523.81
820.1010	INLET TOP 10' REMOVE & REPLACE	EA					
			3	\$2,200.00	\$6,600.00	WEST PRESSURE PLANE IMPROVEMENTS PHASE 1B - SECTION III	2013/11/21
			5	\$2,200.00	\$11,000.00	2013 TERM CONCRETE CONTRACT	2013/05/09

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
			5	\$2,000.00	\$10,000.00	2010 TERM CONCRETE CONTRACT	2010/10/08
820.1010	INLET TOP 10' REMOVE & REPLACE						
				TOTAL UNIT COST :	\$6,400.00	TOTAL COST :	\$27,600.00
				PROJECT COUNT :	3	TOTAL QUANTITIES :	13
				AVERAGE COST PER PROJECT :	\$2,133.33	AVERAGE COST PER QUANTITY :	\$2,123.08
820.1510	INLET TOP 15' REMOVE & REPLACE	EA					
			1	\$2,500.00	\$2,500.00	2013 TERM CONCRETE CONTRACT	2013/05/09
			1	\$2,500.00	\$2,500.00	2010 TERM CONCRETE CONTRACT	2010/10/08
			2	\$2,500.00	\$5,000.00	BRIARWOOD DRIVE IMPROVEMENTS FROM DUCK CREEK TO FIFTH STREET	2010/04/27
820.1510	INLET TOP 15' REMOVE & REPLACE						
				TOTAL UNIT COST :	\$7,500.00	TOTAL COST :	\$10,000.00
				PROJECT COUNT :	3	TOTAL QUANTITIES :	4
				AVERAGE COST PER PROJECT :	\$2,500.00	AVERAGE COST PER QUANTITY :	\$2,500.00
820.2010	INLET TOP 20' REMOVE & REPLACE	EA					
			3	\$2,750.00	\$8,250.00	2013 TERM CONCRETE CONTRACT	2013/05/09
			3	\$2,750.00	\$8,250.00	2010 TERM CONCRETE CONTRACT	2010/10/08

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
820.2010	INLET TOP 20' REMOVE & REPLACE						
				TOTAL UNIT COST :	\$5,500.00	TOTAL COST :	\$16,500.00
				PROJECT COUNT :	2	TOTAL QUANTITIES :	6
				AVERAGE COST PER PROJECT :	\$2,750.00	AVERAGE COST PER QUANTITY :	\$2,750.00
821.1010	INLET TOP TYPE I "Y" REMOVE & REPLACE	EA					
			1	\$2,000.00	\$2,000.00	2013 TERM CONCRETE CONTRACT	2013/05/09
			1	\$3,750.00	\$3,750.00	16" WATER MAIN EXTENSION ROAN ROAD TO EAST OATES ROAD	2011/08/18
			1	\$2,500.00	\$2,500.00	2010 TERM CONCRETE CONTRACT	2010/10/08
821.1010	INLET TOP TYPE I "Y" REMOVE & REPLACE						
				TOTAL UNIT COST :	\$8,250.00	TOTAL COST :	\$8,250.00
				PROJECT COUNT :	3	TOTAL QUANTITIES :	3
				AVERAGE COST PER PROJECT :	\$2,750.00	AVERAGE COST PER QUANTITY :	\$2,750.00
821.2010	INLET TOP TYPE II "Y" REMOVE & REPLACE	EA					
			1	\$2,000.00	\$2,000.00	2013 TERM CONCRETE CONTRACT	2013/05/09
			1	\$2,000.00	\$2,000.00	2010 TERM CONCRETE CONTRACT	2010/10/08

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
821.2010	INLET TOP TYPE II "Y" REMOVE & REPLACE						
				TOTAL UNIT COST :	\$4,000.00	TOTAL COST :	\$4,000.00
				PROJECT COUNT :	2	TOTAL QUANTITIES :	2
				AVERAGE COST PER PROJECT :	\$2,000.00	AVERAGE COST PER QUANTITY :	\$2,000.00
825.0000	COLLARS CONCRETE FURNISH AND INSTALL	EA					
			1	\$549.03	\$549.03	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B- SECTION II, ORCHARD DR TO FIFTH ST	2013/11/14
			12	\$200.00	\$2,400.00	FIFTH STREET - MILER ROAD TO CEDAR DRIVE	2013/01/24
			1	\$500.00	\$500.00	YALE DRIVE PAVING, DRAINAGE, WATER, SANITARY SEWER AND PAVEMENT MARKING IMPROVEMENTS FROM FOREST LANE TO LAWLER ROAD	2010/05/04
			1	\$200.00	\$200.00	BRIARWOOD DRIVE IMPROVEMENTS FROM DUCK CREEK TO FIFTH STREET	2010/04/27
825.0000	COLLARS CONCRETE FURNISH AND INSTALL						
				TOTAL UNIT COST :	\$1,449.03	TOTAL COST :	\$3,649.03
				PROJECT COUNT :	4	TOTAL QUANTITIES :	15
				AVERAGE COST PER PROJECT :	\$362.26	AVERAGE COST PER QUANTITY :	\$243.27

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
830.0600	CHANNEL PAVING 6" INCLUDE ROCK & BACKFILL CONSTRUCT	SY					
			495	\$33.00	\$16,335.00	YALE DRIVE PAVING, DRAINAGE, WATER, SANITARY SEWER AND PAVEMENT MARKING IMPROVEMENTS FROM FOREST LANE TO LAWLER ROAD	2010/05/04
830.0600	CHANNEL PAVING 6" INCLUDE ROCK & BACKFILL CONSTRUCT						
				TOTAL UNIT COST :	\$33.00	TOTAL COST :	\$16,335.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	495
				AVERAGE COST PER PROJECT :	\$33.00	AVERAGE COST PER QUANTITY :	\$33.00
835.0500	STORM SEW MANHOLE 5' DIA CONSTRUCT	EA					
			1	\$3,780.00	\$3,780.00	NAAMAN FOREST BLD.CONNECTION - RANGER TO BRAND NAAMAN SCHOOL RD.	2010/12/20
835.0500	STORM SEW MANHOLE 5' DIA CONSTRUCT						
				TOTAL UNIT COST :	\$3,780.00	TOTAL COST :	\$3,780.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	1
				AVERAGE COST PER PROJECT :	\$3,780.00	AVERAGE COST PER QUANTITY :	\$3,780.00
837.1000	STORM SEW MANHOLE SEAL TYPE "B" CONSTRUCT	EA					

**City Of Garland  
Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
			1	\$4,859.00	\$4,859.00	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B- SECTION II, ORCHARD DR TO FIFTH ST	2013/11/14
837.1000	STORM SEW MANHOLE SEAL TYPE "B" CONSTRUCT						
				<b>TOTAL UNIT COST :</b>	<b>\$4,859.00</b>	<b>TOTAL COST :</b>	<b>\$4,859.00</b>
				<b>PROJECT COUNT :</b>	<b>1</b>	<b>TOTAL QUANTITIES :</b>	<b>1</b>
				<b>AVERAGE COST PER PROJECT :</b>	<b>\$4,859.00</b>	<b>AVERAGE COST PER QUANTITY :</b>	<b>\$4,859.00</b>
840.0000	STORM SEW MANHOLE WITH A CAST IN PLACE RISER CONSTRUCT	CY					
			9.34	\$850.00	\$7,939.00	DAIRY ROAD CELESTE DRIVE TO BROADWAY BOULEVARD	2013/10/17
840.0000	STORM SEW MANHOLE WITH A CAST IN PLACE RISER CONSTRUCT						
				<b>TOTAL UNIT COST :</b>	<b>\$850.00</b>	<b>TOTAL COST :</b>	<b>\$7,939.00</b>
				<b>PROJECT COUNT :</b>	<b>1</b>	<b>TOTAL QUANTITIES :</b>	<b>9</b>
				<b>AVERAGE COST PER PROJECT :</b>	<b>\$850.00</b>	<b>AVERAGE COST PER QUANTITY :</b>	<b>\$850.00</b>
853.0804	STANDARD JUNCTION BOX 3000 PSI CONCRETE 8' x 4' CONSTRUCT	CY					
			5.2	\$650.00	\$3,380.00	YALE DRIVE PAVING, DRAINAGE, WATER, SANITARY SEWER AND PAVEMENT MARKING IMPROVEMENTS FROM FOREST LANE TO LAWLER ROAD	2010/05/04

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
853.0804	STANDARD JUNCTION BOX 3000 PSI CONCRETE 8' x 4' CONSTRUCT						
				TOTAL UNIT COST :	\$650.00	TOTAL COST :	\$3,380.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	5
				AVERAGE COST PER PROJECT :	\$650.00	AVERAGE COST PER QUANTITY :	\$650.00
853.0806	STANDARD JUNCTION BOX 3000 PSI CONCRETE 8' x 6' CONSTRUCT	CY					
			5.6	\$700.00	\$3,920.00	YALE DRIVE PAVING, DRAINAGE, WATER, SANITARY SEWER AND PAVEMENT MARKING IMPROVEMENTS FROM FOREST LANE TO LAWLER ROAD	2010/05/04
853.0806	STANDARD JUNCTION BOX 3000 PSI CONCRETE 8' x 6' CONSTRUCT						
				TOTAL UNIT COST :	\$700.00	TOTAL COST :	\$3,920.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	6
				AVERAGE COST PER PROJECT :	\$700.00	AVERAGE COST PER QUANTITY :	\$700.00
853.0906	STANDARD JUNCTION BOX 3000 PSI CONCRETE 9' x 6' CONSTRUCT	CY					
			5.4	\$850.00	\$4,590.00	YALE DRIVE PAVING, DRAINAGE, WATER, SANITARY SEWER AND PAVEMENT MARKING IMPROVEMENTS FROM FOREST LANE TO LAWLER ROAD	2010/05/04

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
853.0906	STANDARD JUNCTION BOX 3000 PSI CONCRETE 9' x 6' CONSTRUCT						
				TOTAL UNIT COST :	\$850.00	TOTAL COST :	\$4,590.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	5
				AVERAGE COST PER PROJECT :	\$850.00	AVERAGE COST PER QUANTITY :	\$850.00
853.1104	STANDARD JUNCTION BOX 3000 PSI CONCRETE 11' x 4' CONSTRUCT	CY					
			6.3	\$1,000.00	\$6,300.00	YALE DRIVE PAVING, DRAINAGE, WATER, SANITARY SEWER AND PAVEMENT MARKING IMPROVEMENTS FROM FOREST LANE TO LAWLER ROAD	2010/05/04
853.1104	STANDARD JUNCTION BOX 3000 PSI CONCRETE 11' x 4' CONSTRUCT						
				TOTAL UNIT COST :	\$1,000.00	TOTAL COST :	\$6,300.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	6
				AVERAGE COST PER PROJECT :	\$1,000.00	AVERAGE COST PER QUANTITY :	\$1,000.00
853.9999	CLASS B CONCRETE JUNCTION BOX CONSTRUCT	CY					
			5.3	\$300.00	\$1,590.00	YALE DRIVE PAVING, DRAINAGE, WATER, SANITARY SEWER AND PAVEMENT MARKING IMPROVEMENTS FROM FOREST LANE TO LAWLER ROAD	2010/05/04



**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
853.9999	CLASS B CONCRETE JUNCTION BOX CONSTRUCT						
				TOTAL UNIT COST :	\$300.00	TOTAL COST :	\$1,590.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	5
				AVERAGE COST PER PROJECT :	\$300.00	AVERAGE COST PER QUANTITY :	\$300.00
854.1000	NO. 1 JUNCTION BOX CONSTRUCT	EA					
			6.2	\$850.00	\$5,270.00	DAIRY ROAD CELESTE DRIVE TO BROADWAY BOULEVARD	2013/10/17
854.1000	NO. 1 JUNCTION BOX CONSTRUCT						
				TOTAL UNIT COST :	\$850.00	TOTAL COST :	\$5,270.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	6
				AVERAGE COST PER PROJECT :	\$850.00	AVERAGE COST PER QUANTITY :	\$850.00
860.0402	BOX CULVERT 04' x 02' FURNISH & INSTALL	LF					
			120	\$125.00	\$15,000.00	YALE DRIVE PAVING, DRAINAGE, WATER, SANITARY SEWER AND PAVEMENT MARKING IMPROVEMENTS FROM FOREST LANE TO LAWLER ROAD	2010/05/04

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
860.0402	BOX CULVERT 04' x 02' FURNISH & INSTALL						
				TOTAL UNIT COST :	\$125.00	TOTAL COST :	\$15,000.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	120
				AVERAGE COST PER PROJECT :	\$125.00	AVERAGE COST PER QUANTITY :	\$125.00
860.0404	BOX CULVERT 4'      LF x 4' FURNISH & INSTALL						
			321	\$150.00	\$48,150.00	DAIRY ROAD CELESTE DRIVE TO BROADWAY BOULEVARD	2013/10/17
860.0404	BOX CULVERT 4' x 4' FURNISH & INSTALL						
				TOTAL UNIT COST :	\$150.00	TOTAL COST :	\$48,150.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	321
				AVERAGE COST PER PROJECT :	\$150.00	AVERAGE COST PER QUANTITY :	\$150.00
860.0502	BOX CULVERT 5'      LF x 2' FURNISH & INSTALL						
			180	\$143.00	\$25,740.00	YALE DRIVE PAVING, DRAINAGE, WATER, SANITARY SEWER AND PAVEMENT MARKING IMPROVEMENTS FROM FOREST LANE TO LAWLER ROAD	2010/05/04

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
860.0502	BOX CULVERT 5' x 2' FURNISH & INSTALL						
				TOTAL UNIT COST :	\$143.00	TOTAL COST :	\$25,740.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	180
				AVERAGE COST PER PROJECT :	\$143.00	AVERAGE COST PER QUANTITY :	\$143.00
860.0504	BOX CULVERT 5' x 4' FURNISH & INSTALL	LF					
			147	\$185.00	\$27,195.00	DAIRY ROAD CELESTE DRIVE TO BROADWAY BOULEVARD	2013/10/17
			544	\$206.00	\$112,064.00	NORTHWEST HIGHWAY RECONSTRUCTION PAVING, DRAINAGE AND SANITARY SEWER FROM CENTERVILLE ROAD TO LAPRADA	2013/08/29
860.0504	BOX CULVERT 5' x 4' FURNISH & INSTALL						
				TOTAL UNIT COST :	\$391.00	TOTAL COST :	\$139,259.00
				PROJECT COUNT :	2	TOTAL QUANTITIES :	691
				AVERAGE COST PER PROJECT :	\$195.50	AVERAGE COST PER QUANTITY :	\$201.53
860.0602	BOX CULVERT 6' x 5' FURNISH & INSTALL	LF					
			220	\$161.00	\$35,420.00	YALE DRIVE PAVING, DRAINAGE, WATER, SANITARY SEWER AND PAVEMENT MARKING IMPROVEMENTS FROM FOREST LANE TO LAWLER ROAD	2010/05/04

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
860.0602	BOX CULVERT 6' x 5' FURNISH & INSTALL						
				TOTAL UNIT COST :	\$161.00	TOTAL COST :	\$35,420.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	220
				AVERAGE COST PER PROJECT :	\$161.00	AVERAGE COST PER QUANTITY :	\$161.00
860.0603	BOX CULVERT 6' x 3' FURNISH & INSTALL	LF					
			390	\$184.00	\$71,760.00	YALE DRIVE PAVING, DRAINAGE, WATER, SANITARY SEWER AND PAVEMENT MARKING IMPROVEMENTS FROM FOREST LANE TO LAWLER ROAD	2010/05/04
860.0603	BOX CULVERT 6' x 3' FURNISH & INSTALL						
				TOTAL UNIT COST :	\$184.00	TOTAL COST :	\$71,760.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	390
				AVERAGE COST PER PROJECT :	\$184.00	AVERAGE COST PER QUANTITY :	\$184.00
860.0604	BOX CULVERT 6' x 4' FURNISH & INSTALL	LF					
			307	\$231.00	\$70,917.00	DAIRY ROAD CELESTE DRIVE TO BROADWAY BOULEVARD	2013/10/17

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
860.0604	BOX CULVERT 6' x 4' FURNISH & INSTALL						
				TOTAL UNIT COST :	\$231.00	TOTAL COST :	\$70,917.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	307
				AVERAGE COST PER PROJECT :	\$231.00	AVERAGE COST PER QUANTITY :	\$231.00
860.0605	BOX CULVERT 6' x 5' FURNISH & INSTALL	LF					
			100	\$240.00	\$24,000.00	BRIARWOOD DRIVE IMPROVEMENTS FROM DUCK CREEK TO FIFTH STREET	2010/04/27
860.0605	BOX CULVERT 6' x 5' FURNISH & INSTALL						
				TOTAL UNIT COST :	\$240.00	TOTAL COST :	\$24,000.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	100
				AVERAGE COST PER PROJECT :	\$240.00	AVERAGE COST PER QUANTITY :	\$240.00
860.0702	BOX CULVERT 7' x 2' FURNISH & INSTALL	LF					
			148	\$200.00	\$29,600.00	YALE DRIVE PAVING, DRAINAGE, WATER, SANITARY SEWER AND PAVEMENT MARKING IMPROVEMENTS FROM FOREST LANE TO LAWLER ROAD	2010/05/04

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
860.0702	BOX CULVERT 7' x 2' FURNISH & INSTALL						
				TOTAL UNIT COST :	\$200.00	TOTAL COST :	\$29,600.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	148
				AVERAGE COST PER PROJECT :	\$200.00	AVERAGE COST PER QUANTITY :	\$200.00
860.0704	BOX CULVERT 7' x 4' FURNISH & INSTALL	LF					
			63	\$285.00	\$17,955.00	NORTHWEST HIGHWAY RECONSTRUCTION PAVING, DRAINAGE AND SANITARY SEWER FROM CENTERVILLE ROAD TO LAPRADA	2013/08/29
860.0704	BOX CULVERT 7' x 4' FURNISH & INSTALL						
				TOTAL UNIT COST :	\$285.00	TOTAL COST :	\$17,955.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	63
				AVERAGE COST PER PROJECT :	\$285.00	AVERAGE COST PER QUANTITY :	\$285.00
860.0804	BOX CULVERT 8' x 4' FURNISH & INSTALL	LF					
			491	\$310.00	\$152,210.00	DAIRY ROAD CELESTE DRIVE TO BROADWAY BOULEVARD	2013/10/17
			77	\$310.00	\$23,870.00	NORTHWEST HIGHWAY RECONSTRUCTION PAVING, DRAINAGE AND SANITARY SEWER FROM CENTERVILLE ROAD TO LAPRADA	2013/08/29

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
860.0804	BOX CULVERT 8' x 4' FURNISH & INSTALL						
				TOTAL UNIT COST :	\$620.00	TOTAL COST :	\$176,080.00
				PROJECT COUNT :	2	TOTAL QUANTITIES :	568
				AVERAGE COST PER PROJECT :	\$310.00	AVERAGE COST PER QUANTITY :	\$310.00
860.0805	BOX CULVERT 8' x 5' FURNISH & INSTALL	LF					
			18	\$440.00	\$7,920.00	YALE DRIVE PAVING, DRAINAGE, WATER, SANITARY SEWER AND PAVEMENT MARKING IMPROVEMENTS FROM FOREST LANE TO LAWLER ROAD	2010/05/04
860.0805	BOX CULVERT 8' x 5' FURNISH & INSTALL						
				TOTAL UNIT COST :	\$440.00	TOTAL COST :	\$7,920.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	18
				AVERAGE COST PER PROJECT :	\$440.00	AVERAGE COST PER QUANTITY :	\$440.00
860.0904	BOX CULVERT 9' x 4' FURNISH & INSTALL	LF					
			139	\$365.00	\$50,735.00	NORTHWEST HIGHWAY RECONSTRUCTION PAVING, DRAINAGE AND SANITARY SEWER FROM CENTERVILLE ROAD TO LAPRADA	2013/08/29

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
860.0904	BOX CULVERT 9' x 4' FURNISH & INSTALL						
				TOTAL UNIT COST :	\$365.00	TOTAL COST :	\$50,735.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	139
				AVERAGE COST PER PROJECT :	\$365.00	AVERAGE COST PER QUANTITY :	\$365.00
860.0905	BOX CULVERT 9' x 5' FURNISH & INSTALL	LF					
			1727	\$320.00	\$552,640.00	YALE DRIVE PAVING, DRAINAGE, WATER, SANITARY SEWER AND PAVEMENT MARKING IMPROVEMENTS FROM FOREST LANE TO LAWLER ROAD	2010/05/04
860.0905	BOX CULVERT 9' x 5' FURNISH & INSTALL						
				TOTAL UNIT COST :	\$320.00	TOTAL COST :	\$552,640.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	1727
				AVERAGE COST PER PROJECT :	\$320.00	AVERAGE COST PER QUANTITY :	\$320.00
860.1004	BOX CULVERT 10' x 4' FURNISH & INSTALL	LF					
			169	\$425.00	\$71,825.00	NORTHWEST HIGHWAY RECONSTRUCTION PAVING, DRAINAGE AND SANITARY SEWER FROM CENTERVILLE ROAD TO LAPRADA	2013/08/29



**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
860.1004	BOX CULVERT 10' x 4' FURNISH & INSTALL						
				TOTAL UNIT COST :	\$425.00	TOTAL COST :	\$71,825.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	169
				AVERAGE COST PER PROJECT :	\$425.00	AVERAGE COST PER QUANTITY :	\$425.00
860.1005	BOX CULVERT 10' x 5' FURNISH & INSTALL	LF					
			37	\$450.00	\$16,650.00	YALE DRIVE PAVING, DRAINAGE, WATER, SANITARY SEWER AND PAVEMENT MARKING IMPROVEMENTS FROM FOREST LANE TO LAWLER ROAD	2010/05/04
860.1005	BOX CULVERT 10' x 5' FURNISH & INSTALL						
				TOTAL UNIT COST :	\$450.00	TOTAL COST :	\$16,650.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	37
				AVERAGE COST PER PROJECT :	\$450.00	AVERAGE COST PER QUANTITY :	\$450.00
860.1009	BOX CULVERT 10' x 9' FURNISH & INSTALL	LF					
			475	\$429.84	\$204,174.00	NAAMAN FOREST BLD.CONNECTION - RANGER TO BRAND NAAMAN SCHOOL RD.	2010/12/20

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
860.1009	BOX CULVERT 10' x 9' FURNISH & INSTALL						
				TOTAL UNIT COST :	\$429.84	TOTAL COST :	\$204,174.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	475
				AVERAGE COST PER PROJECT :	\$429.84	AVERAGE COST PER QUANTITY :	\$429.84
860.1104	BOX CULVERT 11' x 4' FURNISH & INSTALL	LF					
			38	\$510.00	\$19,380.00	NORTHWEST HIGHWAY RECONSTRUCTION PAVING, DRAINAGE AND SANITARY SEWER FROM CENTERVILLE ROAD TO LAPRADA	2013/08/29
860.1104	BOX CULVERT 11' x 4' FURNISH & INSTALL						
				TOTAL UNIT COST :	\$510.00	TOTAL COST :	\$19,380.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	38
				AVERAGE COST PER PROJECT :	\$510.00	AVERAGE COST PER QUANTITY :	\$510.00
863.0000	BOX CULVERT TRANSITION CAST- IN- PLACE FURNISH & INSTALL	LF					
			21	\$400.00	\$8,400.00	YALE DRIVE PAVING, DRAINAGE, WATER, SANITARY SEWER AND PAVEMENT MARKING IMPROVEMENTS FROM FOREST LANE TO LAWLER ROAD	2010/05/04

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
863.0000	BOX CULVERT TRANSITION CAST- IN- PLACE FURNISH & INSTALL						
				TOTAL UNIT COST :	\$400.00	TOTAL COST :	\$8,400.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	21
				AVERAGE COST PER PROJECT :	\$400.00	AVERAGE COST PER QUANTITY :	\$400.00
863.2000	TRANSITION CAST- IN- PLACE BOX TO BOX CULVERT FURNISH & INSTALL	LF					
			15	\$1,300.00	\$19,500.00	DAIRY ROAD CELESTE DRIVE TO BROADWAY BOULEVARD	2013/10/17
863.2000	TRANSITION CAST- IN- PLACE BOX TO BOX CULVERT FURNISH & INSTALL						
				TOTAL UNIT COST :	\$1,300.00	TOTAL COST :	\$19,500.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	15
				AVERAGE COST PER PROJECT :	\$1,300.00	AVERAGE COST PER QUANTITY :	\$1,300.00
865.0000	CONC DRAINAGE FLUME CONSTRUCT	SY					
			1370	\$53.00	\$72,610.00	WEST PRESSURE PLANE IMPROVEMENTS PHASE 1B - SECTION III	2013/11/21
			2	\$130.00	\$260.00	FIFTH STREET - MILER ROAD TO CEDAR DRIVE	2013/01/24

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
865.0000	CONC DRAINAGE FLUME CONSTRUCT						
				TOTAL UNIT COST :	\$183.00	TOTAL COST :	\$72,870.00
				PROJECT COUNT :	2	TOTAL QUANTITIES :	1372
				AVERAGE COST PER PROJECT :	\$91.50	AVERAGE COST PER QUANTITY :	\$53.11
880.0000	RIPRAP 3000 PSI FURNISH & INSTALL	SY					
			768	\$56.16	\$43,130.88	NAAMAN FOREST BLD.CONNECTION - RANGER TO BRAND NAAMAN SCHOOL RD.	2010/12/20
			97	\$40.00	\$3,880.00	BRIARWOOD DRIVE IMPROVEMENTS FROM DUCK CREEK TO FIFTH STREET	2010/04/27
880.0000	RIPRAP 3000 PSI FURNISH & INSTALL						
				TOTAL UNIT COST :	\$96.16	TOTAL COST :	\$47,010.88
				PROJECT COUNT :	2	TOTAL QUANTITIES :	865
				AVERAGE COST PER PROJECT :	\$48.08	AVERAGE COST PER QUANTITY :	\$54.35
881.1200	RIPRAP GROUTED STONE 12" THICK FURNISH & INSTALL	SY					
			160	\$20.00	\$3,200.00	16" WATER MAIN EXTENSION ROAN ROAD TO EAST OATES ROAD	2011/08/18
			21	\$75.00	\$1,575.00	BRIARWOOD DRIVE IMPROVEMENTS FROM DUCK CREEK TO FIFTH STREET	2010/04/27

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
881.1200	RIPRAP GROUTED STONE 12" THICK FURNISH & INSTALL						
				TOTAL UNIT COST :	\$95.00	TOTAL COST :	\$4,775.00
				PROJECT COUNT :	2	TOTAL QUANTITIES :	181
				AVERAGE COST PER PROJECT :	\$47.50	AVERAGE COST PER QUANTITY :	\$26.38
882.3600	36" THICK FLOWABLE FILL	SY					
			44	\$155.00	\$6,820.00	WATER IMP 3 LOC - GREENCOVE - MAIN - WALNUT	2013/12/17
882.3600	36" THICK FLOWABLE FILL						
				TOTAL UNIT COST :	\$155.00	TOTAL COST :	\$6,820.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	44
				AVERAGE COST PER PROJECT :	\$155.00	AVERAGE COST PER QUANTITY :	\$155.00
884.0000	GABION CHANNEL BANK RETAINING WALL	CY					
			78	\$215.00	\$16,770.00	YALE DRIVE PAVING, DRAINAGE, WATER, SANITARY SEWER AND PAVEMENT MARKING IMPROVEMENTS FROM FOREST LANE TO LAWLER ROAD	2010/05/04

**City Of Garland  
Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
884.0000	GABION CHANNEL BANK RETAINING WALL						
				TOTAL UNIT COST :	\$215.00	TOTAL COST :	\$16,770.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	78
				AVERAGE COST PER PROJECT :	\$215.00	AVERAGE COST PER QUANTITY :	\$215.00
884.9999	GABION CLASS C CONSTRUCT	CY					
			28	\$300.00	\$8,400.00	YALE DRIVE PAVING, DRAINAGE, WATER, SANITARY SEWER AND PAVEMENT MARKING IMPROVEMENTS FROM FOREST LANE TO LAWLER ROAD	2010/05/04
884.9999	GABION CLASS C CONSTRUCT						
				TOTAL UNIT COST :	\$300.00	TOTAL COST :	\$8,400.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	28
				AVERAGE COST PER PROJECT :	\$300.00	AVERAGE COST PER QUANTITY :	\$300.00
885.0000	GABION BLANKET CONSTRUCT	CY					
			16	\$275.00	\$4,400.00	YALE DRIVE PAVING, DRAINAGE, WATER, SANITARY SEWER AND PAVEMENT MARKING IMPROVEMENTS FROM FOREST LANE TO LAWLER ROAD	2010/05/04

**City Of Garland  
Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
<b>885.0000</b>	<b>GABION BLANKET CONSTRUCT</b>						
				<b>TOTAL UNIT COST :</b>	<b>\$275.00</b>	<b>TOTAL COST :</b>	<b>\$4,400.00</b>
				<b>PROJECT COUNT :</b>	<b>1</b>	<b>TOTAL QUANTITIES :</b>	<b>16</b>
				<b>AVERAGE COST PER PROJECT :</b>	<b>\$275.00</b>	<b>AVERAGE COST PER QUANTITY :</b>	<b>\$275.00</b>
<b>885.1201</b>	<b>GABION BLANKET 12" PVC COATED CONSTRUCT</b>	<b>CY</b>					
			71	\$272.25	\$19,329.75	CLUB CREEK LIFT STATION REMOVAL AND NEW GRAVITY SANITARY SEWER MAIN AND LYONS II	2013/04/18
			71	\$220.00	\$15,620.00	CLUB CREEK LIFT STATION REMOVAL AND NEW GRAVITY SANITARY SEWER MAIN	2012/08/02
<b>885.1201</b>	<b>GABION BLANKET 12" PVC COATED CONSTRUCT</b>						
				<b>TOTAL UNIT COST :</b>	<b>\$492.25</b>	<b>TOTAL COST :</b>	<b>\$34,949.75</b>
				<b>PROJECT COUNT :</b>	<b>2</b>	<b>TOTAL QUANTITIES :</b>	<b>142</b>
				<b>AVERAGE COST PER PROJECT :</b>	<b>\$246.13</b>	<b>AVERAGE COST PER QUANTITY :</b>	<b>\$246.13</b>
<b>889.1800</b>	<b>CONCRETE MOW STRIP 18"</b>	<b>SY</b>					
			7	\$50.00	\$350.00	YALE DRIVE PAVING, DRAINAGE, WATER, SANITARY SEWER AND PAVEMENT MARKING IMPROVEMENTS FROM FOREST LANE TO LAWLER ROAD	2010/05/04

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
889.1800	CONCRETE MOW STRIP 18"						
				TOTAL UNIT COST :	\$50.00	TOTAL COST :	\$350.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	7
				AVERAGE COST PER PROJECT :	\$50.00	AVERAGE COST PER QUANTITY :	\$50.00
892.3600	BORE 36" RCP, CLASS V FURNISH & INSTALL	LF					
			115	\$701.38	\$80,658.70	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B- SECTION II, ORCHARD DR TO FIFTH ST	2013/11/14
892.3600	BORE 36" RCP, CLASS V FURNISH & INSTALL						
				TOTAL UNIT COST :	\$701.38	TOTAL COST :	\$80,658.70
				PROJECT COUNT :	1	TOTAL QUANTITIES :	115
				AVERAGE COST PER PROJECT :	\$701.38	AVERAGE COST PER QUANTITY :	\$701.38
893.1000	CONCRETE ENERGY DISSIPATER	LS					
			1	\$17,000.00	\$17,000.00	BRIARWOOD DRIVE IMPROVEMENTS FROM DUCK CREEK TO FIFTH STREET	2010/04/27



**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
893.1000	CONCRETE ENERGY DISSIPATER						
				TOTAL UNIT COST :	\$17,000.00	TOTAL COST :	\$17,000.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	1
				AVERAGE COST PER PROJECT :	\$17,000.00	AVERAGE COST PER QUANTITY :	\$17,000.00
896.0000	TRENCH SAFETY	LF					
			10	\$20.00	\$200.00	WEST PRESSURE PLANE IMPROVEMENTS PHASE 1B - SECTION III	2013/11/21
			1291	\$0.79	\$1,019.89	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B- SECTION II, ORCHARD DR TO FIFTH ST	2013/11/14
			3648	\$0.01	\$36.48	DAIRY ROAD CELESTE DRIVE TO BROADWAY BOULEVARD	2013/10/17
			4579	\$1.05	\$4,807.95	NORTHWEST HIGHWAY RECONSTRUCTION PAVING, DRAINAGE AND SANITARY SEWER FROM CENTERVILLE ROAD TO LAPRADA	2013/08/29
			264	\$2.00	\$528.00	FIFTH STREET - MILER ROAD TO CEDAR DRIVE	2013/01/24
			1612	\$1.00	\$1,612.00	NAAMAN FOREST BLD.CONNECTION - RANGER TO BRAND NAAMAN SCHOOL RD.	2010/12/20
			4062	\$0.10	\$406.20	YALE DRIVE PAVING, DRAINAGE, WATER, SANITARY SEWER AND PAVEMENT MARKING IMPROVEMENTS FROM FOREST LANE TO LAWLER ROAD	2010/05/04
			1726	\$0.10	\$172.60	BRIARWOOD DRIVE IMPROVEMENTS FROM DUCK CREEK TO FIFTH STREET	2010/04/27

**City Of Garland  
Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
<b>896.0000</b>	<b>TRENCH SAFETY</b>						
				<b>TOTAL UNIT COST :</b>	<b>\$25.05</b>	<b>TOTAL COST :</b>	<b>\$8,783.12</b>
				<b>PROJECT COUNT :</b>	<b>8</b>	<b>TOTAL QUANTITIES :</b>	<b>17192</b>
				<b>AVERAGE COST PER PROJECT :</b>	<b>\$3.13</b>	<b>AVERAGE COST PER QUANTITY :</b>	<b>\$0.51</b>
<b>990.0000</b>	<b>VIDEO PROJECT</b>	<b>EA</b>					
			1	\$200.00	\$200.00	2013 TERM CONCRETE CONTRACT	2013/05/09
			1	\$200.00	\$200.00	2010 TERM CONCRETE CONTRACT	2010/10/08
<b>990.0000</b>	<b>VIDEO PROJECT</b>						
				<b>TOTAL UNIT COST :</b>	<b>\$400.00</b>	<b>TOTAL COST :</b>	<b>\$400.00</b>
				<b>PROJECT COUNT :</b>	<b>2</b>	<b>TOTAL QUANTITIES :</b>	<b>2</b>
				<b>AVERAGE COST PER PROJECT :</b>	<b>\$200.00</b>	<b>AVERAGE COST PER QUANTITY :</b>	<b>\$200.00</b>
<b>1000.0000</b>	<b>LANDSCAPING AND IRRIGATION FOR ROADWAY MEDIAN</b>	<b>LS</b>					
			1	\$100,000.00	\$100,000.00	NAAMAN FOREST BLD.CONNECTION - RANGER TO BRAND NAAMAN SCHOOL RD.	2010/12/20

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
<b>1000.0000</b>	<b>LANDSCAPING AND IRRIGATION FOR ROADWAY MEDIAN</b>						
				<b>TOTAL UNIT COST :</b>	<b>\$100,000.00</b>	<b>TOTAL COST :</b>	<b>\$100,000.00</b>
				<b>PROJECT COUNT :</b>	<b>1</b>	<b>TOTAL QUANTITIES :</b>	<b>1</b>
				<b>AVERAGE COST PER PROJECT :</b>	<b>\$100,000.00</b>	<b>AVERAGE COST PER QUANTITY :</b>	<b>\$100,000.00</b>
<b>1002.0001</b>	<b>IRRIGATION SYSTEM 0-1,000 SY INSTALL &amp; REMOVE</b>	<b>SY</b>					
			800	\$1.25	\$1,000.00	2013 TERM CONCRETE CONTRACT	2013/05/09
			800	\$1.25	\$1,000.00	2010 TERM CONCRETE CONTRACT	2010/10/08
<b>1002.0001</b>	<b>IRRIGATION SYSTEM 0-1,000 SY INSTALL &amp; REMOVE</b>						
				<b>TOTAL UNIT COST :</b>	<b>\$2.50</b>	<b>TOTAL COST :</b>	<b>\$2,000.00</b>
				<b>PROJECT COUNT :</b>	<b>2</b>	<b>TOTAL QUANTITIES :</b>	<b>1600</b>
				<b>AVERAGE COST PER PROJECT :</b>	<b>\$1.25</b>	<b>AVERAGE COST PER QUANTITY :</b>	<b>\$1.25</b>
<b>1002.0002</b>	<b>IRRIGATION SYSTEM 1,001-5,000 SY INSTALL &amp; REMOVE</b>	<b>SY</b>					
			1500	\$0.80	\$1,200.00	2013 TERM CONCRETE CONTRACT	2013/05/09
			1500	\$0.80	\$1,200.00	2010 TERM CONCRETE CONTRACT	2010/10/08

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
1002.0002	IRRIGATION SYSTEM 1,001-5,000 SY INSTALL & REMOVE						
				TOTAL UNIT COST :	\$1.60	TOTAL COST :	\$2,400.00
				PROJECT COUNT :	2	TOTAL QUANTITIES :	3000
				AVERAGE COST PER PROJECT :	\$0.80	AVERAGE COST PER QUANTITY :	\$0.80
1002.0003	IRRIGATION SYSTEM 5,001- 10,000 SY INSTALL & REMOVE	SY					
			6000	\$0.32	\$1,920.00	2013 TERM CONCRETE CONTRACT	2013/05/09
			6000	\$0.32	\$1,920.00	2010 TERM CONCRETE CONTRACT	2010/10/08
1002.0003	IRRIGATION SYSTEM 5,001-10,000 SY INSTALL & REMOVE						
				TOTAL UNIT COST :	\$0.64	TOTAL COST :	\$3,840.00
				PROJECT COUNT :	2	TOTAL QUANTITIES :	12000
				AVERAGE COST PER PROJECT :	\$0.32	AVERAGE COST PER QUANTITY :	\$0.32
1002.0004	IRRIGATION SYSTEM 10,001- 20,000 SY INSTALL & REMOVE	SY					
			15000	\$0.25	\$3,750.00	2013 TERM CONCRETE CONTRACT	2013/05/09
			15104	\$0.50	\$7,552.00	NAAMAN FOREST BLD.CONNECTION - RANGER TO BRAND NAAMAN SCHOOL RD.	2010/12/20
			15000	\$0.25	\$3,750.00	2010 TERM CONCRETE CONTRACT	2010/10/08

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
1002.0004	IRRIGATION SYSTEM 10,001- 20,000 SY INSTALL & REMOVE						
				TOTAL UNIT COST :	\$1.00	TOTAL COST :	\$15,052.00
				PROJECT COUNT :	3	TOTAL QUANTITIES :	45104
				AVERAGE COST PER PROJECT :	\$0.33	AVERAGE COST PER QUANTITY :	\$0.33
1002.0005	IRRIGATION SYSTEM >20,000 SY INSTALL & REMOVE	SY					
			40000	\$0.12	\$4,800.00	2013 TERM CONCRETE CONTRACT	2013/05/09
			40000	\$0.18	\$7,200.00	2010 TERM CONCRETE CONTRACT	2010/10/08
1002.0005	IRRIGATION SYSTEM >20,000 SY INSTALL & REMOVE						
				TOTAL UNIT COST :	\$0.30	TOTAL COST :	\$12,000.00
				PROJECT COUNT :	2	TOTAL QUANTITIES :	80000
				AVERAGE COST PER PROJECT :	\$0.15	AVERAGE COST PER QUANTITY :	\$0.15
1003.0010	DRIP IRRIGATION TO TREE	LS					
			1	\$10,200.00	\$10,200.00	NORTHWEST HIGHWAY RECONSTRUCTION PAVING, DRAINAGE AND SANITARY SEWER FROM CENTERVILLE ROAD TO LAPRADA	2013/08/29

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
1003.0010	DRIP IRRIGATION TO TREE						
				TOTAL UNIT COST :	\$10,200.00	TOTAL COST :	\$10,200.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	1
				AVERAGE COST PER PROJECT :	\$10,200.00	AVERAGE COST PER QUANTITY :	\$10,200.00
1003.0020	DRIP IRRIGATION IN ALL LANDSCAPE BED AREAS	LS					
			1	\$10,200.00	\$10,200.00	NORTHWEST HIGHWAY RECONSTRUCTION PAVING, DRAINAGE AND SANITARY SEWER FROM CENTERVILLE ROAD TO LAPRADA	2013/08/29
			1	\$10,200.00	\$10,200.00	NORTHWEST HIGHWAY RECONSTRUCTION PAVING, DRAINAGE AND SANITARY SEWER FROM CENTERVILLE ROAD TO LAPRADA	2013/08/29
1003.0020	DRIP IRRIGATION IN ALL LANDSCAPE BED AREAS						
				TOTAL UNIT COST :	\$20,400.00	TOTAL COST :	\$20,400.00
				PROJECT COUNT :	2	TOTAL QUANTITIES :	2
				AVERAGE COST PER PROJECT :	\$10,200.00	AVERAGE COST PER QUANTITY :	\$10,200.00
1003.0030	IRRIGATION CONTROLLERS, RAIN SENSOR, FREEZE SENSOR, CONCRETE PAD & SWEEP CONDUITS FURNISH & INSTALL	EA					

**City Of Garland  
Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
			5	\$9,300.00	\$46,500.00	NORTHWEST HIGHWAY RECONSTRUCTION PAVING, DRAINAGE AND SANITARY SEWER FROM CENTERVILLE ROAD TO LAPRADA	2013/08/29
1003.0030	IRRIGATION CONTROLLERS, RAIN SENSOR, FREEZE SENSOR, CONCRETE PAD & SWEEP CONDUITS FURNISH & INSTALL						
				TOTAL UNIT COST :	\$9,300.00	TOTAL COST :	\$46,500.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	5
				AVERAGE COST PER PROJECT :	\$9,300.00	AVERAGE COST PER QUANTITY :	\$9,300.00
1003.0031	VALVE, Y STRAINER, DOUBLE CHECK ASSEMBLY & HYDROMETER WITH TYPE K COPPER SERVICE FROM WATER METER THROUGH HYDROMETER FOR IRRIGATION SYSTEM FURNISH & INSTALL	EA					
			5	\$2,200.00	\$11,000.00	NORTHWEST HIGHWAY RECONSTRUCTION PAVING, DRAINAGE AND SANITARY SEWER FROM CENTERVILLE ROAD TO LAPRADA	2013/08/29

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
1003.0031	VALVE, Y STRAINER, DOUBLE CHECK ASSEMBLY & HYDROMETER WITH TYPE K COPPER SERVICE FROM WATER METER THROUGH HYDROMETER FOR IRRIGATION SYSTEM FURNISH & INSTALL						
				TOTAL UNIT COST :	\$2,200.00	TOTAL COST :	\$11,000.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	5
				AVERAGE COST PER PROJECT :	\$2,200.00	AVERAGE COST PER QUANTITY :	\$2,200.00
1003.0610	IRRIGATION SLEEVE 6" PVC	LF					
			1700	\$7.75	\$13,175.00	NORTHWEST HIGHWAY RECONSTRUCTION PAVING, DRAINAGE AND SANITARY SEWER FROM CENTERVILLE ROAD TO LAPRADA	2013/08/29
1003.0610	IRRIGATION SLEEVE 6" PVC						
				TOTAL UNIT COST :	\$7.75	TOTAL COST :	\$13,175.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	1700
				AVERAGE COST PER PROJECT :	\$7.75	AVERAGE COST PER QUANTITY :	\$7.75
1099.0000	CONTINGENCY FOR UNFORESEEN LANDSCAPE ITEMS	LS					



**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
			1	\$50,000.00	\$50,000.00	NORTHWEST HIGHWAY RECONSTRUCTION PAVING, DRAINAGE AND SANITARY SEWER FROM CENTERVILLE ROAD TO LAPRADA	2013/08/29
			1	\$25,000.00	\$25,000.00	NORTHWEST HIGHWAY RECONSTRUCTION PAVING, DRAINAGE AND SANITARY SEWER FROM CENTERVILLE ROAD TO LAPRADA	2013/08/29
<b>1099.0000</b>	<b>CONTINGENCY FOR UNFORESEEN LANDSCAPE ITEMS</b>						
				<b>TOTAL UNIT COST :</b>	<b>\$75,000.00</b>	<b>TOTAL COST :</b>	<b>\$75,000.00</b>
				<b>PROJECT COUNT :</b>	<b>2</b>	<b>TOTAL QUANTITIES :</b>	<b>2</b>
				<b>AVERAGE COST PER PROJECT :</b>	<b>\$37,500.00</b>	<b>AVERAGE COST PER QUANTITY :</b>	<b>\$37,500.00</b>
<b>1100.0000</b>	<b>PULLBOX REMOVE &amp; RELOCATE</b>	<b>EA</b>					
			1	\$1,500.00	\$1,500.00	WALNUT STREET - FIFTH TO GLENBROOK DR. VERIZON CONDUIT CONSTRUCTION - WALNUT STREET WEST OF KCS RAILROAD. WALNUT STREET UTILITY BORES AT KCS RAILROAD CROSSING	2013/01/18
<b>1100.0000</b>	<b>PULLBOX REMOVE &amp; RELOCATE</b>						
				<b>TOTAL UNIT COST :</b>	<b>\$1,500.00</b>	<b>TOTAL COST :</b>	<b>\$1,500.00</b>
				<b>PROJECT COUNT :</b>	<b>1</b>	<b>TOTAL QUANTITIES :</b>	<b>1</b>
				<b>AVERAGE COST PER PROJECT :</b>	<b>\$1,500.00</b>	<b>AVERAGE COST PER QUANTITY :</b>	<b>\$1,500.00</b>
<b>1111.0000</b>	<b>PULLBOX, (INSTALL)</b>	<b>EA</b>					

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
			4	\$650.00	\$2,600.00	WYNN JOYCE ROAD SANITARY SEWER IMPROVEMENTS, AMY LANE TO OATES ROAD	2015/07/02
			14	\$351.00	\$4,914.00	NAAMAN FOREST BLD.CONNECTION - RANGER TO BRAND NAAMAN SCHOOL RD.	2010/12/20
<b>1111.0000</b>	<b>PULLBOX, (INSTALL)</b>						
				<b>TOTAL UNIT COST :</b>	<b>\$1,001.00</b>	<b>TOTAL COST :</b>	<b>\$7,514.00</b>
				<b>PROJECT COUNT :</b>	<b>2</b>	<b>TOTAL QUANTITIES :</b>	<b>18</b>
				<b>AVERAGE COST PER PROJECT :</b>	<b>\$500.50</b>	<b>AVERAGE COST PER QUANTITY :</b>	<b>\$417.44</b>
<b>1112.0000</b>	<b>TRAFFIC PULLBOX TYPE 'D' FURNISH &amp; INSTALL</b>	<b>EA</b>					
			26	\$560.00	\$14,560.00	NORTHWEST HIGHWAY RECONSTRUCTION PAVING, DRAINAGE AND SANITARY SEWER FROM CENTERVILLE ROAD TO LAPRADA	2013/08/29
			18	\$432.00	\$7,776.00	NAAMAN FOREST BLD.CONNECTION - RANGER TO BRAND NAAMAN SCHOOL RD.	2010/12/20
<b>1112.0000</b>	<b>TRAFFIC PULLBOX TYPE 'D' FURNISH &amp; INSTALL</b>						
				<b>TOTAL UNIT COST :</b>	<b>\$992.00</b>	<b>TOTAL COST :</b>	<b>\$22,336.00</b>
				<b>PROJECT COUNT :</b>	<b>2</b>	<b>TOTAL QUANTITIES :</b>	<b>44</b>
				<b>AVERAGE COST PER PROJECT :</b>	<b>\$496.00</b>	<b>AVERAGE COST PER QUANTITY :</b>	<b>\$507.64</b>
<b>1160.0000</b>	<b>CONDUIT 2" PVC BY TRENCHING FURNISH &amp; INSTALL</b>	<b>LF</b>					

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
			800	\$8.00	\$6,400.00	WYNN JOYCE ROAD SANITARY SEWER IMPROVEMENTS, AMY LANE TO OATES ROAD	2015/07/02
			11530	\$4.12	\$47,503.60	NORTHWEST HIGHWAY RECONSTRUCTION PAVING, DRAINAGE AND SANITARY SEWER FROM CENTERVILLE ROAD TO LAPRADA	2013/08/29
			1942	\$5.56	\$10,797.52	NAAMAN FOREST BLD.CONNECTION - RANGER TO BRAND NAAMAN SCHOOL RD.	2010/12/20
<b>1160.0000</b>	<b>CONDUIT 2" PVC BY TRENCHING FURNISH &amp; INSTALL</b>						
				<b>TOTAL UNIT COST :</b>	<b>\$17.68</b>	<b>TOTAL COST :</b>	<b>\$64,701.12</b>
				<b>PROJECT COUNT :</b>	<b>3</b>	<b>TOTAL QUANTITIES :</b>	<b>14272</b>
				<b>AVERAGE COST PER PROJECT :</b>	<b>\$5.89</b>	<b>AVERAGE COST PER QUANTITY :</b>	<b>\$4.53</b>
<b>1164.0000</b>	<b>CONDUIT 3" PVC      LF FURNISH &amp; INSTALL</b>						
			1470	\$6.00	\$8,820.00	NORTHWEST HIGHWAY RECONSTRUCTION PAVING, DRAINAGE AND SANITARY SEWER FROM CENTERVILLE ROAD TO LAPRADA	2013/08/29
<b>1164.0000</b>	<b>CONDUIT 3" PVC FURNISH &amp; INSTALL</b>						
				<b>TOTAL UNIT COST :</b>	<b>\$6.00</b>	<b>TOTAL COST :</b>	<b>\$8,820.00</b>
				<b>PROJECT COUNT :</b>	<b>1</b>	<b>TOTAL QUANTITIES :</b>	<b>1470</b>
				<b>AVERAGE COST PER PROJECT :</b>	<b>\$6.00</b>	<b>AVERAGE COST PER QUANTITY :</b>	<b>\$6.00</b>

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
1165.0000	CONDUIT 4" PVC BY TRENCHING FURNISH & INSTALL	LF					
			700	\$7.00	\$4,900.00	NORTHWEST HIGHWAY RECONSTRUCTION PAVING, DRAINAGE AND SANITARY SEWER FROM CENTERVILLE ROAD TO LAPRADA	2013/08/29
			188	\$5.00	\$940.00	WALNUT STREET - FIFTH TO GLENBROOK DR. VERIZON CONDUIT CONSTRUCTION - WALNUT STREET WEST OF KCS RAILROAD. WALNUT STREET UTILITY BORES AT KCS RAILROAD CROSSING	2013/01/18
			2685	\$8.91	\$23,923.35	NAAMAN FOREST BLD.CONNECTION - RANGER TO BRAND NAAMAN SCHOOL RD.	2010/12/20
1165.0000	CONDUIT 4" PVC BY TRENCHING FURNISH & INSTALL						
				TOTAL UNIT COST :	\$20.91	TOTAL COST :	\$29,763.35
				PROJECT COUNT :	3	TOTAL QUANTITIES :	3573
				AVERAGE COST PER PROJECT :	\$6.97	AVERAGE COST PER QUANTITY :	\$8.33
1190.1000	ELECTRIC CONDUIT WITH 12" STEEL CASING PIPE 4" BORE	LF					
			130	\$400.00	\$52,000.00	WALNUT STREET - FIFTH TO GLENBROOK DR. VERIZON CONDUIT CONSTRUCTION - WALNUT STREET WEST OF KCS RAILROAD. WALNUT STREET UTILITY BORES AT KCS RAILROAD CROSSING	2013/01/18

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
1190.1000	ELECTRIC CONDUIT WITH 12" STEEL CASING PIPE 4" BORE						
				TOTAL UNIT COST :	\$400.00	TOTAL COST :	\$52,000.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	130
				AVERAGE COST PER PROJECT :	\$400.00	AVERAGE COST PER QUANTITY :	\$400.00
1299.0000	CABLE, BARE, # 6 FURNISH & INSTALL	LF					
			812	\$2.45	\$1,989.40	WYNN JOYCE ROAD SANITARY SEWER IMPROVEMENTS, AMY LANE TO OATES ROAD	2015/07/02
1299.0000	CABLE, BARE, # 6 FURNISH & INSTALL						
				TOTAL UNIT COST :	\$2.45	TOTAL COST :	\$1,989.40
				PROJECT COUNT :	1	TOTAL QUANTITIES :	812
				AVERAGE COST PER PROJECT :	\$2.45	AVERAGE COST PER QUANTITY :	\$2.45
1299.1000	CABLE, INSULATED, # 6 FURNISH & INSTALL	LF					
			812	\$2.45	\$1,989.40	WYNN JOYCE ROAD SANITARY SEWER IMPROVEMENTS, AMY LANE TO OATES ROAD	2015/07/02

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
1299.1000	CABLE, INSULATED, # 6 FURNISH & INSTALL						
				TOTAL UNIT COST :	\$2.45	TOTAL COST :	\$1,989.40
				PROJECT COUNT :	1	TOTAL QUANTITIES :	812
				AVERAGE COST PER PROJECT :	\$2.45	AVERAGE COST PER QUANTITY :	\$2.45
1301.0000	LOOP DETECTOR 6' X 6' FURNISH & INSTALL	EA					
			1	\$621.50	\$621.50	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B- SECTION II, ORCHARD DR TO FIFTH ST	2013/11/14
			3	\$550.00	\$1,650.00	NORTHWEST HIGHWAY RECONSTRUCTION PAVING, DRAINAGE AND SANITARY SEWER FROM CENTERVILLE ROAD TO LAPRADA	2013/08/29
1301.0000	LOOP DETECTOR 6' X 6' FURNISH & INSTALL						
				TOTAL UNIT COST :	\$1,171.50	TOTAL COST :	\$2,271.50
				PROJECT COUNT :	2	TOTAL QUANTITIES :	4
				AVERAGE COST PER PROJECT :	\$585.75	AVERAGE COST PER QUANTITY :	\$567.88
1303.0000	LOOP DETECTOR, 6' X 18' FURNISH & INSTALL	EA					
			2	\$700.00	\$1,400.00	DAIRY ROAD CELESTE DRIVE TO BROADWAY BOULEVARD	2013/10/17

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
1303.0000	LOOP DETECTOR, 6' X 18' FURNISH & INSTALL						
				TOTAL UNIT COST :	\$700.00	TOTAL COST :	\$1,400.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	2
				AVERAGE COST PER PROJECT :	\$700.00	AVERAGE COST PER QUANTITY :	\$700.00
1304.0000	LOOP DETECTOR 6' X 20' (QUAD) FURNISH & INSTALL	EA					
			3	\$900.00	\$2,700.00	DAIRY ROAD CELESTE DRIVE TO BROADWAY BOULEVARD	2013/10/17
			2	\$550.00	\$1,100.00	NORTHWEST HIGHWAY RECONSTRUCTION PAVING, DRAINAGE AND SANITARY SEWER FROM CENTERVILLE ROAD TO LAPRADA	2013/08/29
			2	\$1,000.00	\$2,000.00	FIFTH STREET - MILER ROAD TO CEDAR DRIVE	2013/01/24
1304.0000	LOOP DETECTOR 6' X 20' (QUAD) FURNISH & INSTALL						
				TOTAL UNIT COST :	\$2,450.00	TOTAL COST :	\$5,800.00
				PROJECT COUNT :	3	TOTAL QUANTITIES :	7
				AVERAGE COST PER PROJECT :	\$816.67	AVERAGE COST PER QUANTITY :	\$828.57
1305.0000	LOOP DETECTOR, 6' X 20' FURNISH & INSTALL	EA					

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
			1	\$1,271.25	\$1,271.25	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B-SECTION II, ORCHARD DR TO FIFTH ST	2013/11/14
			6	\$700.00	\$4,200.00	DAIRY ROAD CELESTE DRIVE TO BROADWAY BOULEVARD	2013/10/17
			2	\$1,000.00	\$2,000.00	FIFTH STREET - MILER ROAD TO CEDAR DRIVE	2013/01/24
1305.0000	LOOP DETECTOR, 6' X 20' FURNISH & INSTALL						
				TOTAL UNIT COST :	\$2,971.25	TOTAL COST :	\$7,471.25
				PROJECT COUNT :	3	TOTAL QUANTITIES :	9
				AVERAGE COST PER PROJECT :	\$990.42	AVERAGE COST PER QUANTITY :	\$830.14
1323.3000	TRAFFIC CONTROLLER BASE 3000 PSI CONSTRUCT, FURNISH & INSTALL	EA					
			1	\$1,700.00	\$1,700.00	2010 TERM CONCRETE CONTRACT	2010/10/08
1323.3000	TRAFFIC CONTROLLER BASE 3000 PSI CONSTRUCT, FURNISH & INSTALL						
				TOTAL UNIT COST :	\$1,700.00	TOTAL COST :	\$1,700.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	1
				AVERAGE COST PER PROJECT :	\$1,700.00	AVERAGE COST PER QUANTITY :	\$1,700.00



**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
1325.0000	TYPE A COMBINATION BASE CONSTRUCT, FURNISH & INSTALL	EA					
			1	\$2,000.00	\$2,000.00	2010 TERM CONCRETE CONTRACT	2010/10/08
1325.0000	TYPE A COMBINATION BASE CONSTRUCT, FURNISH & INSTALL						
				TOTAL UNIT COST :	\$2,000.00	TOTAL COST :	\$2,000.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	1
				AVERAGE COST PER PROJECT :	\$2,000.00	AVERAGE COST PER QUANTITY :	\$2,000.00
1326.0000	TYPE B COMBINATION BASE CONSTRUCT, FURNISH & INSTALL	EA					
			14	\$864.00	\$12,096.00	NAAMAN FOREST BLD.CONNECTION - RANGER TO BRAND NAAMAN SCHOOL RD.	2010/12/20
1326.0000	TYPE B COMBINATION BASE CONSTRUCT, FURNISH & INSTALL						
				TOTAL UNIT COST :	\$864.00	TOTAL COST :	\$12,096.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	14
				AVERAGE COST PER PROJECT :	\$864.00	AVERAGE COST PER QUANTITY :	\$864.00

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
1327.1000	TYPE 24-A, TxDOT SIGNAL FOUNDATION CONSTRUCT, FURNISH & INSTALL	EA					
			3	\$750.00	\$2,250.00	NORTHWEST HIGHWAY RECONSTRUCTION PAVING, DRAINAGE AND SANITARY SEWER FROM CENTERVILLE ROAD TO LAPRADA	2013/08/29
1327.1000	TYPE 24-A, TxDOT SIGNAL FOUNDATION CONSTRUCT, FURNISH & INSTALL						
				<b>TOTAL UNIT COST :</b>	<b>\$750.00</b>	<b>TOTAL COST :</b>	<b>\$2,250.00</b>
				<b>PROJECT COUNT :</b>	<b>1</b>	<b>TOTAL QUANTITIES :</b>	<b>3</b>
				<b>AVERAGE COST PER PROJECT :</b>	<b>\$750.00</b>	<b>AVERAGE COST PER QUANTITY :</b>	<b>\$750.00</b>
1399.0000	STREET LIGHT POLE/LUMINAIR ASSY. INSTALL	EA					
			14	\$860.00	\$12,040.00	NAAMAN FOREST BLD.CONNECTION - RANGER TO BRAND NAAMAN SCHOOL RD.	2010/12/20
1399.0000	STREET LIGHT POLE/LUMINAIR ASSY. INSTALL						
				<b>TOTAL UNIT COST :</b>	<b>\$860.00</b>	<b>TOTAL COST :</b>	<b>\$12,040.00</b>
				<b>PROJECT COUNT :</b>	<b>1</b>	<b>TOTAL QUANTITIES :</b>	<b>14</b>
				<b>AVERAGE COST PER PROJECT :</b>	<b>\$860.00</b>	<b>AVERAGE COST PER QUANTITY :</b>	<b>\$860.00</b>
1512.0000	REMOVE STREET LIGHT POLE ASSY	EA					

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
			6	\$594.00	\$3,564.00	NAAMAN FOREST BLD.CONNECTION - RANGER TO BRAND NAAMAN SCHOOL RD.	2010/12/20
			1	\$600.00	\$600.00	NAAMAN FOREST BLD.CONNECTION - RANGER TO BRAND NAAMAN SCHOOL RD.	2010/12/20
<b>1512.0000</b>	<b>REMOVE STREET LIGHT POLE ASSY</b>						
			<b>TOTAL UNIT COST :</b>		<b>\$1,194.00</b>	<b>TOTAL COST :</b>	<b>\$4,164.00</b>
			<b>PROJECT COUNT :</b>		<b>2</b>	<b>TOTAL QUANTITIES :</b>	<b>7</b>
			<b>AVERAGE COST PER PROJECT :</b>		<b>\$597.00</b>	<b>AVERAGE COST PER QUANTITY :</b>	<b>\$594.86</b>
<b>1577.0000</b>	<b>REMOVAL OF EXISTING REFLECTIVE PAVEMENT MARKERS, LUMP SUM</b>	<b>LS</b>					
			1	\$1,400.00	\$1,400.00	WATER & WASTE WATER IMPROVEMENTS SHILOH RD - MOCKINGBIRD LN. TO FOREST LN.	2012/12/13
<b>1577.0000</b>	<b>REMOVAL OF EXISTING REFLECTIVE PAVEMENT MARKERS, LUMP SUM</b>						
			<b>TOTAL UNIT COST :</b>		<b>\$1,400.00</b>	<b>TOTAL COST :</b>	<b>\$1,400.00</b>
			<b>PROJECT COUNT :</b>		<b>1</b>	<b>TOTAL QUANTITIES :</b>	<b>1</b>
			<b>AVERAGE COST PER PROJECT :</b>		<b>\$1,400.00</b>	<b>AVERAGE COST PER QUANTITY :</b>	<b>\$1,400.00</b>
<b>1601.0000</b>	<b>THERMOPLASTI C, 8" (CROSSWALK) (FI)</b>	<b>LF</b>					

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
			920	\$2.00	\$1,840.00	WEST PRESSURE PLANE IMPROVEMENTS PHASE 1B - SECTION III	2013/11/21
			290	\$2.26	\$655.40	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B-SECTION II, ORCHARD DR TO FIFTH ST	2013/11/14
			710	\$1.55	\$1,100.50	NORTHWEST HIGHWAY RECONSTRUCTION PAVING, DRAINAGE AND SANITARY SEWER FROM CENTERVILLE ROAD TO LAPRADA	2013/08/29
			135	\$1.00	\$135.00	FIFTH STREET - MILER ROAD TO CEDAR DRIVE	2013/01/24
			1170	\$1.50	\$1,755.00	NAAMAN FOREST BLD.CONNECTION - RANGER TO BRAND NAAMAN SCHOOL RD.	2010/12/20
			481	\$1.10	\$529.10	YALE DRIVE PAVING, DRAINAGE, WATER, SANITARY SEWER AND PAVEMENT MARKING IMPROVEMENTS FROM FOREST LANE TO LAWLER ROAD	2010/05/04
			96	\$3.00	\$288.00	BRIARWOOD DRIVE IMPROVEMENTS FROM DUCK CREEK TO FIFTH STREET	2010/04/27
<b>1601.0000</b>	<b>THERMOPLASTIC, 8" (CROSSWALK) (FI)</b>						
				<b>TOTAL UNIT COST :</b>	<b>\$12.41</b>	<b>TOTAL COST :</b>	<b>\$6,303.00</b>
				<b>PROJECT COUNT :</b>	<b>7</b>	<b>TOTAL QUANTITIES :</b>	<b>3802</b>
				<b>AVERAGE COST PER PROJECT :</b>	<b>\$1.77</b>	<b>AVERAGE COST PER QUANTITY :</b>	<b>\$1.66</b>
<b>1601.0400</b>	<b>4" SOLID WHITE THERMOPLASTIC PAVEMENT MARKINGS</b>	<b>LF</b>					
			1226	\$1.10	\$1,348.60	NAAMAN FOREST BLD.CONNECTION - RANGER TO BRAND NAAMAN SCHOOL RD.	2010/12/20

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
1601.0400	4" SOLID WHITE THERMOPLASTIC PAVEMENT MARKINGS						
				TOTAL UNIT COST :	\$1.10	TOTAL COST :	\$1,348.60
				PROJECT COUNT :	1	TOTAL QUANTITIES :	1226
				AVERAGE COST PER PROJECT :	\$1.10	AVERAGE COST PER QUANTITY :	\$1.10
1602.0000	TRAFFIC STOP BAR 24" INSTALL	LF					
			220	\$11.00	\$2,420.00	WEST PRESSURE PLANE IMPROVEMENTS PHASE 1B - SECTION III	2013/11/21
			35	\$7.91	\$276.85	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B- SECTION II, ORCHARD DR TO FIFTH ST	2013/11/14
			164	\$11.00	\$1,804.00	DAIRY ROAD CELESTE DRIVE TO BROADWAY BOULEVARD	2013/10/17
			163	\$5.15	\$839.45	NORTHWEST HIGHWAY RECONSTRUCTION PAVING, DRAINAGE AND SANITARY SEWER FROM CENTERVILLE ROAD TO LAPRADA	2013/08/29
			30	\$8.00	\$240.00	FIFTH STREET - MILER ROAD TO CEDAR DRIVE	2013/01/24
			69	\$4.40	\$303.60	NAAMAN FOREST BLD.CONNECTION - RANGER TO BRAND NAAMAN SCHOOL RD.	2010/12/20
			287	\$4.40	\$1,262.80	NAAMAN FOREST BLD.CONNECTION - RANGER TO BRAND NAAMAN SCHOOL RD.	2010/12/20
			165	\$5.00	\$825.00	YALE DRIVE PAVING, DRAINAGE, WATER, SANITARY SEWER AND PAVEMENT MARKING IMPROVEMENTS FROM FOREST LANE TO LAWLER ROAD	2010/05/04

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
			94	\$7.00	\$658.00	BRIARWOOD DRIVE IMPROVEMENTS FROM DUCK CREEK TO FIFTH STREET	2010/04/27
1602.0000	TRAFFIC STOP BAR 24" INSTALL						
				TOTAL UNIT COST :	\$63.86	TOTAL COST :	\$8,629.70
				PROJECT COUNT :	9	TOTAL QUANTITIES :	1227
				AVERAGE COST PER PROJECT :	\$7.10	AVERAGE COST PER QUANTITY :	\$7.03
1606.0400	PAVEMENT MARKINGS WHITE 4" FURNISH & INSTALL	LF					
			992	\$0.65	\$644.80	WATER & WASTE WATER IMPROVEMENTS SHILOH RD - MOCKINGBIRD LN. TO FOREST LN.	2012/12/13
			4488	\$1.30	\$5,834.40	NAAMAN FOREST BLD.CONNECTION - RANGER TO BRAND NAAMAN SCHOOL RD.	2010/12/20
1606.0400	PAVEMENT MARKINGS WHITE 4" FURNISH & INSTALL						
				TOTAL UNIT COST :	\$1.95	TOTAL COST :	\$6,479.20
				PROJECT COUNT :	2	TOTAL QUANTITIES :	5480
				AVERAGE COST PER PROJECT :	\$0.98	AVERAGE COST PER QUANTITY :	\$1.18
1610.0000	PAVEMENT MARKING YELLOW SOLID 4" FURNISH & INSTALL	LF					

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
			1400	\$0.90	\$1,260.00	WATER & WASTE WATER IMPROVEMENTS SHILOH RD - MOCKINGBIRD LN. TO FOREST LN.	2012/12/13
1610.0000	PAVEMENT MARKING YELLOW SOLID 4" FURNISH & INSTALL						
				<b>TOTAL UNIT COST :</b>	<b>\$0.90</b>	<b>TOTAL COST :</b>	<b>\$1,260.00</b>
				<b>PROJECT COUNT :</b>	<b>1</b>	<b>TOTAL QUANTITIES :</b>	<b>1400</b>
				<b>AVERAGE COST PER PROJECT :</b>	<b>\$0.90</b>	<b>AVERAGE COST PER QUANTITY :</b>	<b>\$0.90</b>
1615.0600	PAVEMENT MARKINGS FIRE LANE FURNISH & INSTALL	LF					
			41	\$11.30	\$463.30	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B-SECTION II, ORCHARD DR TO FIFTH ST	2013/11/14
1615.0600	PAVEMENT MARKINGS FIRE LANE FURNISH & INSTALL						
				<b>TOTAL UNIT COST :</b>	<b>\$11.30</b>	<b>TOTAL COST :</b>	<b>\$463.30</b>
				<b>PROJECT COUNT :</b>	<b>1</b>	<b>TOTAL QUANTITIES :</b>	<b>41</b>
				<b>AVERAGE COST PER PROJECT :</b>	<b>\$11.30</b>	<b>AVERAGE COST PER QUANTITY :</b>	<b>\$11.30</b>
1626.0000	TRAFFIC ARROWS (FI)	EA					
			3	\$423.75	\$1,271.25	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B-SECTION II, ORCHARD DR TO FIFTH ST	2013/11/14

**City Of Garland  
Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
			17	\$220.00	\$3,740.00	DAIRY ROAD CELESTE DRIVE TO BROADWAY BOULEVARD	2013/10/17
			3	\$300.00	\$900.00	NORTHWEST HIGHWAY RECONSTRUCTION PAVING, DRAINAGE AND SANITARY SEWER FROM CENTERVILLE ROAD TO LAPRADA	2013/08/29
			2	\$375.00	\$750.00	FIFTH STREET - MILER ROAD TO CEDAR DRIVE	2013/01/24
			3	\$445.00	\$1,335.00	WATER & WASTE WATER IMPROVEMENTS SHILOH RD - MOCKINGBIRD LN. TO FOREST LN.	2012/12/13
			4	\$290.00	\$1,160.00	YALE DRIVE PAVING, DRAINAGE, WATER, SANITARY SEWER AND PAVEMENT MARKING IMPROVEMENTS FROM FOREST LANE TO LAWLER ROAD	2010/05/04

**1626.0000 TRAFFIC ARROWS  
(FI)**

<b>TOTAL UNIT COST :</b>	<b>\$2,053.75</b>	<b>TOTAL COST :</b>	<b>\$9,156.25</b>
<b>PROJECT COUNT :</b>	<b>6</b>	<b>TOTAL QUANTITIES :</b>	<b>32</b>
<b>AVERAGE COST PER PROJECT :</b>	<b>\$342.29</b>	<b>AVERAGE COST PER QUANTITY :</b>	<b>\$286.13</b>

**1626.1000 PAVEMENT MARKING LETTER EA**

40	\$88.00	\$3,520.00	NAAMAN FOREST BLD.CONNECTION - RANGER TO BRAND NAAMAN SCHOOL RD.	2010/12/20
16	\$88.00	\$1,408.00	NAAMAN FOREST BLD.CONNECTION - RANGER TO BRAND NAAMAN SCHOOL RD.	2010/12/20



**City Of Garland  
Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
1626.1000	PAVEMENT MARKING LETTER						
				TOTAL UNIT COST :	\$176.00	TOTAL COST :	\$4,928.00
				PROJECT COUNT :	2	TOTAL QUANTITIES :	56
				AVERAGE COST PER PROJECT :	\$88.00	AVERAGE COST PER QUANTITY :	\$88.00
1626.2000	PAVEMENT MARKING SYMBOL	EA					
			3	\$350.00	\$1,050.00	NORTHWEST HIGHWAY RECONSTRUCTION PAVING, DRAINAGE AND SANITARY SEWER FROM CENTERVILLE ROAD TO LAPRADA	2013/08/29
			12	\$250.00	\$3,000.00	NAAMAN FOREST BLD.CONNECTION - RANGER TO BRAND NAAMAN SCHOOL RD.	2010/12/20
			12	\$250.00	\$3,000.00	NAAMAN FOREST BLD.CONNECTION - RANGER TO BRAND NAAMAN SCHOOL RD.	2010/12/20
1626.2000	PAVEMENT MARKING SYMBOL						
				TOTAL UNIT COST :	\$850.00	TOTAL COST :	\$7,050.00
				PROJECT COUNT :	3	TOTAL QUANTITIES :	27
				AVERAGE COST PER PROJECT :	\$283.33	AVERAGE COST PER QUANTITY :	\$261.11
1640.0000	4" SQ. ACRYLIC TRAFFIC BUTTON MONO-REFLECTIVE, WHITE (FI)	EA					
			40	\$7.91	\$316.40	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B-SECTION II, ORCHARD DR TO FIFTH ST	2013/11/14

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
			17	\$8.00	\$136.00	DAIRY ROAD CELESTE DRIVE TO BROADWAY BOULEVARD	2013/10/17
			835	\$3.00	\$2,505.00	NORTHWEST HIGHWAY RECONSTRUCTION PAVING, DRAINAGE AND SANITARY SEWER FROM CENTERVILLE ROAD TO LAPRADA	2013/08/29
			18	\$5.00	\$90.00	FIFTH STREET - MILER ROAD TO CEDAR DRIVE	2013/01/24
			75	\$3.15	\$236.25	WATER & WASTE WATER IMPROVEMENTS SHILOH RD - MOCKINGBIRD LN. TO FOREST LN.	2012/12/13
			395	\$2.90	\$1,145.50	NAAMAN FOREST BLD.CONNECTION - RANGER TO BRAND NAAMAN SCHOOL RD.	2010/12/20
			50	\$2.90	\$145.00	NAAMAN FOREST BLD.CONNECTION - RANGER TO BRAND NAAMAN SCHOOL RD.	2010/12/20
			20	\$4.00	\$80.00	YALE DRIVE PAVING, DRAINAGE, WATER, SANITARY SEWER AND PAVEMENT MARKING IMPROVEMENTS FROM FOREST LANE TO LAWLER ROAD	2010/05/04
1640.0000	4" SQ. ACRYLIC TRAFFIC BUTTON MONO-REFLECTIVE, WHITE (FI)						
				TOTAL UNIT COST :	\$36.86	TOTAL COST :	\$4,654.15
				PROJECT COUNT :	8	TOTAL QUANTITIES :	1450
				AVERAGE COST PER PROJECT :	\$4.61	AVERAGE COST PER QUANTITY :	\$3.21
1641.0000	4" SQ. ACRYLIC TRAFFIC BUTTON MONO-REFLECTIVE, YELLOW (FI)	EA					
			74	\$6.00	\$444.00	DAIRY ROAD CELESTE DRIVE TO BROADWAY BOULEVARD	2013/10/17

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
			390	\$2.90	\$1,131.00	NAAMAN FOREST BLD.CONNECTION - RANGER TO BRAND NAAMAN SCHOOL RD.	2010/12/20
			52	\$2.90	\$150.80	NAAMAN FOREST BLD.CONNECTION - RANGER TO BRAND NAAMAN SCHOOL RD.	2010/12/20
1641.0000	4" SQ. ACRYLIC TRAFFIC BUTTON MONO- REFLECTIVE, YELLOW (FI)						
				TOTAL UNIT COST :	\$11.80	TOTAL COST :	\$1,725.80
				PROJECT COUNT :	3	TOTAL QUANTITIES :	516
				AVERAGE COST PER PROJECT :	\$3.93	AVERAGE COST PER QUANTITY :	\$3.34
1646.0000	4" SQ. ACRYLIC TRAFFIC BUTTON BI- DIRECTIONAL REFLECTIVE, YELLOW (FI)	EA					
			126	\$7.00	\$882.00	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B- SECTION 1, RIDGEDALE DR TO DAIRY RD	2013/11/07
			242	\$4.00	\$968.00	DAIRY ROAD CELESTE DRIVE TO BROADWAY BOULEVARD	2013/10/17
			122	\$5.00	\$610.00	FIFTH STREET - MILER ROAD TO CEDAR DRIVE	2013/01/24
			10	\$2.90	\$29.00	NAAMAN FOREST BLD.CONNECTION - RANGER TO BRAND NAAMAN SCHOOL RD.	2010/12/20
			88	\$2.90	\$255.20	NAAMAN FOREST BLD.CONNECTION - RANGER TO BRAND NAAMAN SCHOOL RD.	2010/12/20
			40	\$4.00	\$160.00	YALE DRIVE PAVING, DRAINAGE, WATER, SANITARY SEWER AND PAVEMENT MARKING IMPROVEMENTS FROM FOREST LANE TO LAWLER ROAD	2010/05/04

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
			78	\$5.00	\$390.00	BRIARWOOD DRIVE IMPROVEMENTS FROM DUCK CREEK TO FIFTH STREET	2010/04/27
1646.0000	4" SQ. ACRYLIC TRAFFIC BUTTON BI-DIRECTIONAL REFLECTIVE, YELLOW (FI)						
				TOTAL UNIT COST :	\$30.80	TOTAL COST :	\$3,294.20
				PROJECT COUNT :	7	TOTAL QUANTITIES :	706
				AVERAGE COST PER PROJECT :	\$4.40	AVERAGE COST PER QUANTITY :	\$4.67
1647.0000	4" SQUARE ACRYLIC TRAFFIC BUTTON BI- DIRECTIONAL REFLECTIVE, BLUE FURNISH & INSTALL	EA					
			2	\$15.00	\$30.00	MARION DR WATER REPLACEMENT, RESISTOL RD TO MELODY LN	2015/06/25
			8	\$7.91	\$63.28	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B- SECTION II, ORCHARD DR TO FIFTH ST	2013/11/14
			2	\$3.00	\$6.00	NORTHWEST HIGHWAY RECONSTRUCTION PAVING, DRAINAGE AND SANITARY SEWER FROM CENTERVILLE ROAD TO LAPRADA	2013/08/29
			11	\$10.00	\$110.00	FIFTH STREET - MILER ROAD TO CEDAR DRIVE	2013/01/24
			3	\$6.00	\$18.00	WATER & SANITARY SEWER IMPROVEMENTS - SECOND STREET, HASKELL DRIVE, AVENUE G AND HOPKINS STREET	2012/05/10

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
			5	\$7.00	\$35.00	YALE DRIVE PAVING, DRAINAGE, WATER, SANITARY SEWER AND PAVEMENT MARKING IMPROVEMENTS FROM FOREST LANE TO LAWLER ROAD	2010/05/04
			3	\$20.00	\$60.00	BRIARWOOD DRIVE IMPROVEMENTS FROM DUCK CREEK TO FIFTH STREET	2010/04/27
1647.0000	4" SQUARE ACRYLIC TRAFFIC BUTTON BI-DIRECTIONAL REFLECTIVE, BLUE FURNISH & INSTALL						
				TOTAL UNIT COST :	\$68.91	TOTAL COST :	\$322.28
				PROJECT COUNT :	7	TOTAL QUANTITIES :	34
				AVERAGE COST PER PROJECT :	\$9.84	AVERAGE COST PER QUANTITY :	\$9.48
1650.0000	TRAFFIC BUTTONS NRW 4" ROUND FURNISH & INSTALL	EA					
			160	\$3.39	\$542.40	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B-SECTION II, ORCHARD DR TO FIFTH ST	2013/11/14
			678	\$4.00	\$2,712.00	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B-SECTION I, RIDGEDALE DR TO DAIRY RD	2013/11/07
			17	\$8.00	\$136.00	DAIRY ROAD CELESTE DRIVE TO BROADWAY BOULEVARD	2013/10/17
			2445	\$2.75	\$6,723.75	NORTHWEST HIGHWAY RECONSTRUCTION PAVING, DRAINAGE AND SANITARY SEWER FROM CENTERVILLE ROAD TO LAPRADA	2013/08/29
			16	\$4.00	\$64.00	FIFTH STREET - MILER ROAD TO CEDAR DRIVE	2013/01/24

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
			375	\$2.75	\$1,031.25	WATER & WASTE WATER IMPROVEMENTS SHILOH RD - MOCKINGBIRD LN. TO FOREST LN.	2012/12/13
			50	\$2.65	\$132.50	NAAMAN FOREST BLD.CONNECTION - RANGER TO BRAND NAAMAN SCHOOL RD.	2010/12/20
			888	\$2.65	\$2,353.20	NAAMAN FOREST BLD.CONNECTION - RANGER TO BRAND NAAMAN SCHOOL RD.	2010/12/20
			80	\$3.50	\$280.00	YALE DRIVE PAVING, DRAINAGE, WATER, SANITARY SEWER AND PAVEMENT MARKING IMPROVEMENTS FROM FOREST LANE TO LAWLER ROAD	2010/05/04
<b>1650.0000</b>	<b>TRAFFIC BUTTONS NRW 4" ROUND FURNISH &amp; INSTALL</b>						
				<b>TOTAL UNIT COST :</b>	<b>\$33.69</b>	<b>TOTAL COST :</b>	<b>\$13,975.10</b>
				<b>PROJECT COUNT :</b>	<b>9</b>	<b>TOTAL QUANTITIES :</b>	<b>4709</b>
				<b>AVERAGE COST PER PROJECT :</b>	<b>\$3.74</b>	<b>AVERAGE COST PER QUANTITY :</b>	<b>\$2.97</b>
<b>1656.0000</b>	<b>TRAFFIC BUTTONS NRY 4" ROUND FURNISH &amp; INSTALL</b>	<b>EA</b>					
			873	\$3.75	\$3,273.75	DAIRY ROAD CELESTE DRIVE TO BROADWAY BOULEVARD	2013/10/17
			712	\$4.00	\$2,848.00	FIFTH STREET - MILER ROAD TO CEDAR DRIVE	2013/01/24
			709	\$2.65	\$1,878.85	NAAMAN FOREST BLD.CONNECTION - RANGER TO BRAND NAAMAN SCHOOL RD.	2010/12/20
			185	\$2.70	\$499.50	YALE DRIVE PAVING, DRAINAGE, WATER, SANITARY SEWER AND PAVEMENT MARKING IMPROVEMENTS FROM FOREST LANE TO LAWLER ROAD	2010/05/04

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
			480	\$3.00	\$1,440.00	BRIARWOOD DRIVE IMPROVEMENTS FROM DUCK CREEK TO FIFTH STREET	2010/04/27
1656.0000	TRAFFIC BUTTONS NRY 4" ROUND FURNISH & INSTALL						
				TOTAL UNIT COST :	\$16.10	TOTAL COST :	\$9,940.10
				PROJECT COUNT :	5	TOTAL QUANTITIES :	2959
				AVERAGE COST PER PROJECT :	\$3.22	AVERAGE COST PER QUANTITY :	\$3.36
1670.0000	4" ROUND CEREMIC TRAFFIC BUTTON NON- REFLECTIVE, YELLOW FURNISH & INSTALL	EA					
			610	\$2.65	\$1,616.50	NAAMAN FOREST BLD.CONNECTION - RANGER TO BRAND NAAMAN SCHOOL RD.	2010/12/20
1670.0000	4" ROUND CEREMIC TRAFFIC BUTTON NON- REFLECTIVE, YELLOW FURNISH & INSTALL						
				TOTAL UNIT COST :	\$2.65	TOTAL COST :	\$1,616.50
				PROJECT COUNT :	1	TOTAL QUANTITIES :	610
				AVERAGE COST PER PROJECT :	\$2.65	AVERAGE COST PER QUANTITY :	\$2.65
1700.0000	TRAFFIC SIGNAL BASE TYPE I OR II 4000PSI CONST.	EA					
			1	\$2,400.00	\$2,400.00	2010 TERM CONCRETE CONTRACT	2010/10/08

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
1700.0000	TRAFFIC SIGNAL BASE TYPE I OR II 4000PSI CONST.						
				TOTAL UNIT COST :	\$2,400.00	TOTAL COST :	\$2,400.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	1
				AVERAGE COST PER PROJECT :	\$2,400.00	AVERAGE COST PER QUANTITY :	\$2,400.00
1750.0000	400- WATT HPS LAMP	EA					
			2	\$800.00	\$1,600.00	NORTHWEST HIGHWAY RECONSTRUCTION PAVING, DRAINAGE AND SANITARY SEWER FROM CENTERVILLE ROAD TO LAPRADA	2013/08/29
1750.0000	400- WATT HPS LAMP						
				TOTAL UNIT COST :	\$800.00	TOTAL COST :	\$1,600.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	2
				AVERAGE COST PER PROJECT :	\$800.00	AVERAGE COST PER QUANTITY :	\$800.00
1751.0000	250- WATT HPS LAMP	EA					
			34	\$775.00	\$26,350.00	NORTHWEST HIGHWAY RECONSTRUCTION PAVING, DRAINAGE AND SANITARY SEWER FROM CENTERVILLE ROAD TO LAPRADA	2013/08/29



**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
1751.0000	250- WATT HPS LAMP						
				TOTAL UNIT COST :	\$775.00	TOTAL COST :	\$26,350.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	34
				AVERAGE COST PER PROJECT :	\$775.00	AVERAGE COST PER QUANTITY :	\$775.00
1800.0000	STREET LIGHT OR TRAFFIC SIGNAL BASE CONST.	EA					
			4	\$3,000.00	\$12,000.00	WYNN JOYCE ROAD SANITARY SEWER IMPROVEMENTS, AMY LANE TO OATES ROAD	2015/07/02
			36	\$880.00	\$31,680.00	NORTHWEST HIGHWAY RECONSTRUCTION PAVING, DRAINAGE AND SANITARY SEWER FROM CENTERVILLE ROAD TO LAPRADA	2013/08/29
1800.0000	STREET LIGHT OR TRAFFIC SIGNAL BASE CONST.						
				TOTAL UNIT COST :	\$3,880.00	TOTAL COST :	\$43,680.00
				PROJECT COUNT :	2	TOTAL QUANTITIES :	40
				AVERAGE COST PER PROJECT :	\$1,940.00	AVERAGE COST PER QUANTITY :	\$1,092.00
1801.0000	STREET LIGHT RISER	EA					
			2	\$400.00	\$800.00	NORTHWEST HIGHWAY RECONSTRUCTION PAVING, DRAINAGE AND SANITARY SEWER FROM CENTERVILLE ROAD TO LAPRADA	2013/08/29

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
1801.0000	STREET LIGHT RISER						
				TOTAL UNIT COST :	\$400.00	TOTAL COST :	\$800.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	2
				AVERAGE COST PER PROJECT :	\$400.00	AVERAGE COST PER QUANTITY :	\$400.00
1850.0000	WIRE #6 CU, BARE	LF					
			5780	\$0.93	\$5,375.40	NORTHWEST HIGHWAY RECONSTRUCTION PAVING, DRAINAGE AND SANITARY SEWER FROM CENTERVILLE ROAD TO LAPRADA	2013/08/29
			1942	\$0.38	\$737.96	NAAMAN FOREST BLD.CONNECTION - RANGER TO BRAND NAAMAN SCHOOL RD.	2010/12/20
1850.0000	WIRE #6 CU, BARE						
				TOTAL UNIT COST :	\$1.31	TOTAL COST :	\$6,113.36
				PROJECT COUNT :	2	TOTAL QUANTITIES :	7722
				AVERAGE COST PER PROJECT :	\$0.66	AVERAGE COST PER QUANTITY :	\$0.79
1851.0000	WIRE #6 CU INSULATED	LF					
			11560	\$1.03	\$11,906.80	NORTHWEST HIGHWAY RECONSTRUCTION PAVING, DRAINAGE AND SANITARY SEWER FROM CENTERVILLE ROAD TO LAPRADA	2013/08/29
			3884	\$0.43	\$1,670.12	NAAMAN FOREST BLD.CONNECTION - RANGER TO BRAND NAAMAN SCHOOL RD.	2010/12/20

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
1851.0000	WIRE #6 CU INSULATED						
				TOTAL UNIT COST :	\$1.46	TOTAL COST :	\$13,576.92
				PROJECT COUNT :	2	TOTAL QUANTITIES :	15444
				AVERAGE COST PER PROJECT :	\$0.73	AVERAGE COST PER QUANTITY :	\$0.88
1900.0000	SIGN & BARRICADE	LS					
			1	\$14,041.20	\$14,041.20	WYNN JOYCE ROAD SANITARY SEWER IMPROVEMENTS, AMY LANE TO OATES ROAD	2015/07/02
			1	\$8,500.00	\$8,500.00	MARION DR WATER REPLACEMENT, RESISTOL RD TO MELODY LN	2015/06/25
			1	\$3,000.00	\$3,000.00	NINTH STREET, MAIN STREET, AND AVENUE C - WATER IMPROVEMENTS	2014/11/20
			1	\$2,000.00	\$2,000.00	BIRCHWOOD DR, BROOKVIEW DR, LAKE HUBBARD PKWY, & MEADOWSIDE DR	2014/05/15
			1	\$1,800.00	\$1,800.00	BIRCHWOOD DR, BROOKVIEW DR, LAKE HUBBARD PKWY, & MEADOWSIDE DR	2014/05/15
			1	\$2,000.00	\$2,000.00	BIRCHWOOD DR, BROOKVIEW DR, LAKE HUBBARD PKWY, & MEADOWSIDE DR	2014/05/15
			1	\$2,500.00	\$2,500.00	BIRCHWOOD DR, BROOKVIEW DR, LAKE HUBBARD PKWY, & MEADOWSIDE DR	2014/05/15
			1	\$1,000.00	\$1,000.00	WATER IMP 3 LOC - GREENCOVE - MAIN - WALNUT	2013/12/17
			1	\$500.00	\$500.00	WATER IMP 3 LOC - GREENCOVE - MAIN - WALNUT	2013/12/17
			1	\$2,500.00	\$2,500.00	WATER IMP 3 LOC - GREENCOVE - MAIN - WALNUT	2013/12/17

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
			1	\$5,400.00	\$5,400.00	WEST PRESSURE PLANE IMPROVEMENTS PHASE 1B - SECTION III	2013/11/21
			1	\$24,509.25	\$24,509.25	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B- SECTION II, ORCHARD DR TO FIFTH ST	2013/11/14
			1	\$46,000.00	\$46,000.00	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B- SECTION 1, RIDGEDALE DR TO DAIRY RD	2013/11/07
			1	\$30,000.00	\$30,000.00	DAIRY ROAD CELESTE DRIVE TO BROADWAY BOULEVARD	2013/10/17
			1	\$39,500.00	\$39,500.00	NORTHWEST HIGHWAY RECONSTRUCTION PAVING, DRAINAGE AND SANITARY SEWER FROM CENTERVILLE ROAD TO LAPRADA	2013/08/29
			1	\$4,000.00	\$4,000.00	CLUB CREEK LIFT STATION REMOVAL AND NEW GRAVITY SANITARY SEWER MAIN AND LYONS II	2013/04/18
			1	\$13,500.00	\$13,500.00	FIFTH STREET - MILER ROAD TO CEDAR DRIVE	2013/01/24
			1	\$700.00	\$700.00	WALNUT STREET - FIFTH TO GLENBROOK DR. VERIZON CONDUIT CONSTRUCTION - WALNUT STREET WEST OF KCS RAILROAD. WALNUT STREET UTILITY BORES AT KCS RAILROAD CROSSING	2013/01/18
			1	\$1,500.00	\$1,500.00	WALNUT STREET - FIFTH TO GLENBROOK DR. VERIZON CONDUIT CONSTRUCTION - WALNUT STREET WEST OF KCS RAILROAD. WALNUT STREET UTILITY BORES AT KCS RAILROAD CROSSING	2013/01/18
			1	\$250.00	\$250.00	WALNUT STREET - FIFTH TO GLENBROOK DR. VERIZON CONDUIT CONSTRUCTION - WALNUT STREET WEST OF KCS RAILROAD. WALNUT STREET UTILITY BORES AT KCS RAILROAD CROSSING	2013/01/18

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
			1	\$45,000.00	\$45,000.00	WATER & WASTE WATER IMPROVEMENTS SHILOH RD - MOCKINGBIRD LN. TO FOREST LN.	2012/12/13
			1	\$2,800.00	\$2,800.00	WATER & WASTE WATER IMPROVEMENTS. COLGATE - FOREST RIDGE TO N. YALE. PARK FOREST AND FAIRDALE - SHILOH TO THE END	2012/11/01
			1	\$3,500.00	\$3,500.00	WATER & WASTE WATER IMPROVEMENTS. COLGATE - FOREST RIDGE TO N. YALE. PARK FOREST AND FAIRDALE - SHILOH TO THE END	2012/11/01
			1	\$2,950.00	\$2,950.00	WATER & WASTE WATER IMPROVEMENTS. COLGATE - FOREST RIDGE TO N. YALE. PARK FOREST AND FAIRDALE - SHILOH TO THE END	2012/11/01
			2	\$2,400.00	\$4,800.00	WATER & SANITARY SEWER IMPROVEMENTS - SECOND STREET, HASKELL DRIVE, AVENUE G AND HOPKINS STREET	2012/05/10
			1	\$10,000.00	\$10,000.00	JUPITER SHILOH RELIEF SEWER IV	2011/11/10
			1	\$6,500.00	\$6,500.00	NAAMAN FOREST BLD.CONNECTION - RANGER TO BRAND NAAMAN SCHOOL RD.	2010/12/20
			1	\$1,200.00	\$1,200.00	OATES ROAD MEDIAN AND EASTERN HILLS LIFT STATION LANDSCAPE IMPROVEMENTS	2010/09/30
			1	\$1,200.00	\$1,200.00	OATES ROAD MEDIAN AND EASTERN HILLS LIFT STATION LANDSCAPE IMPROVEMENTS	2010/09/30
			1	\$4,900.00	\$4,900.00	WINDSOR PARK NO. 3 SCREENING WALL	2010/08/03
			1	\$6,000.00	\$6,000.00	GARLAND WATER SERVICE RELOCATIONS - PHASE 2 - ROCK CREEK DRIVE AND DEGGE CIRCLE	2010/05/20
			1	\$24,000.00	\$24,000.00	YALE DRIVE PAVING, DRAINAGE, WATER, SANITARY SEWER AND PAVEMENT MARKING IMPROVEMENTS FROM FOREST LANE TO LAWLER ROAD	2010/05/04

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
			1	\$3,500.00	\$3,500.00	BRIARWOOD DRIVE IMPROVEMENTS FROM DUCK CREEK TO FIFTH STREET	2010/04/27
1900.0000	SIGN & BARRICADE						
				TOTAL UNIT COST :	\$317,150.45	TOTAL COST :	\$319,550.45
				PROJECT COUNT :	33	TOTAL QUANTITIES :	34
				AVERAGE COST PER PROJECT :	\$9,610.62	AVERAGE COST PER QUANTITY :	\$9,398.54
1900.1000	SIGN & BARRICADE, MONTHLY	MOS					
			9	\$1,495.00	\$13,455.00	NAAMAN FOREST BLD.CONNECTION - RANGER TO BRAND NAAMAN SCHOOL RD.	2010/12/20
1900.1000	SIGN & BARRICADE, MONTHLY						
				TOTAL UNIT COST :	\$1,495.00	TOTAL COST :	\$13,455.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	9
				AVERAGE COST PER PROJECT :	\$1,495.00	AVERAGE COST PER QUANTITY :	\$1,495.00
1907.0000	POST & FOUNDATION OF STREET AND TRAFFIC SIGN INSTALL	EA					
			13	\$527.71	\$6,860.23	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B- SECTION II, ORCHARD DR TO FIFTH ST	2013/11/14
			22	\$300.00	\$6,600.00	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B- SECTION 1, RIDGEDALE DR TO DAIRY RD	2013/11/07

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
			6	\$425.00	\$2,550.00	NAAMAN FOREST BLD.CONNECTION - RANGER TO BRAND NAAMAN SCHOOL RD.	2010/12/20
			21	\$425.00	\$8,925.00	NAAMAN FOREST BLD.CONNECTION - RANGER TO BRAND NAAMAN SCHOOL RD.	2010/12/20
			25	\$115.00	\$2,875.00	BRIARWOOD DRIVE IMPROVEMENTS FROM DUCK CREEK TO FIFTH STREET	2010/04/27
<b>1907.0000</b>	<b>POST &amp; FOUNDATION OF STREET AND TRAFFIC SIGN INSTALL</b>						
				<b>TOTAL UNIT COST :</b>	<b>\$1,792.71</b>	<b>TOTAL COST :</b>	<b>\$27,810.23</b>
				<b>PROJECT COUNT :</b>	<b>5</b>	<b>TOTAL QUANTITIES :</b>	<b>87</b>
				<b>AVERAGE COST PER PROJECT :</b>	<b>\$358.54</b>	<b>AVERAGE COST PER QUANTITY :</b>	<b>\$319.66</b>
<b>1908.0000</b>	<b>POST &amp; FOUNDATION OF STREET AND TRAFFIC SIGN REMOVE AND DISPOSE</b>	<b>EA</b>					
			13	\$152.55	\$1,983.15	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B- SECTION II, ORCHARD DR TO FIFTH ST	2013/11/14
			22	\$10.00	\$220.00	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B- SECTION 1, RIDGEDALE DR TO DAIRY RD	2013/11/07
			1	\$110.00	\$110.00	NAAMAN FOREST BLD.CONNECTION - RANGER TO BRAND NAAMAN SCHOOL RD.	2010/12/20
			22	\$30.00	\$660.00	BRIARWOOD DRIVE IMPROVEMENTS FROM DUCK CREEK TO FIFTH STREET	2010/04/27

**City Of Garland  
Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
1908.0000	POST & FOUNDATION OF STREET AND TRAFFIC SIGN REMOVE AND DISPOSE						
				TOTAL UNIT COST :	\$302.55	TOTAL COST :	\$2,973.15
				PROJECT COUNT :	4	TOTAL QUANTITIES :	58
				AVERAGE COST PER PROJECT :	\$75.64	AVERAGE COST PER QUANTITY :	\$51.26
1909.0000	STREET & TRAFFIC SIGN PANELS REMOVE, SALVAGE & DELIVER TO COG TRAFFIC SHOP	EA					
			5	\$150.00	\$750.00	NAAMAN FOREST BLD.CONNECTION - RANGER TO BRAND NAAMAN SCHOOL RD.	2010/12/20
1909.0000	STREET & TRAFFIC SIGN PANELS REMOVE, SALVAGE & DELIVER TO COG TRAFFIC SHOP						
				TOTAL UNIT COST :	\$150.00	TOTAL COST :	\$750.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	5
				AVERAGE COST PER PROJECT :	\$150.00	AVERAGE COST PER QUANTITY :	\$150.00
1915.0210	CONDUIT 2" SCHEDULE 40 PVC, DIRECTIONAL DRILL, FURNISH & INSTALL	LF					



**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
			110	\$13.50	\$1,485.00	NORTHWEST HIGHWAY RECONSTRUCTION PAVING, DRAINAGE AND SANITARY SEWER FROM CENTERVILLE ROAD TO LAPRADA	2013/08/29
1915.0210	CONDUIT 2" SCHEDULE 40 PVC, DIRECTIONAL DRILL, FURNISH & INSTALL						
				TOTAL UNIT COST :	\$13.50	TOTAL COST :	\$1,485.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	110
				AVERAGE COST PER PROJECT :	\$13.50	AVERAGE COST PER QUANTITY :	\$13.50
1915.0400	CONDUIT 4" SCHEDULE 40 PVC, OPEN CUT, FURNISH & INSTALL	LF					
			590	\$7.00	\$4,130.00	NORTHWEST HIGHWAY RECONSTRUCTION PAVING, DRAINAGE AND SANITARY SEWER FROM CENTERVILLE ROAD TO LAPRADA	2013/08/29
1915.0400	CONDUIT 4" SCHEDULE 40 PVC, OPEN CUT, FURNISH & INSTALL						
				TOTAL UNIT COST :	\$7.00	TOTAL COST :	\$4,130.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	590
				AVERAGE COST PER PROJECT :	\$7.00	AVERAGE COST PER QUANTITY :	\$7.00
2000.0000	CONTINGENCY CONSTRUCT	LS					
			1	\$400,000.00	\$400,000.00	WYNN JOYCE ROAD SANITARY SEWER IMPROVEMENTS, AMY LANE TO OATES ROAD	2015/07/02

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
			1	\$50,000.00	\$50,000.00	MARION DR WATER REPLACEMENT, RESISTOL RD TO MELODY LN	2015/06/25
			1	\$75,000.00	\$75,000.00	NINTH STREET, MAIN STREET, AND AVENUE C - WATER IMPROVEMENTS	2014/11/20
			1	\$50,000.00	\$50,000.00	BIRCHWOOD DR, BROOKVIEW DR, LAKE HUBBARD PKWY, & MEADOWSIDE DR	2014/05/15
			1	\$50,000.00	\$50,000.00	BIRCHWOOD DR, BROOKVIEW DR, LAKE HUBBARD PKWY, & MEADOWSIDE DR	2014/05/15
			1	\$20,000.00	\$20,000.00	BIRCHWOOD DR, BROOKVIEW DR, LAKE HUBBARD PKWY, & MEADOWSIDE DR	2014/05/15
			1	\$50,000.00	\$50,000.00	BIRCHWOOD DR, BROOKVIEW DR, LAKE HUBBARD PKWY, & MEADOWSIDE DR	2014/05/15
			1	\$20,000.00	\$20,000.00	WATER IMP 3 LOC - GREENCOVE - MAIN - WALNUT	2013/12/17
			1	\$20,000.00	\$20,000.00	WATER IMP 3 LOC - GREENCOVE - MAIN - WALNUT	2013/12/17
			1	\$25,000.00	\$25,000.00	WATER IMP 3 LOC - GREENCOVE - MAIN - WALNUT	2013/12/17
			1	\$800,000.00	\$800,000.00	WEST PRESSURE PLANE IMPROVEMENTS PHASE 1B - SECTION III	2013/11/21
			1	\$540,000.00	\$540,000.00	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B-SECTION II, ORCHARD DR TO FIFTH ST	2013/11/14
			1	\$900,000.00	\$900,000.00	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B-SECTION 1, RIDGEDALE DR TO DAIRY RD	2013/11/07
			1	\$320,000.00	\$320,000.00	DAIRY ROAD CELESTE DRIVE TO BROADWAY BOULEVARD	2013/10/17
			1	\$500,000.00	\$500,000.00	NORTHWEST HIGHWAY RECONSTRUCTION PAVING, DRAINAGE AND SANITARY SEWER FROM CENTERVILLE ROAD TO LAPRADA	2013/08/29

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
			1	\$50,000.00	\$50,000.00	CLUB CREEK LIFT STATION REMOVAL AND NEW GRAVITY SANITARY SEWER MAIN AND LYONS II	2013/04/18
			1	\$53,000.00	\$53,000.00	CLUB CREEK LIFT STATION REMOVAL AND NEW GRAVITY SANITARY SEWER MAIN AND LYONS II	2013/04/18
			1	\$150,000.00	\$150,000.00	FIFTH STREET - MILER ROAD TO CEDAR DRIVE	2013/01/24
			1	\$20,000.00	\$20,000.00	WALNUT STREET - FIFTH TO GLENBROOK DR. VERIZON CONDUIT CONSTRUCTION - WALNUT STREET WEST OF KCS RAILROAD. WALNUT STREET UTILITY BORES AT KCS RAILROAD CROSSING	2013/01/18
			1	\$2,000.00	\$2,000.00	WALNUT STREET - FIFTH TO GLENBROOK DR. VERIZON CONDUIT CONSTRUCTION - WALNUT STREET WEST OF KCS RAILROAD. WALNUT STREET UTILITY BORES AT KCS RAILROAD CROSSING	2013/01/18
			1	\$11,000.00	\$11,000.00	WALNUT STREET - FIFTH TO GLENBROOK DR. VERIZON CONDUIT CONSTRUCTION - WALNUT STREET WEST OF KCS RAILROAD. WALNUT STREET UTILITY BORES AT KCS RAILROAD CROSSING	2013/01/18
			1	\$75,000.00	\$75,000.00	WATER & WASTE WATER IMPROVEMENTS SHILOH RD - MOCKINGBIRD LN. TO FOREST LN.	2012/12/13
			1	\$60,000.00	\$60,000.00	WATER & WASTE WATER IMPROVEMENTS. COLGATE - FOREST RIDGE TO N. YALE. PARK FOREST AND FAIRDALE - SHILOH TO THE END	2012/11/01
			1	\$45,000.00	\$45,000.00	WATER & WASTE WATER IMPROVEMENTS. COLGATE - FOREST RIDGE TO N. YALE. PARK FOREST AND FAIRDALE - SHILOH TO THE END	2012/11/01

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
			1	\$20,000.00	\$20,000.00	WATER & WASTE WATER IMPROVEMENTS. COLGATE - FOREST RIDGE TO N. YALE. PARK FOREST AND FAIRDALE - SHILOH TO THE END	2012/11/01
			1	\$60,000.00	\$60,000.00	CLUB CREEK LIFT STATION REMOVAL AND NEW GRAVITY SANITARY SEWER MAIN	2012/08/02
			1	\$60,000.00	\$60,000.00	WATER & SANITARY SEWER IMPROVEMENTS - SECOND STREET, HASKELL DRIVE, AVENUE G AND HOPKINS STREET	2012/05/10
			1	\$100,000.00	\$100,000.00	JUPITER SHILOH RELIEF SEWER IV	2011/11/10
			1	\$20,000.00	\$20,000.00	16" WATER MAIN EXTENSION ROAN ROAD TO EAST OATES ROAD	2011/08/18
			1	\$400,000.00	\$400,000.00	NAAMAN FOREST BLD.CONNECTION - RANGER TO BRAND NAAMAN SCHOOL RD.	2010/12/20
			1	\$20,000.00	\$20,000.00	NAAMAN FOREST BLD.CONNECTION - RANGER TO BRAND NAAMAN SCHOOL RD.	2010/12/20
			1	\$25,000.00	\$25,000.00	DOWNTOWN REDEVELOPMENT RELIEF SANITARY SEWER LINE	2010/11/11
			1	\$8,000.00	\$8,000.00	OATES ROAD MEDIAN AND EASTERN HILLS LIFT STATION LANDSCAPE IMPROVEMENTS	2010/09/30
			1	\$75,000.00	\$75,000.00	WINDSOR PARK NO. 3 SCREENING WALL	2010/08/03
			15000	\$1.00	\$15,000.00	GARLAND WATER SERVICE RELOCATIONS - PHASE 2 - ROCK CREEK DRIVE AND DEGGE CIRCLE	2010/05/20
			1	\$400,000.00	\$400,000.00	YALE DRIVE PAVING, DRAINAGE, WATER, SANITARY SEWER AND PAVEMENT MARKING IMPROVEMENTS FROM FOREST LANE TO LAWLER ROAD	2010/05/04
			#####	\$1.00	\$200,000.00	BRIARWOOD DRIVE IMPROVEMENTS FROM DUCK CREEK TO FIFTH STREET	2010/04/27

**City Of Garland  
Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
2000.0000	CONTINGENCY CONSTRUCT						
				TOTAL UNIT COST :	\$5,474,002.00	TOTAL COST :	\$5,689,000.00
				PROJECT COUNT :	37	TOTAL QUANTITIES :	215035
				AVERAGE COST PER PROJECT :	\$147,946.00	AVERAGE COST PER QUANTITY :	\$26.46
2100.0000	MOBILIZATION & MOVE IN	LS					
			1	\$110,000.00	\$110,000.00	WYNN JOYCE ROAD SANITARY SEWER IMPROVEMENTS, AMY LANE TO OATES ROAD	2015/07/02
			1	\$21,753.50	\$21,753.50	MARION DR WATER REPLACEMENT, RESISTOL RD TO MELODY LN	2015/06/25
			1	\$15,000.00	\$15,000.00	NINTH STREET, MAIN STREET, AND AVENUE C - WATER IMPROVEMENTS	2014/11/20
			1	\$25,000.00	\$25,000.00	BIRCHWOOD DR, BROOKVIEW DR, LAKE HUBBARD PKWY, & MEADOWSIDE DR	2014/05/15
			1	\$25,000.00	\$25,000.00	BIRCHWOOD DR, BROOKVIEW DR, LAKE HUBBARD PKWY, & MEADOWSIDE DR	2014/05/15
			1	\$25,272.90	\$25,272.90	BIRCHWOOD DR, BROOKVIEW DR, LAKE HUBBARD PKWY, & MEADOWSIDE DR	2014/05/15
			1	\$25,000.00	\$25,000.00	BIRCHWOOD DR, BROOKVIEW DR, LAKE HUBBARD PKWY, & MEADOWSIDE DR	2014/05/15
			1	\$2,500.00	\$2,500.00	WATER IMP 3 LOC - GREENCOVE - MAIN - WALNUT	2013/12/17
			1	\$3,027.45	\$3,027.45	WATER IMP 3 LOC - GREENCOVE - MAIN - WALNUT	2013/12/17
			1	\$25,000.00	\$25,000.00	WATER IMP 3 LOC - GREENCOVE - MAIN - WALNUT	2013/12/17

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
			1	\$150,000.00	\$150,000.00	WEST PRESSURE PLANE IMPROVEMENTS PHASE 1B - SECTION III	2013/11/21
			1	\$150,000.00	\$150,000.00	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B- SECTION II, ORCHARD DR TO FIFTH ST	2013/11/14
			1	\$171,036.00	\$171,036.00	WEST PRESSURE PLANE IMPROVEMENTS-PHASE 1B- SECTION 1, RIDGEDALE DR TO DAIRY RD	2013/11/07
			1	\$170,562.27	\$170,562.27	DAIRY ROAD CELESTE DRIVE TO BROADWAY BOULEVARD	2013/10/17
			1	\$60,000.00	\$60,000.00	NORTHWEST HIGHWAY RECONSTRUCTION PAVING, DRAINAGE AND SANITARY SEWER FROM CENTERVILLE ROAD TO LAPRADA	2013/08/29
			1	\$10,000.00	\$10,000.00	CLUB CREEK LIFT STATION REMOVAL AND NEW GRAVITY SANITARY SEWER MAIN AND LYONS II	2013/04/18
			1	\$11,500.00	\$11,500.00	CLUB CREEK LIFT STATION REMOVAL AND NEW GRAVITY SANITARY SEWER MAIN AND LYONS II	2013/04/18
			1	\$70,000.00	\$70,000.00	FIFTH STREET - MILER ROAD TO CEDAR DRIVE	2013/01/24
			1	\$5,000.00	\$5,000.00	WALNUT STREET - FIFTH TO GLENBROOK DR. VERIZON CONDUIT CONSTRUCTION - WALNUT STREET WEST OF KCS RAILROAD. WALNUT STREET UTILITY BORES AT KCS RAILROAD CROSSING	2013/01/18
			1	\$1,000.00	\$1,000.00	WALNUT STREET - FIFTH TO GLENBROOK DR. VERIZON CONDUIT CONSTRUCTION - WALNUT STREET WEST OF KCS RAILROAD. WALNUT STREET UTILITY BORES AT KCS RAILROAD CROSSING	2013/01/18

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
			1	\$8,500.00	\$8,500.00	WALNUT STREET - FIFTH TO GLENBROOK DR. VERIZON CONDUIT CONSTRUCTION - WALNUT STREET WEST OF KCS RAILROAD. WALNUT STREET UTILITY BORES AT KCS RAILROAD CROSSING	2013/01/18
			1	\$17,200.00	\$17,200.00	WATER & WASTE WATER IMPROVEMENTS SHILOH RD - MOCKINGBIRD LN. TO FOREST LN.	2012/12/13
			1	\$60,000.00	\$60,000.00	WATER & WASTE WATER IMPROVEMENTS. COLGATE - FOREST RIDGE TO N. YALE. PARK FOREST AND FAIRDALE - SHILOH TO THE END	2012/11/01
			1	\$20,000.00	\$20,000.00	CLUB CREEK LIFT STATION REMOVAL AND NEW GRAVITY SANITARY SEWER MAIN	2012/08/02
			1	\$35,000.00	\$35,000.00	WATER & SANITARY SEWER IMPROVEMENTS - SECOND STREET, HASKELL DRIVE, AVENUE G AND HOPKINS STREET	2012/05/10
			1	\$9,000.00	\$9,000.00	16" WATER MAIN EXTENSION ROAN ROAD TO EAST OATES ROAD	2011/08/18
			1	\$131,100.00	\$131,100.00	NAAMAN FOREST BLD.CONNECTION - RANGER TO BRAND NAAMAN SCHOOL RD.	2010/12/20
			1	\$38,550.00	\$38,550.00	DOWNTOWN REDEVELOPMENT RELIEF SANITARY SEWER LINE	2010/11/11
			1	\$20,500.00	\$20,500.00	WINDSOR PARK NO. 3 SCREENING WALL	2010/08/03
			1	\$5,000.00	\$5,000.00	GARLAND WATER SERVICE RELOCATIONS - PHASE 2 - ROCK CREEK DRIVE AND DEGGE CIRCLE	2010/05/20
			1	\$92,000.00	\$92,000.00	YALE DRIVE PAVING, DRAINAGE, WATER, SANITARY SEWER AND PAVEMENT MARKING IMPROVEMENTS FROM FOREST LANE TO LAWLER ROAD	2010/05/04
			1	\$19,600.00	\$19,600.00	BRIARWOOD DRIVE IMPROVEMENTS FROM DUCK CREEK TO FIFTH STREET	2010/04/27

**City Of Garland  
Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
2100.0000	MOBILIZATION & MOVE IN						
				TOTAL UNIT COST :	\$1,533,102.12	TOTAL COST :	\$1,533,102.12
				PROJECT COUNT :	32	TOTAL QUANTITIES :	32
				AVERAGE COST PER PROJECT :	\$47,909.44	AVERAGE COST PER QUANTITY :	\$47,909.44
2665.2200	2-4" and 2-6" GALVANIZED RIGID CONDUITS	LF					
			100	\$178.00	\$17,800.00	NAAMAN FOREST BLD.CONNECTION - RANGER TO BRAND NAAMAN SCHOOL RD.	2010/12/20
2665.2200	2-4" and 2-6" GALVANIZED RIGID CONDUITS						
				TOTAL UNIT COST :	\$178.00	TOTAL COST :	\$17,800.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	100
				AVERAGE COST PER PROJECT :	\$178.00	AVERAGE COST PER QUANTITY :	\$178.00
2700.0000	CONCRETE PAVING, BOLLARD AND APPURTENANCE S SAW CUT, REMOVE & DISPOSAL	EA					
			1	\$3,400.00	\$3,400.00	OATES ROAD MEDIAN AND EASTERN HILLS LIFT STATION LANDSCAPE IMPROVEMENTS	2010/09/30
			1	\$2,800.00	\$2,800.00	OATES ROAD MEDIAN AND EASTERN HILLS LIFT STATION LANDSCAPE IMPROVEMENTS	2010/09/30



**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
2700.0000	CONCRETE PAVING, BOLLARD AND APPURTENANCES SAW CUT, REMOVE & DISPOSAL						
				TOTAL UNIT COST :	\$6,200.00	TOTAL COST :	\$6,200.00
				PROJECT COUNT :	2	TOTAL QUANTITIES :	2
				AVERAGE COST PER PROJECT :	\$3,100.00	AVERAGE COST PER QUANTITY :	\$3,100.00
2710.0101	CALYLOPHUS FURNISH & INSTALL	EA					
			50	\$7.00	\$350.00	OATES ROAD MEDIAN AND EASTERN HILLS LIFT STATION LANDSCAPE IMPROVEMENTS	2010/09/30
			24	\$7.00	\$168.00	OATES ROAD MEDIAN AND EASTERN HILLS LIFT STATION LANDSCAPE IMPROVEMENTS	2010/09/30
2710.0101	CALYLOPHUS FURNISH & INSTALL						
				TOTAL UNIT COST :	\$14.00	TOTAL COST :	\$518.00
				PROJECT COUNT :	2	TOTAL QUANTITIES :	74
				AVERAGE COST PER PROJECT :	\$7.00	AVERAGE COST PER QUANTITY :	\$7.00
2710.0102	IRISH FURNISH & INSTALL	EA					
			22	\$7.00	\$154.00	OATES ROAD MEDIAN AND EASTERN HILLS LIFT STATION LANDSCAPE IMPROVEMENTS	2010/09/30

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
2710.0102	IRISH FURNISH & INSTALL						
				TOTAL UNIT COST :	\$7.00	TOTAL COST :	\$154.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	22
				AVERAGE COST PER PROJECT :	\$7.00	AVERAGE COST PER QUANTITY :	\$7.00
2710.0103	TWISTED LEAF YUCCA FURNISH & INSTALL	EA					
			40	\$7.00	\$280.00	OATES ROAD MEDIAN AND EASTERN HILLS LIFT STATION LANDSCAPE IMPROVEMENTS	2010/09/30
			40	\$7.00	\$280.00	OATES ROAD MEDIAN AND EASTERN HILLS LIFT STATION LANDSCAPE IMPROVEMENTS	2010/09/30
2710.0103	TWISTED LEAF YUCCA FURNISH & INSTALL						
				TOTAL UNIT COST :	\$14.00	TOTAL COST :	\$560.00
				PROJECT COUNT :	2	TOTAL QUANTITIES :	80
				AVERAGE COST PER PROJECT :	\$7.00	AVERAGE COST PER QUANTITY :	\$7.00
2710.0104	SALVIA GREGGII 'WHITE' FURNISH & INSTALL	EA					
			8	\$7.00	\$56.00	OATES ROAD MEDIAN AND EASTERN HILLS LIFT STATION LANDSCAPE IMPROVEMENTS	2010/09/30

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
2710.0104	SALVIA GREGGII 'WHITE' FURNISH & INSTALL						
				TOTAL UNIT COST :	\$7.00	TOTAL COST :	\$56.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	8
				AVERAGE COST PER PROJECT :	\$7.00	AVERAGE COST PER QUANTITY :	\$7.00
2710.0205	DOUBLE KNOCKOUT / RED FURNISH & INSTALL	EA					
			20	\$16.00	\$320.00	OATES ROAD MEDIAN AND EASTERN HILLS LIFT STATION LANDSCAPE IMPROVEMENTS	2010/09/30
			18	\$16.00	\$288.00	OATES ROAD MEDIAN AND EASTERN HILLS LIFT STATION LANDSCAPE IMPROVEMENTS	2010/09/30
2710.0205	DOUBLE KNOCKOUT / RED FURNISH & INSTALL						
				TOTAL UNIT COST :	\$32.00	TOTAL COST :	\$608.00
				PROJECT COUNT :	2	TOTAL QUANTITIES :	38
				AVERAGE COST PER PROJECT :	\$16.00	AVERAGE COST PER QUANTITY :	\$16.00
2710.0306	ROSEMARY FURNISH & INSTALL	EA					
			12	\$21.00	\$252.00	OATES ROAD MEDIAN AND EASTERN HILLS LIFT STATION LANDSCAPE IMPROVEMENTS	2010/09/30
			26	\$21.00	\$546.00	OATES ROAD MEDIAN AND EASTERN HILLS LIFT STATION LANDSCAPE IMPROVEMENTS	2010/09/30

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
2710.0306	ROSEMARY FURNISH & INSTALL						
				TOTAL UNIT COST :	\$42.00	TOTAL COST :	\$798.00
				PROJECT COUNT :	2	TOTAL QUANTITIES :	38
				AVERAGE COST PER PROJECT :	\$21.00	AVERAGE COST PER QUANTITY :	\$21.00
2710.0507	DWARF YAUPON HOLLY FURNISH & INSTALL	EA					
			17	\$24.00	\$408.00	OATES ROAD MEDIAN AND EASTERN HILLS LIFT STATION LANDSCAPE IMPROVEMENTS	2010/09/30
			18	\$24.00	\$432.00	OATES ROAD MEDIAN AND EASTERN HILLS LIFT STATION LANDSCAPE IMPROVEMENTS	2010/09/30
2710.0507	DWARF YAUPON HOLLY FURNISH & INSTALL						
				TOTAL UNIT COST :	\$48.00	TOTAL COST :	\$840.00
				PROJECT COUNT :	2	TOTAL QUANTITIES :	35
				AVERAGE COST PER PROJECT :	\$24.00	AVERAGE COST PER QUANTITY :	\$24.00
2710.0508	YUCCA/ SOFTLEAF YUCCA FURNISH & INSTALL	EA					
			14	\$24.00	\$336.00	OATES ROAD MEDIAN AND EASTERN HILLS LIFT STATION LANDSCAPE IMPROVEMENTS	2010/09/30
			12	\$24.00	\$288.00	OATES ROAD MEDIAN AND EASTERN HILLS LIFT STATION LANDSCAPE IMPROVEMENTS	2010/09/30

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
2710.0508	YUCCA/ SOFTLEAF YUCCA FURNISH & INSTALL						
				TOTAL UNIT COST :	\$48.00	TOTAL COST :	\$624.00
				PROJECT COUNT :	2	TOTAL QUANTITIES :	26
				AVERAGE COST PER PROJECT :	\$24.00	AVERAGE COST PER QUANTITY :	\$24.00
2720.0801	DESERT WILLOW FURNISH & INSTALL	EA					
			5	\$510.00	\$2,550.00	OATES ROAD MEDIAN AND EASTERN HILLS LIFT STATION LANDSCAPE IMPROVEMENTS	2010/09/30
2720.0801	DESERT WILLOW FURNISH & INSTALL						
				TOTAL UNIT COST :	\$510.00	TOTAL COST :	\$2,550.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	5
				AVERAGE COST PER PROJECT :	\$510.00	AVERAGE COST PER QUANTITY :	\$510.00
2720.0802	POSSUMHAW HOLLY FURNISH & INSTALL	EA					
			5	\$320.00	\$1,600.00	OATES ROAD MEDIAN AND EASTERN HILLS LIFT STATION LANDSCAPE IMPROVEMENTS	2010/09/30
			10	\$440.00	\$4,400.00	OATES ROAD MEDIAN AND EASTERN HILLS LIFT STATION LANDSCAPE IMPROVEMENTS	2010/09/30

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
2720.0802	POSSUMHAW HOLLY FURNISH & INSTALL						
				TOTAL UNIT COST :	\$760.00	TOTAL COST :	\$6,000.00
				PROJECT COUNT :	2	TOTAL QUANTITIES :	15
				AVERAGE COST PER PROJECT :	\$380.00	AVERAGE COST PER QUANTITY :	\$400.00
2750.0001	RIVER ROCK FURNISH & INSTALL	SY					
			125	\$56.00	\$7,000.00	OATES ROAD MEDIAN AND EASTERN HILLS LIFT STATION LANDSCAPE IMPROVEMENTS	2010/09/30
			125	\$56.00	\$7,000.00	OATES ROAD MEDIAN AND EASTERN HILLS LIFT STATION LANDSCAPE IMPROVEMENTS	2010/09/30
2750.0001	RIVER ROCK FURNISH & INSTALL						
				TOTAL UNIT COST :	\$112.00	TOTAL COST :	\$14,000.00
				PROJECT COUNT :	2	TOTAL QUANTITIES :	250
				AVERAGE COST PER PROJECT :	\$56.00	AVERAGE COST PER QUANTITY :	\$56.00
2760.0001	CONCRETE CURB CLASS "C" 6" CONSTRUCT	SY					
			3.5	\$180.00	\$630.00	OATES ROAD MEDIAN AND EASTERN HILLS LIFT STATION LANDSCAPE IMPROVEMENTS	2010/09/30

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
2760.0001	CONCRETE CURB CLASS "C" 6" CONSTRUCT						
				TOTAL UNIT COST :	\$180.00	TOTAL COST :	\$630.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	4
				AVERAGE COST PER PROJECT :	\$180.00	AVERAGE COST PER QUANTITY :	\$180.00
2770.0001	IRRIGATION SYSTEM FURNISH & INSTALL	LS					
			1	\$2,270.00	\$2,270.00	OATES ROAD MEDIAN AND EASTERN HILLS LIFT STATION LANDSCAPE IMPROVEMENTS	2010/09/30
			1	\$2,430.00	\$2,430.00	OATES ROAD MEDIAN AND EASTERN HILLS LIFT STATION LANDSCAPE IMPROVEMENTS	2010/09/30
			1	\$2,480.00	\$2,480.00	OATES ROAD MEDIAN AND EASTERN HILLS LIFT STATION LANDSCAPE IMPROVEMENTS	2010/09/30
2770.0001	IRRIGATION SYSTEM FURNISH & INSTALL						
				TOTAL UNIT COST :	\$7,180.00	TOTAL COST :	\$7,180.00
				PROJECT COUNT :	3	TOTAL QUANTITIES :	3
				AVERAGE COST PER PROJECT :	\$2,393.33	AVERAGE COST PER QUANTITY :	\$2,393.33
2780.0000	BOLLARD STEEL 6" SCHEDULE 40 FURNISH & INSTALL	EA					
			2	\$100.00	\$200.00	OATES ROAD MEDIAN AND EASTERN HILLS LIFT STATION LANDSCAPE IMPROVEMENTS	2010/09/30

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
2780.0000	BOLLARD STEEL 6" SCHEDULE 40 FURNISH & INSTALL						
				TOTAL UNIT COST :	\$100.00	TOTAL COST :	\$200.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	2
				AVERAGE COST PER PROJECT :	\$100.00	AVERAGE COST PER QUANTITY :	\$100.00
2780.0001	BOLLARD STEEL 6" SCHEDULE 40 CUT, REMOVE, DISPOSE & RECAP W/ CONCRETE	EA					
			2	\$100.00	\$200.00	OATES ROAD MEDIAN AND EASTERN HILLS LIFT STATION LANDSCAPE IMPROVEMENTS	2010/09/30
2780.0001	BOLLARD STEEL 6" SCHEDULE 40 CUT, REMOVE, DISPOSE & RECAP W/ CONCRETE						
				TOTAL UNIT COST :	\$100.00	TOTAL COST :	\$200.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	2
				AVERAGE COST PER PROJECT :	\$100.00	AVERAGE COST PER QUANTITY :	\$100.00
2790.0000	APPURTENANCE S PAINT	LS					
			1	\$800.00	\$800.00	OATES ROAD MEDIAN AND EASTERN HILLS LIFT STATION LANDSCAPE IMPROVEMENTS	2010/09/30
			1	\$800.00	\$800.00	OATES ROAD MEDIAN AND EASTERN HILLS LIFT STATION LANDSCAPE IMPROVEMENTS	2010/09/30



**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
2790.0000	APPURTENANCES PAINT						
				TOTAL UNIT COST :	\$1,600.00	TOTAL COST :	\$1,600.00
				PROJECT COUNT :	2	TOTAL QUANTITIES :	2
				AVERAGE COST PER PROJECT :	\$800.00	AVERAGE COST PER QUANTITY :	\$800.00
3003.0800	CONDUIT 2-4" SHEDULE 40 PVC ONCOR CONSTRUCT BY DIRECTIONAL BORE	LF					
			297	\$44.00	\$13,068.00	WALNUT STREET - FIFTH TO GLENBROOK DR. VERIZON CONDUIT CONSTRUCTION - WALNUT STREET WEST OF KCS RAILROAD. WALNUT STREET UTILITY BORES AT KCS RAILROAD CROSSING	2013/01/18
			339	\$82.00	\$27,798.00	WALNUT STREET - FIFTH TO GLENBROOK DR. VERIZON CONDUIT CONSTRUCTION - WALNUT STREET WEST OF KCS RAILROAD. WALNUT STREET UTILITY BORES AT KCS RAILROAD CROSSING	2013/01/18
3003.0800	CONDUIT 2-4" SHEDULE 40 PVC ONCOR CONSTRUCT BY DIRECTIONAL BORE						
				TOTAL UNIT COST :	\$126.00	TOTAL COST :	\$40,866.00
				PROJECT COUNT :	2	TOTAL QUANTITIES :	636
				AVERAGE COST PER PROJECT :	\$63.00	AVERAGE COST PER QUANTITY :	\$64.25

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
3003.1200	CONDUIT 2-6" SHEDULE 40 PVC ONCOR CONSTRUCT BY DIRECTIONAL BORE	LF					
			233	\$115.00	\$26,795.00	WALNUT STREET - FIFTH TO GLENBROOK DR. VERIZON CONDUIT CONSTRUCTION - WALNUT STREET WEST OF KCS RAILROAD. WALNUT STREET UTILITY BORES AT KCS RAILROAD CROSSING	2013/01/18
3003.1200	CONDUIT 2-6" SHEDULE 40 PVC ONCOR CONSTRUCT BY DIRECTIONAL BORE						
				TOTAL UNIT COST :	\$115.00	TOTAL COST :	\$26,795.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	233
				AVERAGE COST PER PROJECT :	\$115.00	AVERAGE COST PER QUANTITY :	\$115.00
3104.0800	DUCT BANK 2-4" SHEDULE 40 PVC ONCOR CONSTRUCT BY OPEN CUT	LF					
			53	\$30.00	\$1,590.00	WALNUT STREET - FIFTH TO GLENBROOK DR. VERIZON CONDUIT CONSTRUCTION - WALNUT STREET WEST OF KCS RAILROAD. WALNUT STREET UTILITY BORES AT KCS RAILROAD CROSSING	2013/01/18
			1068	\$27.00	\$28,836.00	WALNUT STREET - FIFTH TO GLENBROOK DR. VERIZON CONDUIT CONSTRUCTION - WALNUT STREET WEST OF KCS RAILROAD. WALNUT STREET UTILITY BORES AT KCS RAILROAD CROSSING	2013/01/18

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
3104.0800	DUCT BANK 2-4" SHEDULE 40 PVC ONCOR CONSTRUCT BY OPEN CUT						
				TOTAL UNIT COST :	\$57.00	TOTAL COST :	\$30,426.00
				PROJECT COUNT :	2	TOTAL QUANTITIES :	1121
				AVERAGE COST PER PROJECT :	\$28.50	AVERAGE COST PER QUANTITY :	\$27.14
3104.1200	DUCT BANK 2-6" SHEDULE 40 PVC ONCOR CONSTRUCT BY OPEN CUT	LF					
			828	\$36.00	\$29,808.00	WALNUT STREET - FIFTH TO GLENBROOK DR. VERIZON CONDUIT CONSTRUCTION - WALNUT STREET WEST OF KCS RAILROAD. WALNUT STREET UTILITY BORES AT KCS RAILROAD CROSSING	2013/01/18
3104.1200	DUCT BANK 2-6" SHEDULE 40 PVC ONCOR CONSTRUCT BY OPEN CUT						
				TOTAL UNIT COST :	\$36.00	TOTAL COST :	\$29,808.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	828
				AVERAGE COST PER PROJECT :	\$36.00	AVERAGE COST PER QUANTITY :	\$36.00
3200.0408	PULL BOX 4' x 8' FURNISH & INSTALL	EA					

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
			3	\$6,000.00	\$18,000.00	WALNUT STREET - FIFTH TO GLENBROOK DR. VERIZON CONDUIT CONSTRUCTION - WALNUT STREET WEST OF KCS RAILROAD. WALNUT STREET UTILITY BORES AT KCS RAILROAD CROSSING	2013/01/18
3200.0408	PULL BOX 4' x 8' FURNISH & INSTALL						
				TOTAL UNIT COST :	\$6,000.00	TOTAL COST :	\$18,000.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	3
				AVERAGE COST PER PROJECT :	\$6,000.00	AVERAGE COST PER QUANTITY :	\$6,000.00
3300.0400	POLE RISER 4" SCHEDULE 80 PVC FURNISH & INSTALL	EA					
			4	\$650.00	\$2,600.00	WALNUT STREET - FIFTH TO GLENBROOK DR. VERIZON CONDUIT CONSTRUCTION - WALNUT STREET WEST OF KCS RAILROAD. WALNUT STREET UTILITY BORES AT KCS RAILROAD CROSSING	2013/01/18
3300.0400	POLE RISER 4" SCHEDULE 80 PVC FURNISH & INSTALL						
				TOTAL UNIT COST :	\$650.00	TOTAL COST :	\$2,600.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	4
				AVERAGE COST PER PROJECT :	\$650.00	AVERAGE COST PER QUANTITY :	\$650.00
3300.0600	POLE RISER 6" SCHEDULE 80 PVC FURNISH & INSTALL	EA					

**City Of Garland  
Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
			4	\$750.00	\$3,000.00	WALNUT STREET - FIFTH TO GLENBROOK DR. VERIZON CONDUIT CONSTRUCTION - WALNUT STREET WEST OF KCS RAILROAD. WALNUT STREET UTILITY BORES AT KCS RAILROAD CROSSING	2013/01/18
3300.0600	POLE RISER 6" SCHEDULE 80 PVC FURNISH & INSTALL						
				TOTAL UNIT COST :	\$750.00	TOTAL COST :	\$3,000.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	4
				AVERAGE COST PER PROJECT :	\$750.00	AVERAGE COST PER QUANTITY :	\$750.00
3402.0000	CONCRETE PAD FOR SWITCHGEAR CONSTRUCT	LS					
			1	\$3,350.00	\$3,350.00	WALNUT STREET - FIFTH TO GLENBROOK DR. VERIZON CONDUIT CONSTRUCTION - WALNUT STREET WEST OF KCS RAILROAD. WALNUT STREET UTILITY BORES AT KCS RAILROAD CROSSING	2013/01/18
3402.0000	CONCRETE PAD FOR SWITCHGEAR CONSTRUCT						
				TOTAL UNIT COST :	\$3,350.00	TOTAL COST :	\$3,350.00
				PROJECT COUNT :	1	TOTAL QUANTITIES :	1
				AVERAGE COST PER PROJECT :	\$3,350.00	AVERAGE COST PER QUANTITY :	\$3,350.00
3500.0000	SPLICE BOX FURNISH & INTALL	EA					

**City Of Garland**  
**Average Bid Price**

ITEM NO	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	PROJECT	DATE
			1	\$4,750.00	\$4,750.00	WALNUT STREET - FIFTH TO GLENBROOK DR. VERIZON CONDUIT CONSTRUCTION - WALNUT STREET WEST OF KCS RAILROAD. WALNUT STREET UTILITY BORES AT KCS RAILROAD CROSSING	2013/01/18
			6	\$4,250.00	\$25,500.00	WALNUT STREET - FIFTH TO GLENBROOK DR. VERIZON CONDUIT CONSTRUCTION - WALNUT STREET WEST OF KCS RAILROAD. WALNUT STREET UTILITY BORES AT KCS RAILROAD CROSSING	2013/01/18
3500.0000	SPLICE BOX FURNISH & INTALL						
				TOTAL UNIT COST :	\$9,000.00	TOTAL COST :	\$30,250.00
				PROJECT COUNT :	2	TOTAL QUANTITIES :	7
				AVERAGE COST PER PROJECT :	\$4,500.00	AVERAGE COST PER QUANTITY :	\$4,321.43